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CHIEF ENGINEER PROJECT DANTAK 
 

NAME OF 
WORK:  

 
 
 
 
 
 
 

CONSTRUCTION OF CULVERTS, R/WALL, B/WALL BETWEEN KM 11.700 
TO KM 27.000, BAILEY BRIDGE ABUTMENTS BET KM 0.000 TO KM 27.000, 
PROVISIONING AND FIXING OF DELINEATORS & CAT EYES, PROVIDING 
AND LAYING OF WMM 100 MM & 75 MM COMPACTED THICKNESS, BC 50 
MM COMPACTED THICKNESS INCLUDING APPLICATION OF PRIME COAT, 
TACK COAT, ROLLING AND COMPACTION AS PER MoRT&H 
SPECIFICATIONS AND ROAD MARKING WITH THERMOPLASTIC PAINT 
2.50 MM THICK CONFORMING TO MoRT&H 803.4 INCLUDING 
PREPARATION OF SURFACE FOR CARRYING OUT SURFACING WORKS 
BETWEEN  KM 0.000 TO KM 27.000 ON ROAD SAMRANG-
JOMOTSANGKHA  UNDER 63 RCC/19 BRTF OF PROJECT DANTAK INSIDE 
BHUTAN 

 

Name of Contractor: _______________________________________________                              
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M/s _______________________________________ 
 

__________________________________________ 
 

CONSTRUCTION OF CULVERTS, R/WALL, B/WALL BETWEEN KM 11.700 TO KM 27.000, 
BAILEY BRIDGE ABUTMENTS BET KM 0.000 TO KM 27.000, PROVISIONING AND FIXING OF 
DELINEATORS & CAT EYES, PROVIDING AND LAYING OF WMM 100 MM & 75 MM 
COMPACTED THICKNESS, BC 50 MM COMPACTED THICKNESS INCLUDING APPLICATION 
OF PRIME COAT, TACK COAT, ROLLING AND COMPACTION AS PER MoRT&H 
SPECIFICATIONS AND ROAD MARKING WITH THERMOPLASTIC PAINT 2.50 MM THICK 
CONFORMING TO MoRT&H 803.4 INCLUDING PREPARATION OF SURFACE FOR CARRYING 
OUT SURFACING WORKS BETWEEN  KM 0.000 TO KM 27.000 ON ROAD SAMRANG-
JOMOTSANGKHA  UNDER 63 RCC/19 BRTF OF PROJECT DANTAK INSIDE BHUTAN 

Dear Sir (s), 

1. A set of tender documents for the above work is forwarded herewith.  Please note that 
tender will be received by the Accepting Officer at the office of the Chief Engineer (P) Dantak 
C/O 99 APO or at OIC liaison cell located at Supervisor Mess, 19 BRTF, Jaigaon, West 
Bengal PIN-736182, Ph 8145087696/9970889254 up to 1700 hrs (BST)/ 1630 hrs (IST) on 
14 Nov 2023 and Technical Bid (Part-I) of the tender documents will be opened at 1530 
hrs (BST) on the 17 Nov 2023. Tender received after the due date and time will not be 
considered. 
 

2. Tenderers or their duly authorized representative who have submitted their tenders 
and who wish to be present at the time of opening of tenders may attend the office of 
Accepting officer Chief Engineer (P) Dantak C/O 99 APO at the above mentioned time.  
 

3. Tender documents may also be downloaded from CPP Portal 
http://eprocure.gov.in/epublish/app and printout is to be taken on A4 size paper.  It is advisable 
that downloaded tender document preferably to be printed through laser printer only. 
Submission of photocopy of tender is not permitted. Earnest money, Integrity Pact duly 
signed on each page by the bidder(s) and undertaking given at Page No. 28 of tender must 
be delivered to the Chief Engineer Project along with the T Bid and if Earnest money and 
integrity pact is not submitted along with the T Bid, same shall be rejected by the Accepting 
officer. 
 

4. Tendering procedure shall be single stage-two bid System and tender documents 
shall be prepared in two parts as under:- 
 
 Part-I (‘Technical Bid’ – ‘T’ Bid) 
 Part-II (‘Price/commercial’ – ‘Q’ Bid) 
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5. Part-I (‘Technical Bid’ – ‘T’ Bid) 
 

5.1 (a)  The tender to be submitted (physically) by the bidder will be comprised of following 
documents: - 
 

(i) Blank. 
 

(ii) Bid security declaration by un-enlisted contractor and enlisted contractors who 
have submitted/not submitted standing security deposit. 

(iii) Signed copy of all the Eligibility/Qualification documents required as per tender 
conditions given at Page No. 03 to Page No.11 of tender documents. 
(iv) Signed copy of Integrity Pact. 

 
(v) Signed copy of undertaking by tenderer given at Serial Page No. 28 of tender. 

 

(b) Following documents will be deemed to be part of the contract during the time of 
acceptance of contract: - 

 

(i) Part-I Technical Bid of the tender document 

(ii) Notice Inviting Tender 

(iii) Special Conditions of Contract 

(iv) Particular/Technical Specifications including Drawings, if any 

(v) Any other Amendment/errata to tender document 

5.2   Technical evaluation criteria 
 

5.2.1 If contractor is not enlisted with BRO or enlisted with BRO but has not submitted 
Standing Security Deposit, he should have submitted Earnest money. 

 

5.2.2 All the pages of T-Bid should have been duly signed by the bidder/authorized 
representative having valid Power of Attorney. 

 

6. Eligibility Criteria:-  (A) Tenderers shall meet the  following eligibility criteria for 
qualifying in Technical  bid:- 

 

(a) The tenderer should have working capital and/or credit facilities of at least 10% 
of the estimated cost of the work (i.e. Rs. 197.60 Lakh) (Applicable only for non – 
enlisted Contractors) 
 

6.1 Experience: - 
 

Tenderer should have successfully completed or substantially completed with any Govt 
agencies/PSU/Municipal Corporation/local Govt bodies 

 

three similar works costing not less than the amount equal to 40% of estimated cost of 
work (i.e. Rs. 790.42 Lakh) or two similar works costing not less than the amount equal to 
50% of estimated cost of work (i.e. Rs. 988.02 Lakh) or one similar work costing not less 
than the amount equal to 80% of estimated cost of work (i.e. Rs. 1580.83 Lakh) in last seven 
& current financial years. 

 
 

Similar works means- Construction of Pmt structures and Surfacing works related to 
construction of road works 
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Notes: - 
1. Substantially completed works means those works which are 90% completed on the 
date of submission (i.e. gross value of work done up to the last date of submission Is 90% or 
more of the original contract price) and continuing satisfactorily. 

2. Tenderer shaII submit list of work executed in the past 7 years in their letter head duly 
signed by the proprietor/partner/director of the firm in the proforma contained in Clause 8 .1 

3. Completion cost of works shall be brought to common base date of receipt of tender 
as per following formula: - 
 

Completion cost X (1 +Period in days from date of completion to date of receipt of 
tender/365 days) X 0.10) 

 
6.2 Available Bid Capacity (ABC)  
 
6.2.1 ABC as per formula given here-in-after should be more than the estimated cost of 
work given in NIT.  Tenderers shall calculate ABC and submit details duly signed on letter 
head.  
 
Available Bid Capacity = 2.5 x A x N – B 
 

A.- Maximum value of all Civil Engineering works in any one year during the last 5 
financial years (Updated to the current price level with enhancement factor as given below) 
supported with duly certified Balance Sheets/ Certificates from Chartered Accountant. 
  
Year      Multiplying factor 

Last first year     1.10 
Last second year     1.20 
Last third year     1.30 
Last fourth year     1.40 
Last fifth year     1.50 
  

N- Number of years prescribed for completion of work for which the current bid is invited. 
 
B- Value of the balance ongoing works to be executed in period N. 

 
6.2.2 The tenderers shall indicate actual figures of completion cost of work and value of A 
without any enhancement as stated above. 
 

6.2.3 The tenderer may be accorded an opportunity to clarify or modify his qualification 
documents, if necessary, with respect to any rectifiable defects through option of short fall in 
tender documents to be submitted by the bidder. The tenderer will respond in not more than 
07 days of issuance of the clarification letter through shortfall option failing which his tender 
is liable to be rejected. 
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6.3 Vehicles, Equipments and Plants (VEP): 
 

6.3.1 Tenderer should own or have assured access (through hire/lease/purchase 
agreement/ other commercial means) to the requisite Equipment, Plants and vehicles in 
good working condition (complete usage life not more than 7 years except stone crusher) 
given hereunder: - 
 

S/No Particulars of Veh/Eqpt/Plant Nos Reqd 
(a) JCB  03 
(b) Tipper/Dumpers 12 
(c) Front end Loader 01 
(d) Static Road Roller (8-10 Ton)  02 
(e) Vibratory Tandem Road Roller (7 Ton)  02 
(f) Pneumatic Tandem Road Roller 01 
(g) Motor Grader 01 
(h) Hot Mix Plant (Fully Automated) 20/30 or 40/60 TPH or 

equivalent 
01 

(j) WMM Plant 01 
(k) Paver Finisher Hydro-Static Sensor Type  01 
(l) Self propelled Bitumen Emulsion Pressure Distributor    01 

(m) Air Compressor 171-190 Cfm or equivalent    01 
(o) Mechanical Boomer   01 
(p) Concrete Mixture 03 
(q) Water Truck 03 
(r) Total Station/Auto Level 01 
(s) Vibrator with extra needle 10 
(t) Bar Bending machine 01 
(u) Bar cutting machine 01 

 

6.3.2 Tenderer shall indicate source of requisite Equipment, Plants and Vehicles along with 
vintage required for execution of work in following format-. 
 

(i) Item 
 

(ii) Year of Manufacture 
 

(iii) Source from where to be arranged (Owned/ lease etc.) 
 

(iv) Location presently deployed. 
 

(v) Based on known commitments, whether will be available for use in the 
proposed contract. 

 

(vi) Copy of documentary support of ownership/assured access to the satisfaction 
of the Accepting Officer. 

 

Note :- Tenderer  should own critical VEP as per specific requirement  of  the work as 
decided/specified by the Tender issuing authority in the tender. 
 

6.4 Performance and other requirements: 
(a)  There should not be poor/slow progress in running work. (If yes, submit details and 
reasons of delay to check that these are not attributable to him or am beyond his control.)  
 

(b)  There are no serious defect observed in works which stand unrectified (If yes submit 
details and reasons). 
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(c)  There are no Cancelled/abandoned contracts in which Govt. unrealized recoveries 
exist (If yes submit details and reasons). 
 
(d)  He/They have not been blacklisted by any Govt. Deptt (If yes submit details and 
reasons). 
 
(e)  There are no any Govt. dues, outstanding against the firm (If yes submit details and 
reasons). 
 
(f)  Tenderer should not be habitual litigant i.e. having more than 3 unsuccessful 
arbitration/court cases during last years in which his views/claims substantially rejected. 
 
(g)  Proprietor/partners/directors of firm are not involved in anti national/social activities 
and should have neither been convicted nor should any proceedings be pending in court for 
such activities. 

 
(h) Firm should have been considered capable of taking more load in work load return 
circulated by DGBR. In case the firm is not considered capable for taking more work load 
due to unsatisfactory performance in the running works, in the prevailing   report circulated 
by DGBR their technical bid shall be rejected. 
 
6.5 Disqualification 
 
6.5.1 Even though the tenderers meet the above criteria, they are liable to be disqualified if 
they have made misleading or false information in bidding documents submitted. 
 
7. JOINT VENTURE IN BRO WORKS (Except for EPC Tenders) 

7.1 Two firms are permitted to bid for the tender based on Joint Venture agreement 
between them.  Joint Venture (JV) shall not comprise more than two firms (called parties of 
JV). The format of agreement at Annexure ‘I'.  The JV shall be considered as un-enlisted 
contractor. The JV shall submit Earnest Money Deposit for all tenders and individual Security 
deposit as per instructions, in contract is awarded. 
 

7.2. JV shall be allowed for the following works: - 
 

(a) Road work with estimated cost more than Rs.50 crore. 
(b) Bridge work and via duct with estimated cost more than Rs.20 crores. 

(c) Tunnel Works of any value. 
(d) Runway Work any value. 
(e) PEB structure works of any value 
(f) Solar Power works of any value 
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(g) Works for specialist E/M services with estimated cost more than Rs. 20 crore. 
 

(h) Consultancy Work for Preparation of DPR for Bridges Tunnels & EPC roads 
with estimated Cost more than Rs.5 Crore. 
j) Works other than the types at (a) to (h) above with estimated cost more than 
Rs.50 crore 

7.3. No JV shall be allowed for furniture works. No JV shall be allowed to participate if 
either or both the parties are banned/adversely remarked in WLR of BRO or debarred from 
tendering by any authority.  
 

7.4. Foreign Companies shall not be permitted to participate in JV except in case of tunnel 
project. Security clearance of Foreign Companies having foreign citizenship Directors shall 
dealt with as prescribed under subsequent para. 
 

7.5.    (a)    Indian   Companies having Director (s) of foreign origin and Indian Companies 
having Director (s) of Indian   origin but residing abroad / having foreign citizenship 
shall be permitted to participate in JV. However, security clearance in such cases 
shall be obtained by following procedure laid down by Ministry of Home Affairs vide 
their letter No 11/20034/2013-1S II dt 30 Jun 2015 and amendment there if vide OM 
No 11/20034/2013-11 dt 09 Dec 2015. These letters, being classified, are not being 
shared. The case for security clearance shall be processed to HQ DGBR for taking 
up matter with concerned authorities. 

 

(b) Case for security clearance shall be processed to HQ DGBR on PRIORITY 
after opening T-bid (Cover-1). Further processing of tender to open Finance Bid 
(Cover 2) shall not be held up awaiting receipt of security clearance. However, if the 
JV requiring security clearance of Director(s) becomes L1, the tender shall be 
accepted only on receipt of security clearance. For this, the Accepting officer will 
pursue the security clearance vigorously. 

 

(c) For   runway   tenders, all   other    policies   issued    vide   E-in-C's    Branch   
letter No. A/37696/OSDPL/POL/ E2W (PPC) dt 15 May 2015 as amended vide their 
letter even No dt 14 Mar 2017 pertaining to experience, nature of works executed, 
requirement of tools. plants and machinery, financial turnover, Available Bid Capacity 
etc shall be followed. 

 

7.6 A valid agreement shall exist between the parties of JV defining clearly the role, 
responsibility and scope of work of each party, percentage share of  each party along 
with nomination of leader (lead Party) for the purpose of this work and a confirmation 
that the parties of the JV are jointly and severally responsible. 
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7.7 JV as a single unit or each party of the JV shall have Permanent Account Number 
(PAN) and GSTIN. However, if the contract is awarded to the JV, then PAN & GSTIN 
shall be obtained by the JV as single unit. 

 

7.8 The JV shall have two parties.  The Iead party of the JV shall meet minimum 60%   or 
the percentage of share in the JV (whichever is higher) of the qualifying criteria 
pertaining to (a) past experience of completed works, (b) Average Annual Turnover, 
(c) Bank Solvency/ FinanciaIIy Sound for engagement and (d) Working Capital. Both 
the parties combined shall meet minimum 120% of the above qualifying criteria The 
party other than the lead party shall meet minimum 30% of the above qualifying 
criteria. 

 
7.9 Both the Parties of JV shall jointly possess the required T&P, machinery and 

 engineering/ supervisory staff. T&P can be either on ownership basis or lease hold as 
stipulated in NIT/ tender documents and documentary proof of the same shall be 
submitted other qualification criteria shall be meet fully/ Jointly by both the parties of 
JV or as a single unit of JV. 

 

7.1.0 In the Residual Bid Capacity (in the formula 2.5xAxN-B, where A= Maximum turnover 
in last five financial years, N= Period of completion of contracted (tendered) work (in 
years calculated till two decimal places) and B= Value of balance work in all Govt & 
Private works), in respect of a JV, values of A and B shall be the sum total of the 
respective figures of both the parties. 

 

7.1.1 Similarly when a Firm/ Contractor working in JV applies for tender (s) in his own 
capacity (i.e. independently), the part value of A and B of his JV work (s) in proportion 
to his percentage share in JV shall also be considered against the tender applied in 
his own capacity and capacity and hence these details shall be submitted by the Firm/ 
Contractor in his T- bid. 

 

7.1.2 JV concluded upto the date of bid submission are permitted to apply. Copy of JV 
should be uploaded. The Department reserves the right to verify the particulars 
furnished by the applicant independently. If any information furnished by the applicant 
JV is found incorrect and / or misleading and/or false representation and/or 
deliberately suppressed information, at a later stage, the JV and both the parties shall 
be liable to be debarred from tendering/taking up of any work in BRO. 

 

7.1.3 Party/parties will not be allowed to bid for the same tender in their independent 
capacity as well as under JV. Also, no party will be allowed to bid for the same tender 
under multiple JVs.   In case of violation (party/parties bidding independently as well 
as under JV for the same tender, party/parties bidding for the same tender under 
multiple JVs), the bid of the party/parties concerned as well as the bid(s) of the related 
JV(s) shall not be opened (i.e. shall not be qualified in T bid Cover '1'). 

 
7.1.4 The lead party shall attend all progress review meetings and shall be answerable to 

all issues relating to the project. 
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7.1.5 For any of the defaults as under of the JV, administrative action shall be taken against 

both the parties of the JV: -  
 

(a) In case of non-submission of physical original documents of cost of tender, 
EMD- Barring from bidding for six months. 

 
(b) Due to default in performance of contract etc.- Administrative actions as per 
existing instructions 

 
7.1.6 Any unrealized recovery from JV shall be recovered proportionately from the parties in 

proportion to their percentage share in the JV. If it is not possible to recover 
proportionate share (partly/fully) form one party, it shall be recovered from other party.  

 
8  List & format of eligibility documents to be attached alongwith Part-I of tender 
documents to prove eligibility: -  
 
8.1  List of works completed/substantially completed in “last seven and current” financial years 
and ongoing works in following format: - 
 

Name 
of 
work 
& CA 
No 

Brief 
scope 
of 
work 

Name & 
address 
of 
employer
/client 

Accept
ed 
contrac
t 
amount 

Date of 
comme
nceme
nt of 
work 

Original 
date of 
completio
n 

Extended 
date of 
completion 

Actual 
date of 
completion 
/present 
progress 

Cost of 
comple
ted 
work 

Cost 
of 
balan
ce 
Work 

Remar
ks 
explaini
ng 
reason
s of 
delay if 
any 

           
 
Note : Works proving eligibility criteria of experience shall be highlighted and performance 
certificate from client in respect of these works shall be submitted. 
 
8.2 Available Bid Capacity:  
 
For -A:-  Balance sheets/certificates from Chartered Accountant indicating annual turnover of 
Civil Engineering works constructed in last 5 years. 
 
For -B: - Contractors shall submit details of ongoing works as per format stated in Clause 8.1 
of above. 
 

Tenderers shall calculate ABC and submit details duly signed. 
 

8.3 Equipments, Plants and Vehicles: 
 

(a) Tenderer shall indicate source of requisite Equipment, Plants and vehicles in 
good working condition required for execution of work in following format: - 

 
 
 

 
 
 
 
EE(C), SG  
SW 

(Signature of the Contractor)       For Accepting Officer 
 



CA NO. CE (P)  DANTAK/          OF 2023-24    Serial Page No. 10 
TENDER NO CE(P) DANTAK/03 OF 2023-24 
 

S/No Item Year of manufacture Source from 
where to be 
arranged 
(Owned/Leased) 

Location 
presently 
deployed 

Whether will 
be available 
for use in the 
present 
contract 

      
 
(b)   Copy of documentary support of ownership/assured access to the satisfaction of 
the Accepting officer is required to be enclosed. 

 
8.4. Integrity Pact (IP) (applicable for tender with estimated cost of Rs. 5.00 Crore and above 
for all contract works and in tender for procurement services, stores, equipment & plants with 
estimated cost of Rs. 1.00 Crore and above). 

 

IP duly signed by Accepting Officer/ authorized officer has been uploaded along with this 
tender as Annx-II same shall be signed by bidder(s) on each page and scanned copy shall be 
submitted as part of Technical bid (cover-1) and original IP duly signed on each page shall be 
forwarded by post along with tender fee and EMD (if applicable). IP will be an integral part of the 
Contract and both parties are bound by its provision. 
 
8.5 Performance and other requirements.   
 

8.5.1 Tenderer shall submit undertaking that:- 
 

(a)  There is no poor/slow progress in running works. (If yes, he will submit details and 
reasons of delay to check that these are not attributable to him or are beyond his control). 

 

(b) There are no serious defects observed in works which stand un-rectified (If yes, he will 
submit details and reasons). 

 

(c) There are no cancelled/abandoned contracts in which Govt. unrealized recoveries 
exist (If yes, he will submit details and reasons). 

 

(d)  He/They have not been blacklisted by any Govt. Deptt (If yes, he will submit details 
and reasons). 

 

(e)  There are no any Govt. dues outstanding against the firm (If yes, he will submit details 
and reasons). 
 

(f)  Proprietor/partners/directors of firm are not involved in anti-national/social activities 
and have neither been convicted nor are any proceedings pending in court for such 
activities (If yes, he will submit details). 

 

8.5.2 Tenderer shall submit information of all arbitration/court cases decided during last five & 
current financial years and also presently in progress as per following format: - 
 

(a)   Name and address of employer. 
 

(b)  Cause of dispute. 
 

(c)  Amount involved. 
 

(d)   Brief of Court judgment/arbitration award (if published) otherwise present progress. 
 

 
 
 
 
 
 
EE(C), SG  
SW 

(Signature of the Contractor)       For Accepting Officer 



CA NO. CE (P)  DANTAK/          OF 2023-24    Serial Page No. 11 
TENDER NO CE(P) DANTAK/03 OF 2023-24 
 
8.6 Working capital: - 
 

Copy of Latest balance sheet/income tax return for working capital and/or Banker’s 
certificate for credit facilities.  If necessary, Department will make inquiries with the tenderer’s 
Banker. 
 

8.7 Constitution of firm along with copy of partnership deed (in case of partnership firms) and 
memorandum of articles and association (in case of limited companies). 
 

8.8 In case of unenlisted firms, Copies of Passport of proprietor/partners/directors (if 
available). Present address & photograph for verification of character and antecedents of 
proprietor/partners/directors from police authorities. 
 
8.9 Copies of PAN Card of proprietor/partners/directors. 
 
8.10 Lowest bidder if unenlisted firm in BRO (if his offer is decided for acceptance) will be 
required to fill enlistment form for provisional enlistment. 
 
Notes:- 
 
1 Documents as listed at clause 8.6 to 8.8 above are exempted for tenderers enlisted 
with BRO in any class. 
 

2 Affidavits shall be submitted on Non-Judicial stamp papers of appropriate values duly 
attested by the Magistrate/Notary Public. 
 
3 Photocopies of documents shall be attested by Gazetted officer/Public notary and also 
self attested. 
 
4 The bidder should meet all the technical evaluation criteria indicated in the bid 
documents in   order that the bid is considered to be technically responsive   and the 
bidder qualifying to have its Financial Bid opened. 

 
9. Part-II (‘Price/commercial’ – ‘Q’ Bid) 
 
9.1 Part-II ‘Price/commercial Bid’ – ‘Q’ Bid) shall comprise of the following: - 
 

(i) Schedule- ‘A’ Notes. 

(ii) Schedule ‘A’ (to be quoted by Bidder) 

(iii) Schedules ‘B’, ‘C’, & ‘D’. 

 (iv) Tender page 

10 Q bid evaluation 
 

(i) Arithmetical corrections shall be made as per General condition of contracts 
6(A)(A) of IAFW-2249. 

 

(ii) Commercial bids will be reviewed to ensure that the figures indicated therein are 
consistent with the details of the corresponding Technical bids. 

 

 (iii) For the purpose of evaluation “cost” shall be inclusive of all taxes and duties. 
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(iv) Cost of all items of Schedule A shall be totaled and the bidder who has quoted lowest total cost in 
Schedule A (L-1) shall be considered successful bidder and all other bidders shall be considered 
unsuccessful.  Offer of successful bidder (L-1) shall only be considered for acceptance. If L-1 backs out, 
re-tendering shall be resorted in a fair and transparent manner. Completion period as indicated in 
Tender Document have been accepted. 

 
10.1 The Chief Engineer Project Dantak will be Accepting Officer here-in-after referred to as such for the 
purpose of this contract. 
 
10.2 If tenderers desire that any condition or stipulation given in the tender documents is to be modified or 
deleted, they may submit their comments/suggestions before last working date of clarification as shown in 
critical date details in subject tender ID for consideration by the Deptt for issue of corrigendum/amendments to 
tender documents. If Deptt considers comments/ suggestions suitable, corrigendum/amendments to tender 
documents shall be issued and also uploaded on E- tendering Portal. If Deptt does not consider 
comments/suggestion suitable, corrigendum/amendments to tender documents shall not be issued/uploaded on 
E- tendering Portal and tenderers shall quote strictly complying with the various provisions given in the tender 
documents.  Any tender who stipulates any alterations to any of the conditions/provisions laid down in tender 
documents (including corrigendum/amendments) or which proposes any other conditions of any description 
whatsoever is liable to be rejected. 
 

10.3 The tenderers are advised to visit the work site to acquaint themselves of working and site conditions, 
before submitting their tender.  The submission of tender by a person implies that he has read this tender 
forwarding letter, the conditions of contract and has made himself aware of the scope and specifications of the 
work to be done and of the conditions and other factors, site conditions, taxes & levies prevailing etc which may 
affect the quotation and execution of the work. 
 

10.4 Tenderer must be very careful to deliver a bonafide tender, failing which the tenders are liable to be 
rejected.  Tenderers are, therefore, advised to ensure that their tender must satisfy each and every condition 
laid down in the tender documents. 
 

10.5 Your attention is drawn to the Indian Official Secret Act-1923 (XIX of 1923) as amended up to date 
particularly section 5 thereof. 
 
11 Earnest Money:- 
 

(a) Earnest money is not required to be attached with tender by the enlisted 
contractor with BRO (term “enlisted contractor” used in tender documents means “enlisted 
contractor with BRO”) who have submitted standing security but same is required from 
unenlisted contractor/enlisted contractors with BRO, who have not submitted standing security 
deposit. 
(b) Unenlisted contractors with BRO/enlisted contractors with BRO, who have not submitted 
standing security deposit will submit the tender accompanied with Earnest Money amounting to 
Rs 13,13,020/- (Rupees Thirteen Lakh Thirteen Thousand Twenty only) in the form 
of Deposit at call receipt/Term deposit receipt/Special Term deposit receipt issued in favour of 
Chief Engineer (P) Dantak C/O 99 APO by Nationalised/ Scheduled Bank. Tender not 
accompanied with earnest money will not be considered for acceptance. The amount of this 
receipt should be basic amount and not their maturity value. Any deposit lying with the 
department in any form against any other tender and/or contract shall not be considered for 
adjustment as the earnest money in the form as indicated here-in 
–before or accompanied with any letter/communication containing any request for adjustment of 
any other deposit as earnest money shall be treated as non bonafide tender. 
(c) Earnest money shall be returned to unsuccessful bidder (other than L-1) after opening of 
price bids and to successful (L-1) bidder after receipt of security deposit. 
(d) However, MSME registered firm should be exempted for submission of EMD. 

 
12. Performance security :-  
 
12.1 Within 28 days of receipt of the letter of acceptance, the successful contractor shall deliver to the 
accepting Officer a Performance Security for an amount equivalent to 5% (Amended vide HQ DGBR letter No. 
24228/DGBR/Policy Instr/2023/32/E8 dated 28 Mar 2023) of the Contract sum as laid down under condition 
19 of IAFW-2249 / Condition 14 A of IAFW -1815 Z (General Conditions of Contract). Work order No. 01 shall 
be placed only after submission of performance security deposite. 
 

 
EE(C), SG  
SW 

(Signature of the Contractor)       For Accepting Officer 



CA NO. CE (P)  DANTAK/          OF 2023-24    Serial Page No. 13 
TENDER NO CE(P) DANTAK/03 OF 2023-24 
 
12.2 Failure of the successful contractor to comply with the requirement of sub clause 12.1 
shall constitute sufficient grounds for cancellation of award of work and forfeiture of the 
Earnest Money. In case of BRO enlisted contractor amount equal to the Earnest Money 
stipulated in the Notice Inviting Tender, shall be notified to the tenderer for depositing the 
amount through MRO, issue of tender to such tenderers shall remain suspended till the 
aforesaid amount equal to the earnest Money is deposited in Government Treasury. 

 
12.3 In the   event of contract being cancelled, under Condition 52, 53 & 54 of IAFW-2249 
or under conditions 26, 27 & 28 of IAFW -1815Z General Conditions of Contracts the 
Performance Security & retention money as per last RAR shall be forfeited. ALL T&P and 
material of contra tor lying at site shall be confiscated by the Government and shall be 
absolutely at the disposal of the President of India and no compensation whatsoever shall be 
allowed by department. 
 
12.4 Form for Bank Guarantee Bond against Performance Security Deposit shall be as per 
Annx-III. 

 
12.5 The period of validity of the Bank Guarantee Bond against Performance Security shall 
be upto and including the scheduled date of expiry of Defects Liability Period. 
 
13 The Accepting Officer reserves the right to accept a tender submitted by a Public 
Undertaking, giving a purchase preference over other tender(s) as are admissible under the 
Government Policy. No claim for any compensation or otherwise shall be admissible to such 
tenders whose tenders may be rejected on account of the said policy. 
 
14. The tender shall remain open for acceptance for a period of 120 days from bid 
submission end date. 
 
15. On acceptance of tender, the name of authorized representative (s) of the contractors 
who would be responsible for taking instructions from Engineer-in-Charge or its authorized 
representative shall be intimated by the contractor within 7 days of issue of Acceptance 
letters. 
 

16. Revision/Modification of quoted Price 
 

(a) In case the tenderer has to revise /modify /withdraw his quoted rates / offer 
after it is uploaded in e-tendering portal he may do so on before bid submission end 
date & time in in e-tendering portal only. Any revision/ modification in offer / withdrawal 
of offer in the form of an open letter after bid submission end date & time and the 
same shall be considered as revocation of offer and shall not be taken into account, 
while considering his originally quoted offer. 
 

17. Revocation of offer 
 

In the event of lowest tenderer revokes his offer or revise his rates upward (which will 
be treated as revocation of offer), after bid submission end date and before expiry of 
original validity period stipulated in tender documents, the earnest money deposited 
by him shall be forfeited. In case of BRO enlisted contractors, the amount equal to the 
earnest money stipulated in the Notice Tender, shall be notified to the tenderer for 
depositing the amount through MRO, failing which the amount shall be recovered from 
any payment due to such contractor or shall be adjusted from the Standing Security 
Deposit. In addition, L-1 tenderer revoking offer and his related firms shall not be 
issued the tender in second or subsequent calls of subject work. 
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18. Tenderers are requested to quote rates both in figure and words against each 
item of Schedule ‘A’ and extend the amount in Schedule ‘A’. 
 
19. All the tender documents (Part-I & Part-II) shall be submitted together at one 
stage but placed in separate sealed envelopes (supplied by the tenderer) duly marked 
Part I and Part II as stated above. All the two envelopes containing Part I and Part II duly 
sealed shall be put in one large size envelope (cloth lined, outer cover to be supplied by the 
tenderer). This outer cover shall indicate name of work, name of tenderer, last date and time 
of receipt of tender prominently. 
 
20. The tender documents (Part-I and Part-II) should be submitted/should be 
dropped in Tender Box kept at the office of Accepting Officer HQ CE (P) Dantak, C/O 
99 APO and at OIC liaison cell located at Supervisor Mess 19 BRTF, Jaigaon, West Bengal, 
PIN-736182, Ph 8145087696/9970889254 before the date and time fixed for receipt of 
tender. The tender received after due date and time shall not be considered for acceptance.  
BRO shall not be responsible for any postal or other delay and shall not take care to ensure 
the submission of tender at place and time fixed for receipt of tender. 
 
21. Tender shall be opened immediately after time indicated in Para 1 herein before in the 
presence of the tenderers or their authorized representative whoever wish to be present. 
Part-I only shall be opened first on 17 Nov 2023 at 1530 hrs (BST). Part II (Priced bid) shall 
not be opened.  Part II (Price bid) envelopes shall be signed by the tender opening officers 
and some bidders present and shall be put in separate large envelope and sealed by the 
opening officers.  Large envelop shall also be signed by the tender opening officers and 
some bidders present. This large size envelope containing unopened price bids shall be kept 
in safe custody of the officer nominated by the Accepting officer for this purpose. Part I 
(Technical Bid) will be evaluated as per technical evaluation criteria given in the tender 
documents. Unqualified tenders will also be informed and their Part II (Price Bid) shall be 
returned unopened separately.  The date of opening of price bids will be intimated separately 
to the qualified firms and the Part II (Priced Bid as sealed in large size envelope) will be 
opened on the scheduled date in the presence of such tenderers who choose to be present 
and the amounts quoted by the tenderers shall be read out by the opening officer(s) to the 
tenderers.   

 
Yours Faithfully 

 
 
(Signature of the Contractor)       For Accepting Officer 
  
 Enclosures: Tender Documents  
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ANNEXURE ·I 
 

Format for Joint Bidding Agreement for Joint Venture 
( to be executed on stamp paper of appropriate value) 

 

THIS JOINT  BIDDING AGREEMENT  is entered into on this the………………………….day 
of……………2023 
 

AMONGST 
 

1 .............................................................having     its     registered     office     
at.,............................... 
(hereinafter referred to as the 'First Part' which expression shall, unless repugnant to the 
context include its successors and permitted assigns) 
 

AND 
 

2   ………………………………………… Having its registered Office at……………………  
(hereinafter referred to as the 'Second Part' which expression shall, unless repugnant to the 
context include its successors and permitted assigns) 
 

The above mentioned parties of the FIRST and SECOND PART are collectively referred to 
as the 
"Parties" and each is individually referred to as a "Party" 
 

WHEREAS, 
 
(A) The BORDER ROADS ORGANIZATION, represented by Chief Engineer (P)  Dantak 
and Having its office at CE (P)  Dantak PIN : 931708, C/o 99 APO (hereinafter referred to as 
the "Authority" which expression shall, unless repugnant to the context or meaning thereof, 
include its administrator, successors and assigns) has invited bid by its Tender ID No. CE(P) 
DANTAK/03 OF 2023-24 for CONSTRUCTION OF CULVERTS, R/WALL, B/WALL BETWEEN KM 
11.700 TO KM 27.000, BAILEY BRIDGE ABUTMENTS BET KM 0.000 TO KM 27.000, PROVISIONING 
AND FIXING OF DELINEATORS & CAT EYES, PROVIDING AND LAYING OF WMM 100 MM & 75 MM 
COMPACTED THICKNESS, BC 50 MM COMPACTED THICKNESS INCLUDING APPLICATION OF 
PRIME COAT, TACK COAT, ROLLING AND COMPACTION AS PER MoRT&H SPECIFICATIONS AND 
ROAD MARKING WITH THERMOPLASTIC PAINT 2.50 MM THICK CONFORMING TO MoRT&H 803.4 
INCLUDING PREPARATION OF SURFACE FOR CARRYING OUT SURFACING WORKS BETWEEN  
KM 0.000 TO KM 27.000 ON ROAD SAMRANG-JOMOTSANGKHA  UNDER 63 RCC/19 BRTF OF 
PROJECT DANTAK INSIDE BHUTAN 

 (B) The Parties are interest in jointly bidding for the tender as member of a Joint Venture 
and in accordance with the terms and conditions of the tender document in respect of the 
work, and 

(C) It is necessary condition under the pre-qualifying criteria (PQC) that the parties of the 
Joint 
Venture shall enter into a Joint Bidding Agreement and furnish a copy there of with the 
Application. 
 

NOW IT IS HEREBY AGREED as follows: 
 

1. Definitions and Interpretations 
 

In this Agreement, the capitalized terms shall, unless the context otherwise requires, 
have the meaning ascribed thereto under the PQC in the Notice Inviting Tender. 
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2. Joint Venture 
 
(a) The parties do hereby   irrevocably constitute a Joint Venture for the purposes 
of jointly participating in   the Bidding Process for the project 

 
(b) The Parties hereby undertake to participate in the Bidding Process only through 
this Joint Venture and not individually and/or through any other Joint Venture 
constituted for this Project, either directly or indirectly. 

 
3. Covenants 

 
The parties hereby undertake that in the event the Joint Venture   is declared the 
selected Bidder and awarded the contract, it shall perform all its obligations as the 
Contractor in terms of the Contract. 

 
Role of the Parties 

The parties hereby undertake to perform the roles and responsibilities as described 
below: 

(a) Party of the First shall be the Lead member of the Joint Venture and shall have 
the power of attorney from the other Party for conducting all business for and on 
behalf of the Joint Venture during the Bidding Process and execution process as well 
as post execution process. 

 

(b) Party of the Second Part shall be the Member of the Joint Venture 
 
4. Joint and Several Liability 

 
The parties do hereby undertake to be jointly and severally responsible for all 
obligations and liabilities relating to the Project and in accordance with the terms and 
conditions given in the NIT and Tender Documents. 
. 

 Field of expertise 
 
 The parties do hereby declare that the field of expertise of the parties are as under: - 
 
 First party  
 

Second Party 
 
 Share of Works in the Project 
 

The parties agree that the proportion of the Contract to be allocated among the parties 
shall be as follows:- 

 
First party 

 
Second Party 
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5. Representation of the Parties 
 

Each Party represents to the other Party as of the date of this Agreement that: 

(a) Such Party is duly organised, validly existing all in good standing under the 
laws of its incorporation and has all requisite power and authority to enter into this 
Agreement; 

(b) The execution, delivery and performance by such party of this Agreement has 
been authorized by all necessary and appropriate corporate or governmental action 
and a copy of the extract of the charter documents and board resolution/power of 
attorney in favour of the person executing this Agreement for the delegation of power 
and authority to execute this Agreement on behalf of the Joint Venture party is 
annexed to this Agreement, and will not, to the best of its knowledge: - 

 

(i) Require any consent or approval not already obtained; 
 

(ii) Violate any applicable law presently in effect and having applicability to 
it, 

 

(iii) Violate the memorandum and articles of association, by-laws or Other 
applicable organizational documents thereof, 

 

(iv) Violate any clearance, permit, concession, grant, license or other 
governmental authorization, approval, judgment, order or decree or any 
mortgage agreement, indenture or any other instrument to which such Party is 
a Party or by which such Party or any of its properties or assets are bound or 
that is otherwise applicable to such Party; or 

 

(v) Create or impose any liens, mortgages, pledges, claims, security 
interest, charges or encumbrances or obligations to create a lien, charge, 
pledge, security, interest, encumbrances or, mortgage in or on the property of 
such Party, except for encumbrances that would not, individually or in the 
aggregate, have a material adverse effect on the financial condition or 
prospects or business of such Party so as to prevent such Party from fulfilling 
its obligations under this Agreement. 
 

(c) This Agreement is the legal and binding obligation of such Party, enforceable in 
accordance with its terms against it; and 
 

(d) There is no litigation pending or, to the best of such Party's knowledge, 
threatened to which it or any of its Affiliates is a Party that presently affects or which 
would have a material adverse effect on the financial condition or prospects or 
business of such party in the fulfillment of its obligations under this Agreement. 

 

6. Termination 
 

This Agreement shall be effective from the date hereof and shall continue in full 
force and effect until completion of Defect Liability Period under and in accordance 
with the Contract, in case the Project is awarded to the Joint Venture. However, in 
case the Joint Venture does not pre-qualify for the Project of does not get selected for 
award of the Project, the agreement will stand terminated in case the Applicant does 
not pre-qualify or upon return of the Bid Security by the Authority to the Bidder, as the 
case, may be. 
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7. Miscellaneous 

 
(a) This Joint Bidding Agreement shall be governed by Laws of India. 

 
(b) The Parties acknowledge and accept that this Agreement shall not be amended 
by the Parties without the prior written consent of the Authority. 
 
IN WITNESS WHEREOF THE PARTIES ABOVE NAMED HAVE EXECUTED AND 
DELIVERED THIS AGREEMENT AS OF THE DATE FIRST ABOVE WRITTEN 
 

 
SIGNED, SEALED AND DELIVERED  SIGNED, SEALED AND DELIVERED 
 
For and on behalf of 
 
 
LEAD member by:     SECOND PART 
 
 
 
 
(Signature)       (Signature) 
(Name)       (Name) 
 (Designation)     (Designation)  
(Address)      (Address) 
 
 
WITNESS 
 
ln the presence of: 
 
1.                                                                                  2. 
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ANNEXURE ·II 
To be signed by the bidder and same signatory competent/authorized to sign the 

relevant Contract on behalf of BRO 
 

INTEGRITY PACT 
 

This Integrity Pact is made at ….......................on this ……….. day of……..    2023   
 

BETWEEN 
 

President of India represented through Chief Engineer Border Roads Organisation,  
Ministry of Defence, CE (P) Dantak PIN : 931708, C/O 99 APO. 

 

‘Principal/Owner’, which expression shall unless repugnant to the meaning or context 
hereof include its successors and permitted assigns) 
 

AND 
………..…………..    …………………………..    
……………………… 

(Name and Address of the Bidder/Contractor) 
 

 

       (Hereinafter referred to as the through 
  (Details of duly authorized signatory) 
 

“Bidder/Contractor” and which expression shall unless repugnant to the meaning or context 
hereof include its successors and permitted assigns) 
 

Preamble 
 

WHEREAS the Principal / Owner has floated the Tender (NIT NO. CE (P) DANTAK/ 03 
OF 2023-24 (hereinafter referred to as “Tender/Bid") and intends to award, under laid 
down, organizational procedure, contract for 
……………………………………………………………………………………………………… 

 

NAME OF WORK: - CONSTRUCTION OF CULVERTS, R/WALL, B/WALL BETWEEN KM 11.700 TO KM 
27.000, BAILEY BRIDGE ABUTMENTS BET KM 0.000 TO KM 27.000, PROVISIONING AND FIXING 
OF DELINEATORS & CAT EYES, PROVIDING AND LAYING OF WMM 100 MM & 75 MM 
COMPACTED THICKNESS, BC 50 MM COMPACTED THICKNESS INCLUDING APPLICATION OF 
PRIME COAT, TACK COAT, ROLLING AND COMPACTION AS PER MoRT&H SPECIFICATIONS AND 
ROAD MARKING WITH THERMOPLASTIC PAINT 2.50 MM THICK CONFORMING TO MoRT&H 803.4 
INCLUDING PREPARATION OF SURFACE FOR CARRYING OUT SURFACING WORKS BETWEEN  
KM 0.000 TO KM 27.000 ON ROAD SAMRANG-JOMOTSANGKHA  UNDER 63 RCC/19 BRTF OF 
PROJECT DANTAK INSIDE BHUTAN 

hereinafter referred to as the “Contract". 
 

AND WHEREAS the Principal)/Owner values full compliance with all relevant laws of 
the land, rules, regulations. Economic use of resources and of fairness/transparency 
in its relation with its Bidder(s) and Contractor(s). 
 

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter 
into this Integrity Agreement (hereinafter referred to as *Integrity Pact“ or "Pact"), the 
terms and conditions of which shall also be read as integral part and parcel of the 
Tender/Bid documents and Contract between the parties. 

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the 
parties hereby agree as follows and this Pact witnesses as under: 
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1. Commitment of the Principal/Owner 
 

(a) The Principal/Owner commits itself to take all measures necessary to 
prevent corruption and to observe the following principles: 

 

(i) No employee of the Principal/owner, personally or through any of his/her 
family members, will in connection with the Tender, or the execution of the 
Contract, demand, take a promise for or accept, for self or third person, any 
material or immaterial benefit which the person is not legally entitled to. “ 

 

(ii) The Principal/Owner will, during the Tender process, treat all Bidder(s) 
with equity and reason. The Principal/Owner will, in particular, before and 
during the Tender process, provide to all Bidder(s/ the same information and 
will not provide to any Bidder(s) confidential / additional 

 

(iii) The Principal/Owner shall endeavor to exclude from the Tender process 
any person, whose conduct in the past has been of biased nature. 

 
(b) If the Principal/Owner obtains information on the conduct of any of its 
employees which is a criminal offence under the Indian Penal code (IPC)/Prevention 
of Corruption Act, 1988 (PC Act) or is in violation of the principles herein mentioned 
or if there be a substantive suspicion in this regard, the Principal/owner will inform the 
Chief Vigilance Officer and in addition can also initiate disciplinary actions as per its 
internal laid down policies and procedures. 
 

2. Commitment of the Bidder (s}/Contractor(s) 
 

(a) It is required that each Bidder/Contractor (including their respective officers, 
employees and agents) adhere to the highest ethical standards, and report to the 
Government / Department all suspected acts of fraud or corruption or Coercion or 
Collusion of which it has knowledge or becomes aware, during the tendering process 
and throughout the negotiation or award of a contract, 

 

(b) The Bidder(s)/Contractor (s) commits himself to take all measures necessary to 
prevent corruption. He commits himself to observe the following principles during his 
participation in the Tender process and during the Contract execution: 

 

(i) The Bidder(s)/Contractor(s) will not, directly or through any other person 
or firm, offer, promise or give to any of the Principal/Owner’s employees 
involved in the Tender process or execution of the Contract or to any third 
person any material or other benefit which he/she is not legally entitled to, in 
order to obtain in exchange any advantage of any kind whatsoever during the 
Tender process or during the execution of the Contract. 

 

(ii) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any 
undisclosed agreement or understanding, whether formal or informal. This 
applies in particular to prices, specifications, certifications, subsidiary 
contracts, submission or non-submission of bids or any other actions to 
restrict competitiveness or to cartelize in the bidding process. 

 

(iii) The Bidder(s)/Contractor(s) will not commit any offence under the 
relevant IPC/PC Act. Further the Bidder(s)/ Contract(s) will not use 
improperly, (for the purpose of competition or personal gain), or pass on to 
others, any information or documents provided by the Principal/Owner as part 
of the business relationship, regarding plans, technical proposals and 
business details, including information contained or transmitted electronically. 
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(iv) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names 
and addresses of agents/ representatives in India, if any. Similarly 
Bidder(s)/Contractor(s) of Indian Nationality shall disclose names and 
addresses of foreign agents/representatives, if any. Either the Indian agent on 
behalf of the foreign principal or the foreign principal directly could bid in a 
tender but not both. Further, in cases where an agent participate in a tender on 
behalf of one manufacturer, he shall not be allowed to quote on behalf of 
another manufacturer along with the first manufacturer in a subsequent/parallel 
tender for the same item. 
 

(v) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and 
all payments he has made, is committed to or intends to make to agents, 
brokers or any other intermediaries in connection with the award of the 
Contract. 

 
(c) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences 
outlined above or be an accessory to such offences. 

 

(d) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm 
indulge in fraudulent practice means a willful misrepresentation or omission of facts or 
submission of fake/forged documents in order to induce public official to act in reliance 
thereof, with the purpose of obtaining unjust advantage by or causing damage to 
justified interest of others and/or to influence the procurement process to the detriment 
of the Government interests. 

 

(e) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm 
use Coercive Practices (means the act of obtaining something, compelling an action or 
influencing a decision through intimidation, threat or the use of force directly or 
indirectly, where potential or actual injury may befall upon a person, his/ her reputation 
or property to influence their participation in the tendering process). 

 

3. Consequences of Breach 
 

Without prejudice to any rights that may be available to the Principal/owner under law 
or the Contractor its established policies and laid down procedures, the Principal/Owner 
shall have the following rights in case of breach of this Integrity Pact by the 
Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and undertakes to respect and 
uphold the Principal/Owner's absolute right: 
 

(a) If the Bidder(s)/Contractor(s), either before award or during execution of 
Contract has committed a transgression through a violation of Para 2 above or in any 
other form, such as to put his reliability or credibility in question, the Principal/Owner 
after giving 14 days notice to the contractor shall have powers to disqualify the 
Bidder(s)/Contractor(s) from the Tender process or terminate/determine the Contract, 
if already executed or exclude the Bidder/Contractor from future contract award 
processes. The imposition and duration of the exclusion will be determined by the 
severity of transgression and determined by the Principal/Owner. Such exclusion may 
be forever or for a limited period as decided   by the Principal/owner. 

 

(b) Forfeiture of EMD /Performance Guarantee/Security Deposit: If the 
Principal/Owner has disqualified the Bidder(s) from the Tender process prior to the 
award of the Contract or terminated/determined the Contract or has accrued the right 
to terminate/determine the Contract according to para 3(a), the Principal/owner apart 
from exercising any legal rights that may have accrued to the Principal/Owner, may in  
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its considered opinion forfeit the entire amount of Earnest Money Deposit / 
Performance Guarantee / Security Deposit of the Bidder/Contractor. 
 
(c)       Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a 
Bidder or Contractor, or of an employee or a representative or an associate of a 
Bidder or Contractor which constitutes corruption within the meaning of IPC Act, or if 
the Principal/Owner has substantive suspicion in this regard, the Principal/owner will 
inform the same to law enforcing agencies for further investigation. 
 

4. Previous Transgression 
 

(a) The Bidder declares that no previous transgressions occurred in the last 5 
years with any other Company in any country confirming to the anticorruption 
approach or with Central Government or State Government or any other Central/State 
Public Sector Enterprises in India that could justify his exclusion from the Tender 
process. 

 

(b) If the Bidder makes incorrect statement on this subject, he can be disqualified 
from the Tender process or action can be taken for banning of business dealings/ 
holiday listing of the Bidder/Contractor as deemed fit by the Principal/ Owner. 

 
(c) If the Bidder/Contractor can prove that he has resorted / recouped the damage 
caused by him and has installed a suitable corruption prevention system, (he 
Principal/Owner may, at its own discretion, revoke the exclusion prematurely. 

5. Equal Treatment of all Bidders/Contractors/Subcontractors 
 

(a) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a 
commitment in conformity with this integrity Pact. The Bidder/Contractor shall be 
responsible for any violation(s) of the principles laid down in this agreement/P act by 
any of its Subcontractors/sub-vendors. 

 

(b)  The Principal/Owner will enter into Pacts on identical terms as this one with all 
Bidders and Contractors. 

 

(c)  The Principal/owner will disqualify Bidders, who do not submit, the any signed 
Pact between the Principal/owner and the bidder, along with the Tender or violate its 
provisions at any stage of the Tender process, from the Tender process. 

 

7.         Duration of the Pact 
 

This Pact begins when both the parties have legally signed it. It expires for the 
Contractor/Vendor after the final payment under the contract has been made or till the 
continuation of defect liability period, whichever is more and for all other bidders, till the 
Contract has been awarded. 
 

If any claim is made/lodged during the time, the same shall be binding and continue to 
be valid despite the lapse of this Pacts as specified above, unless it is 
discharged/determined by the Competent Authority, BRO. 

 
 

 
 
 
 
 
 
 
 
EE(C), SG  
SW 

(Signature of the Contractor)       For Accepting Officer 
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8. Other Provisions 
 

a. This Pact is subject to Indian Law, place of performance and jurisdiction is the 
Headquarters of the formation of the Principal/Owner, who has floated the Tender. 

 

b. Changes and supplements need to be made in writing. Side agreements have 
not been made. 

 

c. If the Contractor is a partnership or a consortium, this Pact must be signed by 
all the partners or by one or more partner holding power of attorney signed by all 
partners and consortium members. In case of a Company, the Pact must be signed by 
a representative duly authorized by board resolution. 

 

d. Should one or several provisions of this Pact turn out to be invalid; the 
remainder of this Pact remains valid. In this case, the parties will strive to come to an 
agreement to their original intensions. 

 

e. It is agreed term and condition that any dispute or difference arising between 
the parties with regard to the terms of this Integrity Agreement / Pact, any action taken 
by the Owner/Principal in accordance with this Integrity Agreement/ Pact or 
interpretation thereof shall not be subject to arbitration. 

 

9. Legal and Prior Rights 
 

       All rights and remedies of the parties hereto shall be in addition to all the other legal 
rights and remedies belonging to such parties under the Contract and/or law and the same 
shall be deemed to be cumulative and not alternative to such legal rights and remedies 
aforesaid. For the sake of brevity, both the Parties agree that this Integrity Pact will have 
precedence over the Tender/Contact documents with regard any of the provisions covered 
under this Integrity Pact. 

10. Independent Monitors 
a. That the MoD has appointed following Independent Monitors for this Pact:- 

(i) Shri Sudhir Bhargava, IAS Retd,  
e-mail : subhrgv@gmail.com  Mob No : 9818271861 

(ii)      Shri Vikram Srivastava , IPS Retd ,  
e-mail : vikramsrivastava1973@gmail.com  Mob No : 9810642323 

(iii) Shri Rakesh Kureel, Dir(Contracts),  
e-mail : ddgepcncontract@bro.gov.in 

 

Any complaint with regard to violation of IP, whenever received, will be referred 
to the Independent Monitors for their comments / enquiry. 

 

b. The task of the Monitor is to review independently and objectively, any 
complaint received with regard to violation of Integrity Pact and offer comments or 
carry out enquiry as deemed fit. 

 

c. That the Monitor is not subject to any instructions by the representatives of the 
parties and would perform his functions neutrally and independently. 

 

d. That the, Bidder/Contractor accepts that if the Monitor needs to access any 
records then the Monitor shall have the right to access without restriction to all project 
documentation of the Principal / owner including that provided by the 
Bidder/Contractor. The Bidder/Contractor will also grant the Monitor, upon his request 
and demonstration of a valid interest, unrestricted and unconditional access to his 
project documentation including minutes of meeting. The same is applicable to Sub - 
Contractors and Associates. The Monitor is under obligation to treat the information 
and documents of the principal/owner and Bidder/Contractor/ Sub- Contractors/ 
Associates with confidentiality. 

 
EE(C), SG  
SW 

(Signature of the Contractor)        For Accepting Officer 
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e. That if the Monitor has reported to the Principal/Owner a substantiated suspicion 
of an offence under relevant Anti Corruption Laws of India and the Principal/owner has 
not, within reasonable time, taken visible action to proceed against such offence or 
reported it to the Vigilance Department, the Monitor may also transmit this information 
directly to the Central Vigilance Commissioner, Government of India. 

f. The word ’Monitor’ would include singular and plural. 
 
 
 
(For and on behalf of Bidder/Contractor)    (For and on behalf of Principal/Owner) 
 
WITNESSES: 
 
1…………………………………..    2………………………………….. 
(Signature, name and address)    (Signature, name and address) 
 

Dated: 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

EE(C), SG  
SW 

(Signature of the Contractor)       For Accepting Officer 
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INTEGRITY PACT 
To, 
 

The Chief Engineer 
HQ Project Dantak 
Accepting Officer 
 

Sub:   Submission of CONSTRUCTION OF CULVERTS, R/WALL, B/WALL BETWEEN KM 11.700 
TO KM 27.000, BAILEY BRIDGE ABUTMENTS BET KM 0.000 TO KM 27.000, PROVISIONING AND 
FIXING OF DELINEATORS & CAT EYES, PROVIDING AND LAYING OF WMM 100 MM & 75 MM 
COMPACTED THICKNESS, BC 50 MM COMPACTED THICKNESS INCLUDING APPLICATION OF 
PRIME COAT, TACK COAT, ROLLING AND COMPACTION AS PER MoRT&H SPECIFICATIONS AND 
ROAD MARKING WITH THERMOPLASTIC PAINT 2.50 MM THICK CONFORMING TO MoRT&H 803.4 
INCLUDING PREPARATION OF SURFACE FOR CARRYING OUT SURFACING WORKS BETWEEN  
KM 0.000 TO KM 27.000 ON ROAD SAMRANG-JOMOTSANGKHA  UNDER 63 RCC/19 BRTF OF 
PROJECT DANTAK INSIDE BHUTAN 

 
Dear Sir, 
 
I/We acknowledge that BRO is committed to follow the principles thereof as enumerated in 
the integrity Pact enclosed with the tender/bid document. 
 
I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition 
that I/We will sign the integrity Pact, which is an integral part of tender document, failing 
which I/We will stand disqualified from the tendering process. I/We acknowledge that THE 
MAKING OF THE BID SHALL BE REGARDED AS AN UNCONDITIONAL AND 
ABSOLUTE ACCEPTANCE of the conditions of the NIT. 
 
I/We confirm acceptance and compliance with the Integrity Pact in letter and spirit and further 
agree that execution of the said integrity Pact shall be separate and distinct from the main 
contract, which will come into existence when tender/bid is finally accepted by BRO. I/We 
acknowledge and accept the validity of the Integrity Pact, which shall be in line with para 15 
of the enclosed Integrity Pact 
 
I/We acknowledge that in the event of my/our failure to sign and accept the Integrity Pact, 
while submitting the tender/bid, BRO shall have unqualified, absolute and unfettered right to 
disqualify the tender/bidder and reject the tender/bid is accordance with terms and conditions 
of the tender/ bid. 
 
Yours faithfully 
 
 
 
(Duly authorized signatory of the Bidder) 
 
 
 
 

 
 
 
EE(C), SG  
SW 

(Signature of the Contractor)       For Accepting Officer 
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INTEGRITY PACT 

To, 
 
----------------------- 
------------------------ 
----------------------- 
 
Sub:  TENDER NO. CE (P) DANTAK/03 OF 2023-24 FOR THE WORK CONSTRUCTION 
OF CULVERTS, R/WALL, B/WALL BETWEEN KM 11.700 TO KM 27.000, BAILEY 
BRIDGE ABUTMENTS BET KM 0.000 TO KM 27.000, PROVISIONING AND FIXING OF 
DELINEATORS & CAT EYES, PROVIDING AND LAYING OF WMM 100 MM & 75 MM 
COMPACTED THICKNESS, BC 50 MM COMPACTED THICKNESS INCLUDING 
APPLICATION OF PRIME COAT, TACK COAT, ROLLING AND COMPACTION AS PER 
MoRT&H SPECIFICATIONS AND ROAD MARKING WITH THERMOPLASTIC PAINT 2.50 
MM THICK CONFORMING TO MoRT&H 803.4 INCLUDING PREPARATION OF 
SURFACE FOR CARRYING OUT SURFACING WORKS BETWEEN  KM 0.000 TO KM 
27.000 ON ROAD SAMRANG-JOMOTSANGKHA  UNDER 63 RCC/19 BRTF OF 
PROJECT DANTAK INSIDE BHUTAN 

 

Dear Sir, 
 
It is hereby declared that BRO is committed to follow the principle of transparency, equity 
and competitiveness in public procurement. 
 
The subject Notice Inviting Tender (NIT) is an invitation to offer made on the condition that 
the Bidder will sign the integrity Pact which is an integral part of tender/bid documents, falling 
which the tender/bidder will stand disqualified from the tendering process and the bid of the 
bidder would be summarily rejected. 
 
This declaration shall form part and parcel of the Integrity Pact and signing of the same shall 
be deemed as acceptance and signing of the Integrity Pact on behalf of the BRO. 
 
 
          Yours faithfully 
 
 
 
 

Chief Engineer  
Project Dantak 

 
 
 

 
 
 
EE(C), SG  
SW 

(Signature of the Contractor)       For Accepting Officer 
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ANNEXURE ·III 
PERFORMANCE GUARANTEE BOND 

 
1. In    consideration of the President of India (hereinafter called “the government”) having 
agreed to exempt…………. (hereinafter called "the said Contractor’s) from the demand. under the 
terms and conditions of an Agreement dated..................................Made between………………….. 
...........................and………………………………..for…………………………………………………. 
(hereinafter called "the said Agreement”) of Security deposit for the due fulfilment by the said 
contractors of the terms and conditions contained in the said Agreement on production of a Bank 
Guarantee for Rs ........................( Rupees……………………………………….only) we………….   
……………………..bank Ltd (hereinafter referred as the Bank) do hereby  undertake to pay  to the 
Government an amount not exceeding.  Rs ………………Against any loss or damage caused to or 
would be caused to or suffered by the Government, by reason of any breach by the said contractor(s) 
of any the terms or conditions contained in the said Agreement. · 
 
2. We…………………………. Bank Ltd. Do hereby undertake to pay  the amounts due and  
payable  under this guarantee without any demur, merely on a demand from the Government, stating 
that the amount claimed is due by way of loss or damage caused to or would be caused to or suffered 
by the Government by reason of any breach by the said Contractor(s) of any of the terms or conditions 
contained in the said Agreement or by reason of the contractor’s (s) failure to perform the said 
Agreement. Any such demand made on the Bank shall be conclusive as regards the amount due and 
payable by the Bank under this guarantee shall be restricted to an amount not exceeding Rs.. 
……………………….. 
 
3. We…………………………. Bank Ltd. Further agree that guarantee.: herein contained shall 
remain in full force and  effect during the period that would be taken for the performance of the said 
Agreement and that it shall continue to be enforceable  till all the dues of the Government  under or by 
the virtue of the said Agreement have been fully  paid and its claims satisfied or discharged or  
till... ..............................(Office/ Department).  Ministry of……………………………  Certifies   that 
the terms and conditions of the said Agreement have been fully and properly carried out by the said 
Contractor(s) and accordingly discharges the guarantee. Unless a demand or claim under this 
guarantee is made to us in writing on a before the ...........................we shall be discharged from all 
liability: under this guarantee thereafter. 

 
4. We…………………………. Bank Ltd. Further agree with the Government that the 
Government shall have the fullest liberty without affecting in any manner our obligations  hereunder 
to vary any of the terms and conditions of the said Agreement or to extend time of performance by the 
said Contractor(s) from time to time: or to postpone for any time or from time to time any of the 
powers exercisable by the Government against the said contractor(s) and to forbear or enforce any of 
the terms and  conditions relating to the said agreement and we shall not be relieved from our liability 
by reason of any such variation or extension being granted to the said contractor(s) or for any 
forbearance act or omission on the part of Government or any indulgence by the Government to the 
said contractor(s) or any such matter or thing whatsoever which under the law relating to sureties 
would but for this provision have effect of so relieving us. 

 
5. We…………………………. Bank Ltd. lastly undertake not to revoke this guarantee during its 
currency except with the previous consent of the Government in writing. 

 
 
 
 
 
 
EE(C), SG  
SW 

(Signature of the Contractor)       For Accepting Officer 
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Appendix ‘A’ 
(Ref Para-15 (f) of Forwarding Letter) 

 
 

UNDERTAKING BY AUTHORISED SIGNATORY 
 
  
 I, the undersigned do hereby under take that our firm M/s ______________________ 
__________________________________________________________________________
agree to abide by Terms and Conditions of subject Tender for  CONSTRUCTION OF 
CULVERTS, R/WALL, B/WALL BETWEEN KM 11.700 TO KM 27.000, BAILEY BRIDGE 
ABUTMENTS BET KM 0.000 TO KM 27.000, PROVISIONING AND FIXING OF 
DELINEATORS & CAT EYES, PROVIDING AND LAYING OF WMM 100 MM & 75 MM 
COMPACTED THICKNESS, BC 50 MM COMPACTED THICKNESS INCLUDING 
APPLICATION OF PRIME COAT, TACK COAT, ROLLING AND COMPACTION AS PER 
MoRT&H SPECIFICATIONS AND ROAD MARKING WITH THERMOPLASTIC PAINT 2.50 
MM THICK CONFORMING TO MoRT&H 803.4 INCLUDING PREPARATION OF 
SURFACE FOR CARRYING OUT SURFACING WORKS BETWEEN  KM 0.000 TO KM 
27.000 ON ROAD SAMRANG-JOMOTSANGKHA  UNDER 63 RCC/19 BRTF OF 
PROJECT DANTAK INSIDE BHUTAN from Page No. 01 to 248 is advertised on the 
http://eprocure.gov.in/epublish/app and it shall be binding on us and may be accepted at any 
time before the expiration of stipulated tender conditions. 

                                                                                                                                                              
 

        ____________________________________ 
(Signed by an Authorized Officer of the firm) 

 
 
 

___________________ 
Title of Officer 

 
 

___________________ 
Name of Firm 

 
 

___________________ 
Date 

 
 

  
 

 
 
 
EE(C), SG  
SW 

(Signature of the Contractor)       For Accepting Officer 
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[In lieu of IAFW-1779-A (to be use in conjunction with General Conditions 
Of Contract based on and IAFW-2249) (1989 Print)]  

 

CHIEF ENGINEER PROJECT DANTAK 
http   : //www.gref.gov.in       Headquarters 
http  : //www.bro.gov.in        Chief Engineer 
E-mail : bro-dtk@nic.in        Project Dantak 
Tele  : 009752 - 351082/351086/351088     PIN : 931708 
Fax  : 009752 – 351285       C/O  99  APO 
 
 

80593/           /E8                   Oct 2023 
 

NAME OF WORK: CONSTRUCTION OF CULVERTS, R/WALL, B/WALL BETWEEN KM 11.700 
TO KM 27.000, BAILEY BRIDGE ABUTMENTS BET KM 0.000 TO KM 27.000, PROVISIONING 
AND FIXING OF DELINEATORS & CAT EYES, PROVIDING AND LAYING OF WMM 100 MM & 
75 MM COMPACTED THICKNESS, BC 50 MM COMPACTED THICKNESS INCLUDING 
APPLICATION OF PRIME COAT, TACK COAT, ROLLING AND COMPACTION AS PER 
MoRT&H SPECIFICATIONS AND ROAD MARKING WITH THERMOPLASTIC PAINT 2.50 MM 
THICK CONFORMING TO MoRT&H 803.4 INCLUDING PREPARATION OF SURFACE FOR 
CARRYING OUT SURFACING WORKS BETWEEN  KM 0.000 TO KM 27.000 ON ROAD 
SAMRANG-JOMOTSANGKHA  UNDER 63 RCC/19 BRTF OF PROJECT DANTAK INSIDE 
BHUTAN 

 
 

Dear Sir (s),  
 

Messrs/Mr _________________________________________________________________ of 
_____________________is/are hereby authorised to tender for the above work. The tender is to be 
delivered at the Office of the Chief Engineer, Project DANTAK, PIN 931708, C/O 99 APO or at OIC 
liaison cell located at Supervisor Mess  19 BRTF, Jaigaon, West Bengal, PIN-736182, Ph 
8145087696/9970889254 at 1700 hrs (BST)/1630 hrs (IST) on 14 Nov 2023 addressed to 
Headquarters, Chief Engineer, Project Dantak, PIN – 931708, C/o 99 APO CONSTRUCTION OF 
CULVERTS, R/WALL, B/WALL BETWEEN KM 11.700 TO KM 27.000, BAILEY BRIDGE 
ABUTMENTS BET KM 0.000 TO KM 27.000, PROVISIONING AND FIXING OF 
DELINEATORS & CAT EYES, PROVIDING AND LAYING OF WMM 100 MM & 75 MM 
COMPACTED THICKNESS, BC 50 MM COMPACTED THICKNESS INCLUDING 
APPLICATION OF PRIME COAT, TACK COAT, ROLLING AND COMPACTION AS PER 
MoRT&H SPECIFICATIONS AND ROAD MARKING WITH THERMOPLASTIC PAINT 2.50 
MM THICK CONFORMING TO MoRT&H 803.4 INCLUDING PREPARATION OF 
SURFACE FOR CARRYING OUT SURFACING WORKS BETWEEN  KM 0.000 TO KM 
27.000 ON ROAD SAMRANG-JOMOTSANGKHA  UNDER 63 RCC/19 BRTF OF 
PROJECT DANTAK INSIDE BHUTAN  and technical bid (Part-I) to be opened on 17 Nov  2023 
at 1530 hrs (BST).  

 All documents must be returned whether or not a tender has been submitted. 
 

Any correction concerning this tender should be addressed as indicated at the top of this 
sheet, quoting the reference as given. 

 
THE PRESIDENT OF INDIA DOES NOT BIND HIMSELF 
TO ACCEPT THE LOWEST TENDER OR ANY TENDER  

 
 
 
EE(C), SG  
SW 

(Signature of the Contractor)        For Accepting Officer 
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BORDER ROADS ORGANISATION 
CHIEF ENGINEER PROJECT DANTAK  

NOTICE INVITING TENDER- 03 /2023-24  
 
 

1. A sealed tender is invited for “CONSTRUCTION OF CULVERTS, R/WALL, B/WALL 
BETWEEN KM 11.700 TO KM 27.000, BAILEY BRIDGE ABUTMENTS BET KM 0.000 TO KM 
27.000, PROVISIONING AND FIXING OF DELINEATORS & CAT EYES, PROVIDING AND 
LAYING OF WMM 100 MM & 75 MM COMPACTED THICKNESS, BC 50 MM COMPACTED 
THICKNESS INCLUDING APPLICATION OF PRIME COAT, TACK COAT, ROLLING AND 
COMPACTION AS PER MoRT&H SPECIFICATIONS AND ROAD MARKING WITH 
THERMOPLASTIC PAINT 2.50 MM THICK CONFORMING TO MoRT&H 803.4 INCLUDING 
PREPARATION OF SURFACE FOR CARRYING OUT SURFACING WORKS BETWEEN  KM 0.000 
TO KM 27.000 ON ROAD SAMRANG-JOMOTSANGKHA  UNDER 63 RCC/19 BRTF OF PROJECT 
DANTAK INSIDE BHUTAN” 

2. Tender documents may be downloaded from central public procurement portal site 
http://eprocure.gov.in/epublish/app BRO website www.bro.gov.in and CAB website 
www.cab.org.bt as per the schedule as given in CRITICAL DATE SHEET as under and printout 
is to be taken on A4 size paper. It is advisable that the downloaded tender document to be 
printed through laser printer preferably. Submission of photocopy of tender is not permitted. 
 

CRITICAL DATE SHEET 
 

01 Publishing date & time on CPPP website 21 Oct 2023 at 1600 Hrs 
02 Bid document download start date 21 Oct 2023 at 1630 Hrs 
03 Clarification start date & time (Pre Bid queries) 21 Oct 2023 at 1630 Hrs 
04 Clarification end date & time  28 Oct 2023 at 1100 Hrs 
05 Bid submission start date & time 21 Oct 2023 at 1700 Hrs 
06 Bid submission end date & time 14 Nov 2023 at 1700Hrs 
07 Opening date & time of Technical bid 17 Nov 2023 at 1530Hrs 
08 Opening date of Financial bid Will be intimated later 

[ 

3. The estimated cost of work is Rs 1976.04 Lakhs (Rupees Nineteen Crore Seventy Six 
Lakh Four Thousand only) approximately or as subsequently amended in tender documents 
and uploaded in central public procurement portal site http://eprocure.gov.in/epublish/app, BRO 
website www.bro.gov.in and CAB website www.cab.org.bt.. This estimate, however,  is not a 
guarantee and is merely given as a rough guide, and if work costs more or less, tenderer shall 
have no claim on that account of what so ever nature. 
 

4. The tender shall be based on Specifications, General Conditions of Contracts  IAFW-
2249 and item rate contract form based on IAFW 1779-A  with Schedule "A" (List of works) 
to be priced by tenderers.   

5. Not more than one tender shall be submitted by one contractor or contractors having 
business relationship. Under no circumstances will a father or his son(s) or other close relations 
who have business relationship with one another (i.e. when one or more partner(s)/director(s) 
are common), be allowed to tender for the same contract as separate competitors. A breach of 
this condition will render the tenders of both the parties liable to rejection. 
 

6. The work is to be completed within 365 days or as subsequently amended in tender 
documents or uploaded on central public procurement portal site 
http://eprocure.gov.in/epublish/app, BRO website www.bro.gov.in and CAB website 
www.cab.org.btin accordance with the phasing, if any, indicated in the tender from the date of 
handing over the site, which will be generally within one month from the date of issue of 
Acceptance letter.   

EE(C), SG  
SW 

(Signature of the Contractor)        For Accepting Officer 
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NOTICE INVITING TENDER (CONTD) 
 

7. Tender (in full) either downloaded from CPP Portal website will be received at HQ CE (P) 
Dantak, C/o 99 APO or at OIC liaison cell located at Supervisor Mess 19 BRTF, Jaigaon, West 
Bengal, PIN-736182, Ph 8145087696/9970889254 at 1700 hrs (BST)/1630 hrs(IST) on 14 Nov 
2023. Part - I un-priced bid will be opened on 17 Nov 2023 at 1530 hrs (BST). Tender received after 
due date shall not be considered for opening and no reason for delay or claim whatsoever shall be 
entertained. 
 

8. The Chief Engineer (P) Dantak, C/O 99 APO will be Accepting Officer hereinafter, 
referred to as such for the purpose of this contract.    

 
 

9. Intending tenderers are advised to visit central public procurement portal site 
http://eprocure.gov.in/epublish/app, BRO website www.bro.gov.in and CAB website www.cab.org.bt 
three days prior to date of opening of tender for any corrigendum/addendum/amendment.   
 

10. Earnest money is not required to be attached with tender by the valid enlisted contractors with 
BRO who have submitted standing security deposit and MSME registered firms as per Rule 170 (i) of 
GFR 2017 but it is required  from other contractors and to be attached with Technical  Bid for                     
Rs 13,13,020/- (Rupees Thirteen Lakh Thirteen Thousand Twenty only) in the shape of Call 
Deposit Receipt/Term Deposit Receipt/Special Term Deposit Receipt /Bank Guarantee in favour of 
Chief Engineer  Project Dantak C/o 99 APO  obtained from any Nationalized /Schedule Bank having 
maturity/validity period 90 days more than validity period of his offer.   

[ 

11. Successful Bidder (L-1) shall deposit to Accepting Officer a Performance Security for 
an amount of 5% of contract sum (Amended vide HQ DGBR letter No. 24228/DGBR/Policy 
Istr/2023/32/E8 dated 28 Mar 2023) in the shape of Bank Guarantee or FDR within 28 days of 
issue of LoA. 
 

12. Copies of drawings (if applicable) and other documents pertaining to the work (signed for the 
purpose of identification by the Accepting Officer or his accredited representative) and sample of 
materials and stores to be supplied by the contractor will be opened for inspection at the following 
locations:- 

Chief Engineer (P) Dantak, C/o 99 APO 
13. The tenderer are advised to visit the site by making prior appointment with Commander, 19 
Border Roads Task Force, C/o 99 APO sufficiently in advance (Telephone No of Commander,19 
BRTF at 009755- 252201). A tenderer shall be deemed to have full knowledge of all relevant 
documents, local conditions, sites etc. For further details tenderer may contact telephonically if 
required, SW, Project DANTAK at 009752 – 351082/351086 during office hours. 
 

14. A tenderer shall be deemed to have full knowledge of all relevant documents, samples, site 
etc whether he has inspected them or not.   
 

15. Any qualification documents/tender which stipulates any alterations to any of the conditions 
laid down or proposes any other conditions of any description what so ever, is liable to be rejected. 
 

16.    The Accepting Officer reserves his right to accept a tender submitted by a public undertaking, 
giving a price preference over other tender (s) which may be lower, as are admissible under the 
Govt. policy.  No claim for any compensation or otherwise shall be admissible from such tenderer (s) 
whose tenders may be rejected on account of the said policy.  
 

17.    The submission of tender by a tenderer implies that he had read this notice and 
conditions of contract and has made himself aware of the scope and specifications of the 
work to be done and of the conditions rates at which stores, tools and plants etc will be 
issued to him, local conditions and other factors bearing on the execution of the work 

 
18.   The Pre-Contract Integrity Pact has been signed by Accepting Officer or by the Officer 
specifically designated by him and scanned copy uploaded as part of NIT along with tender 
documents. Integrity Pact duly signed on each page by the bidder(s) shall be submitted as part of 
technical bid (Cover-I).  

 
EE(C), SG  
SW 

(Signature of the Contractor)       For Accepting Officer 
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NOTICE INVITING TENDER (CONTD) 
 

19. The hard copy of original instruments in respect of earnest money, under taking regarding 
acceptance of tender conditions, Enlistment letter if firm is enlisted in BRO, EPFO, Registration 
letter, GST Registration and any other document required to be submitted with respect to various 
conditions mentioned in the tender documents should be attached with tender documents  

           

20. Blank. 
 

21. Blank. 
  

22. Blank. 
 
23. In case of rejection of technical bid, contractor may appeal to next higher engineer 
authority i.e. HQ DGBR on email bro-e8@nic.in with copy to the Accepting Officer i.e. CE on 
email bro-dtk@nic.in against rejection within 05 days from the date of publishing of result of 
technical bid qualification on CPP Portal whose decision shall be final and binding. If the appeal 
is not made within this period, the bidder shall forfeit his right of appeal against rejection of his 
technical bid. Any appeal received after 05 days of such publication of result shall not be 
entertained under any circumstances. The next higher engineering authority shall preferably try 
to resolve the issue within 05 days of such representation. However, contractor/bidder shall not 
be entitled for any compensation whatsoever on account of rejection of technical bid. 
 
24. For any further particulars, you may refer central public procurement portal site 
http://eprocure.gov.in/epublish/app, BRO website www.bro.gov.in and CAB website 
www.cab.org.bt. 
 
25. Blank. 
 
26. In the event of lowest tenderer revoking his offer or revising his rates upward (which will 
be treated as revocation of offer), after opening of tenders, the earnest money deposited by him 
shall be forfeited. In case of BRO enlisted contractors, the amount equal to the earnest money 
stipulated in the Notice of tender, shall be notified to the tenderer for depositing the amount 
through MRO, failing which the amount shall be recovered from payment due to such Contractor 
or shall be adjusted from the Standing Security Deposit. In addition, such tenderer and his 
related firm shall not be issued the tender in second or subsequent calls.   
 

27. Important- Above particulars may change due to Administrative or any other reasons 
and shall be available in central public procurement portal site 
http://eprocure.gov.in/epublish/app, BRO website www.bro.gov.in and CAB website 
www.cab.org.bt Therefore, bidders/contractors are requested to visit central public procurement 
portal site http://eprocure.gov.in/epublish/app, BRO website www.bro.gov.in and CAB website 
www.cab.org.bt frequently and at least once again 03 (three) days prior to bid submission date 
as per critical date sheet, for any changes in above particulars. 
 
28. Blank 
 
29. The tender shall remain open for acceptance for a period of 120 days from bid 
submission end date. 
 
30. The tender may be accepted as whole. 
 
31. This notice of tender shall form part of the contract. 
 
No.80593/      /E8              

Headquarter             
Cheif Engineer        EE (Civ), SG 
Project Dantak        For Accepting Officer 
PIN : 931 708         Dated :     Oct 2023 
C/O  99  APO          
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TENDER NO. CE (P) DANTAK/03 OF 2023-2024 

NOTICE INVITING TENDER (CONTD) 
  
 
Distribution :- For info and wide publicity please. 
 
 
1. HQ DGBR/E8 

Seema Sadak Bhawan 
Ring Road, Delhi Cantt 
New Delhi – 110 010 

2. HQ DGBR/B&T Dte 
Seema Sadak Bhawan 
Ring Road, Delhi Cantt 
New Delhi – 110 010 

3. HQ DGBR/East Dte 
Seema Sadak Bhawan 
Ring Road, Delhi Cantt 
New Delhi – 110 010 

4. HQ ADGBR (North-West), 
Sec-48-C,  
Near Motor Market, 
Chandigarh-160047 

5. HQ ADGBR (East) 
PIN-900885 
C/o 99 APO 

6. R&D Estt 
PIN-931723  
C/o 99 APO 

7. The Chief Engineer,  
MES, Shillong Zone, 
Shillong, Meghalaya 

8. MES Builders 
Association of India, 807, 
Sahyog 58, Nehru Place, 
New Delhi-110 019. 

9. HQ 19 BRTF 
PIN : 930019 
C/O 99 APO 

10. 60 RCC (GREF) 
PIN : 930060 
C/O 99 APO 

11. 63 RCC (GREF) 
PIN : 930 063 
C/O 99 APO 

12. 64 RCC (GREF) 
PIN : 930 064 
C/O 99 APO 

13. 102 RCC (GREF) 
PIN : 930102 
C/O 99 APO 

14. Builder Association of 
India, G1/G20 
Commerce Centre, 
Dodajee Road, Tardeo, 
Mumbai-400034. 

15. CPWD Contractor’s 
Association, B-Wing, 
I.P. Bhawan, New 
Delhi-110002 

16. HQ CE (P) Arunank, PIN 
931719, C/o 99 APO 

17. HQ CE (P) Brahmank, 
PIN 931722, C/o 99 APO 

18. HQ CE (P) Beacon,  
PIN 931706,  
C/o 56 APO 

19 HQ CE (P) Chetak,  
PIN 931707,  
C/o 56 APO 

20 HQ CE (P) Deepak,  
PIN 931709, C/o 56 APO 

21 HQ CE (P) Himank,  
PIN 931710,  
C/o 56 APO 

22. HQ CE (P) Sampark,  
PIN 931712,  
C/o 56 APO 

23. HQ STF Hirak,  
PIN 931724, C/o 56 APO 

24. HQ CE (P) Shivalik,  
PIN 931718,  
C/o 56 APO 

25. HQ CE (P) Yojak, PIN 
931720,  
C/o 56 APO 

26. HQ CE (P) Vijayak,  
PIN 931721, C/o 56 APO 

27. HQ CE (P) Pushpak, 
PIN 931711,  
C/o 99 APO 

28. HQ CE (P) Sewak,  
PIN 931714, C/o 99 APO 

29. HQ CE (P) Vartak,  
PIN 931716, C/o 99 APO 

30. HQ CE (P) Udayak,  
PIN 931715,  
C/o 99 APO 

31. HQ CE (P) Swastik, PIN 
931717, C/o 99 APO 

    

 
 
 
EE (C)  
SW 

(Signature of the Contractor)       For Accepting Officer 
 
 
 
 
  
 
  
 
 



CA NO. CE (P)  DANTAK/       OF 2023-24    Serial Page No.34 to 130 
TENDER NO CE(P) DANTAK/03 OF 2023-24 
 
NAME OF 
WORK:  

CONSTRUCTION OF CULVERTS, R/WALL, B/WALL BETWEEN KM 
11.700 TO KM 27.000, BAILEY BRIDGE ABUTMENTS BET KM 0.000 TO 
KM 27.000, PROVISIONING AND FIXING OF DELINEATORS & CAT 
EYES, PROVIDING AND LAYING OF WMM 100 MM & 75 MM 
COMPACTED THICKNESS, BC 50 MM COMPACTED THICKNESS 
INCLUDING APPLICATION OF PRIME COAT, TACK COAT, ROLLING 
AND COMPACTION AS PER MoRT&H SPECIFICATIONS AND ROAD 
MARKING WITH THERMOPLASTIC PAINT 2.50 MM THICK 
CONFORMING TO MoRT&H 803.4 INCLUDING PREPARATION OF 
SURFACE FOR CARRYING OUT SURFACING WORKS BETWEEN  KM 
0.000 TO KM 27.000 ON ROAD SAMRANG-JOMOTSANGKHA  UNDER 63 
RCC/19 BRTF OF PROJECT DANTAK INSIDE BHUTAN 

GENERAL CONDITION OF CONTRACTS 
IAFW –2249 

FOR  
ITEM RATE CONTRACTS (IAFW-1779 A) 

 
1. A copy of General Conditions of Contract (IAFW-2249: Print 1989) with Errata 1 to 20 
and Amendments Nos. 1 to 48 is in my/our possession. I/we has/have read and understood 
the provisions contained in the aforesaid GENERAL CONDITIONS OF CONTRACTS before 
submission of this tender and I/we agree that I/we shall abide by the terms and conditions 
thereof. 
 

2. It is hereby further agreed and declared by me/us that the GENERAL CONDITIONS 
OF CONTRACT, including Condition No. 70 thereof pertaining to the settlement of disputes 
by Arbitration (IAFW-2249) and Condition No 71 pertaining to appointment of Dispute 
resolution Board shall form part of this tender documents. 
 

3. Wherever the phrases Commander Works Engineer (CWE) and Garrison Engineer 
(GE) have been used in the General Conditions of Contract (IAFW-2249) the same are 
considered as Task Force Commander (TFC) and OC Contract respectively as applicable in 
Border Roads Organisation. 
 
Note: - Copy of General Condition of Contracts IAFW-2249 can be referred in the office of 
HQ CE (P) Dantak/HQ 19 BRTF (GREF), if required. Also upload on CPP Portal as an 
additional document. 
 
 
 

 
 
 
 
 
 
EE(C), SG  
SW 

(Signature of the Contractor)       For Accepting Officer 
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TENDER NO CE(P) DANTAK/03 OF 2023-24 
 

SPECIAL CONDITIONS  
 
CONSTRUCTION OF CULVERTS, R/WALL, B/WALL BETWEEN KM 11.700 TO KM 27.000, 
BAILEY BRIDGE ABUTMENTS BET KM 0.000 TO KM 27.000, PROVISIONING AND FIXING OF 
DELINEATORS & CAT EYES, PROVIDING AND LAYING OF WMM 100 MM & 75 MM 
COMPACTED THICKNESS, BC 50 MM COMPACTED THICKNESS INCLUDING APPLICATION 
OF PRIME COAT, TACK COAT, ROLLING AND COMPACTION AS PER MoRT&H 
SPECIFICATIONS AND ROAD MARKING WITH THERMOPLASTIC PAINT 2.50 MM THICK 
CONFORMING TO MoRT&H 803.4 INCLUDING PREPARATION OF SURFACE FOR CARRYING 
OUT SURFACING WORKS BETWEEN  KM 0.000 TO KM 27.000 ON ROAD SAMRANG-
JOMOTSANGKHA  UNDER 63 RCC/19 BRTF OF PROJECT DANTAK INSIDE BHUTAN 
 
1. GENERAL    
 

 The following Special Conditions shall be read in conjunction with General Conditions 
of contracts IAFW-2249, including amendments thereto, and whereas variation exists the 
Special Conditions shall take precedence over the aforesaid General Conditions.  

 

The Special Conditions given in succeeding paragraphs shall be read in conjunction 
with Schedule A, technical specifications and General Conditions of Contracts IAFW-2249. In 
case of any discrepancies in the various provisions of the contract, the following order of 
precedence shall be observed:- 
 

(a) Description given in Schedule ‘A’. 
(b) Particular/Technical Specifications. 
(c) Drawings and sketches. 

 (d) Ministry of Road Transport & Highways (MoRT&H) specifications for Road and 
 bridge works published by Indian Roads Congress New Delhi (Vth Revision). 

(e) Special conditions. 
 (f) General conditions of contracts. 
 

2.         INSPECTION OF SITES   
 

 The contractor is particularly advised to inspect the site (s) of work by making prior 
appointment with the Chief Engineer Project Dantak, C/o 99 APO/Commander 19 BRTF,             
C/o 99 APO so as to acquaint himself with regard to the nature and conditions of site, nature 
and means of local communication, working hours, conditions of access and all other 
cognate matters concerning the execution and completion of the work. Any paths, tracks, 
approaches etc, required for the movement of plants, equipments, machines and vehicles etc 
to the work site and plate form, bund etc required for the execution of work will be 
responsibility of the contractor and rates quoted must include these aspects also where 
required. The tenderer shall be deemed to have inspected the site and made himself familiar 
with various factors which may affect his quotation where he actually inspects the site or not. 
No extra charges consequent on misunderstanding or otherwise will be allowed. 
 

3. LAND FOR OFFICES ETC    
 

 The contractor shall have to make his/her own arrangements for the land as may be 
required by him/her for housing of staff and labour and for erection of store sheds, offices, 
godowns etc., required by him/her for this work. The contractor must ensure that the staff, 
labour, plant, equipments, machines, vehicles, stores etc., employed or collected in 
connection with the work are so located that there is no hindrance to free flow of traffic on the 
roads/highway. Suitable cautionary and warning signs and other measures are to be 
installed/provided by the contractor at his own cost for the safety of traffic. 

 
EE(C), SG  
SW 

(Signature of the Contractor)       For Accepting Officer 
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SPECIAL CONDITIONS (CONTD) 
 
 

4. MINIMUM FAIR WAGES PAYMENT TO LABOUR 
 

(a) The contractor shall pay wages not less than the minimum fair wages fixed from 
time to time by the Central Govt/State Govt/Local Authorities.  He shall have no claim 
whatsoever, if on account of any local regulations and/or otherwise, he is required to pay 
wages in excess of the wages so fixed. 

 

(b) The contractor shall observe the laws/regulations applicable in the area regarding 
the employment of labour, payment of wages and other cognate matters relating to the 
conditions. 

 

(a) In case local labourers are not available, the contractor may have to obtain written 
permit from the appropriate authority of State Govt. to import labour from outside the 
state. 

 

(d). The contractor shall ensure compliance to all the labour wages laws and benefit 
rules for the labour employed by him. 

 

(e) The contractor shall maintain muster roll of labourer engaged in the work along 
with wages being paid to labourer (trade wise).  The muster roll shall be available at site 
for inspection by Engineer-in-Charge or any authorized Govt. Officials.    

 
5. ROYALTIES. The Contractor shall make his own arrangement for procuring materials 
required under the contract and he shall ensure that the royalty for the material procured by 
him under this CA has been correctly paid to the concerned authority. Any claim of royalty by 
the concerned department on the material procured under this CA shall be settled with 
concerned authority directly by Contractor. Further the contractor should ensure that the 
supply of material is not arranged illegally. An undertaking to this account will be given by 
contractor before payment of RAR/Final bill 
 

SPECIMEN COPY OF UNDERTAKING 
 
 I / We, M/s _________________________hereby declare that I /We have supplied 

the following materials against CA No. CE (P) Dantak/      / 2023-24 during the period from 

________ to _____________. 

Srl No.   Materials   Gross Quantity supplied 

(a)  

(b) 

(c) 

 It is further certified that the royalty for the above quantity of materials at the 
applicable rates have been paid by us to the concerned department of the Govt. 
 
           

(M/s ____________) 
. 
. 

   
 

EE(C), SG  
SW 

(Signature of the Contractor)       For Accepting Officer 
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SPECIAL CONDITIONS (CONTD) 
 

6. BLASTING ROCKS 
 

(a) The contractor shall be responsible for the safe custody and storage of blasting materials 
in accordance with the rules on the subject. Written authority of the Engineer-in-Charge/OC 
Contract shall be obtained before any blasting operations are commenced. 
 
(b) The contractor shall ensure that the charges in blasting are not excessive and that the 
charged bore holes are properly protected before firing and that proper precautions are taken for 
the safety of men and property. 
 
 (c) Blasting should be generally avoided. In case it is unavoidable less charge controlled 
blasting may be resorted with the prior permission of the Engineer-in-Charge/OC Contract. The 
contractor shall be bound to abide by the instructions of the Engineer-in-Charge/OC Contract 
Contract regarding the necessity of blasting and the type, number size and pattern of holes to be 
drilled and also the type , amount and method of firing of explosive to be used. The Engineer-in-
Charge/OC Contract shall reserve the right to restrict the number of charge to be fired at a time 
so that the hillside is not adversely affected. The contractor shall fire the charges only at such 
time as approved by the Engineer-in-Charge/OC Contract and shall have no claim, whatsoever, 
on account of any delay and extra cost due to carrying out the instructions of the Engineer-in-
Charge/OC Contract and / or taking the safety precautions directed by him. 

 
7. MOVEMENT OF CONTRACTOR VEHICLES 
 

 

7.1. Minimum classification of existing bridges on the roads are Class 70R bridges, 
contractor should not bring any heavier vehicle/plant/equipment as such 
vehicle/plant/equipment shall not be allowed on the bridges. The contractor’s vehicle may be 
required to ply in convoys as per directions given by the concerned Civil/Military authorities. 
No extra payment/time will be admissible on this account.  

 
7.2. In case the condition of these bridges warrant further downwards load classification 
due to any unforeseen circumstances, the same will be done by OC Contract whose decision 
shall be final and binding. In case of any such eventuality, the contractor may have to unload 
his heavy load carried at locations, indicated to suit the load classification indicated by the OC 
Contract. Any such heavy load carriage thus necessitated across such indicated bridge(s) 
shall have to be done by the contractor without any additional payment and no claim 
whatsoever on this account will be entertained.  

 

8. SECURITY RESTRICTIONS  
 

 

8.1 Contractor intention is invited to condition 25 of IAFW-2249 contractor shall employ only 
Indian National/Bhutanese after verifying their antecedents and loyalty. The contractor shall on 
demand by the Engineer-in-Charge / OC Contract, submit list of his agents, employees and work 
people concerned and shall satisfy the Engineer-in-Charge / OC Contract as to the bonafide 
credential of such people. 
 
8.2 The contractor and his workmen shall observe all the rules promulgated by the authority 
controlling the area in which work is to be carried out e.g. prohibition of smoking, lighting, fire 
precautions, search of persons on entry and exit, keeping to specified routes and restricted hours 
of work etc. Thorough search of all persons and transport may be conducted by the departmental 
authorities at the site of works at any time and any number of times for security reasons 
Necessary Permits are to be obtained from Civil Authorities by the contractor, for himself, his 
staff and labour. Nothing shall be paid extra on this account. During currency of the contract, if 
anybody is suspected to have any connection with anti-national elements/activities, he will 
immediately be removed and contractor shall have no claim whatsoever on this account. 
 
 
 
 

EE (C), SG  
SW 

(Signature of the Contractor)       For Accepting Officer 
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SPECIAL CONDITIONS (CONTD) 
 

9. FREE ACCESS TO SITES AND LOOKING AFTER OF WORKS 
 

 The contractor shall give all reasonable facilities to this department personal for the 
inspection of the works being executed under this contract. He will also provide free access 
to the works if being executed by this department or other agencies and if such works are 
located near the sites covered under this contract. Responsibility of all the works covered in 
this contract will lie on the contractor and these works will be fully completed and accordingly 
handed over to this department. 
 

10. TAXES ETC 
 

 The tendered amount shall inter-alia be deemed to be inclusive of all taxes, viz work 
Contract Tax, terminal taxes, toll taxes, Royalty, octroi, GST, sale tax/VAT, Service Tax, or 
any other taxes and the like levies payable under the respective existing country/states etc.  
No claim on account of any taxes will be payable to contractor whatsoever except as 
provided in sub Para 11 (b) here-in-after. 
 
10.1 GST/Sales Tax are not applicable for Project Dantak.   For any query regarding exemption 
of GST on import of goods and services from India to Bhutan, kindly refer to the following websites 
for detail information. 
 (aa) www.cbec.gov.in//htdocs-cbec/gst/index.  
 (ab) www.cbec.gov.in/resources//htdocs-cbec/gst/notfctn-42-igst-rate-english.pdf. 
 (ac) www.cbec.gov.in/resources//htdocs-cbec/gst/notfctn-300CGST-rate-english.pdf. 
 
10.2 For Indian Supplier only.      As  supply   to  Project  Dantak  located  outside  India,  no  
GST is applicable.  Indian Supplier / Bidder  shall  attach  undertaking  certificate  as   per  the  
following format mandatorily :- 

UNDERTAKING CERTIFICATE 
   “It is certified that the goods / materials given in the CA No________  of  HQ 
CE (P) Dantak  will  be supplied  by me / our firm as export and for use in Bhutan. It is   declared  
that  no GST cost has been included by me in the rates quoted in above mentioned enquiry”.  
       

     Signature with date    :  

     Name of the bidder     : 

     Name of firm with address  : 

 
  Certificate on account  of  GST as  per Rule No 16 (1) of IGST Act 2017 will be 
 issued on receipt of stores as format of certificate is as given under:- 

 
 
 
 
 
 
 
 
 

EE (C), SG  
SW  

(Signature of the Contractor)       For Accepting Officer 
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SPECIAL CONDITIONS (CONTD) 
 

GST : ZERO RATED SUPPLY CERTIFICATE 
 

 1. It  is  certified that  the  goods supplied by your firm against  CA No___________  for 
the  cost  of  Rs.  __________/- (Rupees _______________only)  is  a zero rated Supply as 
per GST Rule No 16 (1) of IGST Act 2017 as the goods were supplied as an export and  to 
be used in Bhutan by this Project. 

 
2. It is further certified that no amount was paid to your firm by this Project on account of 
GST 

             

            Consignee Unit 
  
 Indian firms may refer to rule 16 of IGST Act 2017 and Notification No. 42/2017- 
Integrated Tax (Rate) Ministry of Finance dated 27 Oct 2017. 
 
11. RE-IMBURSEMENT/REFUND ON VARIATION IN “TAXES DIRECTLY RELATED TO 
CONTRACT VALUE”(As per latest policy dated 24228/DGBR/Policy Instr/2017/100/E8 dated 25 
Aug 2017) 
 

(a) The rates quoted by the contractor shall be deemed to be inclusive of all taxes, 
(including GST on materials, GST on Work Contracts, turnover tax, Labour Welfare cess /tax 
Ecological and Environment cess etc), duties, Royalties, Octroi & other levies payable under 
the respective statutes. No re-imbursement /refund for variation in rates of taxes, duties 
royalties, Octroi & other levies, and / or imposition / abolition of any new/existing taxes, duties, 
royalties, Octroi & other levies shall be made except as provided in sub Para (b) here-in-
below:- 
 
 

(b) (i) The taxes which are levied by Govt. at certain percentage rates of Contract Sum / 
Amount shall be termed as “taxes directly related to contract value” such as GST on works 
contracts, turnover tax, Labour Welfare Cess /Tax and like but excluding Income Tax.  The 
tendered rates shall be deemed to be inclusive of all “taxes directly related to contract value” 
with existing percentage rates as prevailing on last due date for receipt of tenders. Any 
increase in percentage rates of ‘taxes directly related to contract value” with reference to 
prevailing rates on last due date for receipt of tenders shall be reimbursed to the contractor 
and any decrease in percentage rates of ‘taxes directly related to contract value” with 
reference to prevailing rates on last due date for receipt of tenders shall be refunded by the 
contractor to the Govt. / deducted by the Govt. from any payment due to the contractor. 
Similarly, imposition of any new “taxes directly related to contract value” after the last due 
date for receipt of tenders shall be reimbursed to the contractor and abolition of any “taxes 
directly related to contract value” prevailing on last due date for receipt of tenders shall be 
refunded by the contractor to the Govt. /deducted by the Govt. from the payments due to the 
contractor. 
 

 (ii) The contractor shall, within a reasonable time of his becoming aware of variation in 
percentage rates and/or imposition of any “taxes directly related to contract value” give written 
notice thereof to the OC Contract stating that the same is given pursuant to this Special 
Condition, together with all information relating thereto which he may be in a position to 
supply. The contractors shall submit the other documentary poof /information as the OC may 
require. 
  
(iii)  The contractor shall, for the purpose of this condition keep such books of account and 
other documents as are necessary and shall allow inspection of the same by a duly authorized 
representative of Govt., and shall further, at the request of the OC furnish, verified in such a 
manner as the OC Contract may require, any documents so kept and such other information 
as the OC may require. 

    
 
EE (C), SG  
SW 

(Signature of the Contractor)        For Accepting Officer 
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SPECIAL CONDITIONS (CONTD) 
 

 (iv) Reimbursement for increase in percentage rates /imposition of “taxes directly related 
to contract value” shall be made only if the contractor necessarily & properly pays additional 
“taxes directly related to contract value” to the Govt. without getting the same adjusted, 
against any other tax liability or without getting the same refunded from the concerned Govt.  
Authority and submits documentary proof for the same as the OC may require”. 

 
12. SECURITY OF DOCUMENTS 
 

 The contractor shall not communicate any classified information regarding works/organisation 
either to the sub contractor or others without prior approval of the Engineer-in-Charge. Any violation 
on this aspect will be forfeit the right of the contractor to claim any amount due to the contractor 
whatsoever held with organisation. 
 
13. FOREGION EXCHANGE/IMPORT LICENCE 
 

 No foreign exchange and/or import license will be arranged by the Department in the 
connection of work under this contract. 
 
14. CONTRACTOR’S VEHICLES/PLANT AND EQUIPMENT AT SITE 
 
 (a) The contractor shall furnish to the Engineer-in-Charge a distribution return of his 

plant/equipment on the site of works, stating the following particulars: - 
 

i) Particulars of Plant/equipment i.e. Make, Manufacture’s No, Model No, if any, 
Registration No, if any, capacity, yearn of manufacture, year of purchase etc. 
 
ii) Total quantity on site of work. 

 
iii) Location indicating quantity at the site of work. 

 
(b) For the purpose of this condition, plant/equipment shall include vehicles, trucks, 
Cranes, Heavy Lifting Equipment, Welding Machine, Gas cutter and lorries but not the 
workmen’s tools and/or any manually operated tools/equipment. 
 
(c) The Engineer-in-Charge shall record the particulars supplied by the contractor as 
aforesaid, in the works diary and send a return to OC Contract for record in his office. 

 
(d) The first return shall be submitted immediately after any plant or equipment is brought 
to the site.  Thereafter every week changes in the return shall be furnished in the following 
form: - 

 
S/No Particulars of plant/ 

equipment 
Total No at site 

of work 
Location Remarks 

     

 
       Addition Since………………….   
       Reduction Since……………….. 
 
 (e) A complete return showing the upto-date position of plant/equipment at 

site shall be submitted on 15th of every month till the works are completed and 
the site cleared.  

  
(f) The contractor’s attention is invited to condition 34 of General Conditions of 
Contracts according to which no tool, plant/equipment shall be removed off the 
site without written approval of the OC Contract. 
 

 
 
 
EE (C), SG  
SW 

(Signature of the Contractor)        For Accepting Officer 
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SPECIAL CONDITIONS (CONTD) 

 
15.  FIXING OF PERMANENT AND TEMPORARY BENCH MARKS:  
 

Pmt Bench Mark be fixed at any nearby safe location or considered from any existing 
Permanent Building. RL be transferred and TBM be fixed at an interval of appx 200 mtr along the 
existing alignment at safe place. These temp Bench Marks should remain intact till completion of the 
work. 

 
    

16.  TOTAL STATION EQUIPMENT:  
 

The total station eqpt with its accessories be provided by the contractor and will remain at 
site till completion of job. 
 
17. Blank 
 
18. Blank  
 
19. FOSSILS  
 

19.1 All fossils, coins, articles of value or antiquity, and structures and other remains or 
items of geological or archaeological interest found on the site shall be placed under the 
care and authority of the Employer.  The contractor shall take reasonable precautions to 
prevent Contractor’s Personnel or other persons from removing or damaging any these 
findings. 

 
19.2 The Contractor shall, upon discovery of any such finding, promptly give notice to 
the Engineer-in-Charge/OC Contract, who shall issue instructions for dealing with it.  If the 
Contractor suffers delay and/or incurs Cost from complying with the instructions, the 
Contractor shall give a further notice the Engineer- in-Charge/ OC Contract describing in 
detail the delay sustained by him and cost measured by him for following the instructions 
of the Engineer-in-Charge/OC Contract in dealing with the fossils along with all supporting 
documents/proof, within 7 days of the occurrence.  The Contractor then be certified for the 
following: - 

 

(a) An extension of time for any such delay, if completion is or will be delayed due to 
such act in following the instructions of the Engineer-in-Charge/OC Contract. 

 

(b) Payment of any such cost, which shall be included in the Contract Price. 
 

19.3 After receiving this further notice, the Engineer-in-Charge/OC Contract shall 
examine the case with facts and figures and disagreements if any will be communicated 
to the contractor.   
 

19.4 In case of any disputes, the matter shall be referred to the Accepting Officer whose 
decision shall be final and binding. 

 

20. TIME AND PROGRESS CHART 
 

(a) The time and progress chart to be prepared as per the General Condition of 
Contract shall consist of detailed network analysis and a time schedule.  The critical path 
network will be drawn jointly by the OC Contract and the Contractor soon after 
acceptance of the Tender.  The time scheduling of the activities including a network for 
the preliminary arrangements for mobilization of resources e.g. manpower, plants and 
machineries will be done by the Contractor, so as to complete the work within stipulated 
time.   

 
 
EE(C), SG  
SW 

(Signature of the Contractor)        For Accepting Officer 
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SPECIAL CONDITIONS (CONTD) 
 

 

(b) On completion of the time schedule a firm calendar date schedule will be prepared 
and submitted by the contractor to the OC Contract who will approve if after due scrutiny.  
The schedule will be submitted in quadruplicate within six weeks from the date of handing 
over the site. 

 
(c) During the currency of work, the Contractor is expected to adhere to the time 
schedule and this adherence will be a part of the contractor’s performance under the 
contract.  During the execution of the work, the Contractor is expected to participate in the 
review and updating the network undertaken by OC Contract.  These reviews may be 
undertaken at the discretion of the OC Contract either as periodical appraisal measure or 
when the quantum of work ordered on the Contractor is substantially changed through 
deviation order or amendments.  Any revision of the schedule as a result of the review will 
be submitted by the Contractor to the OC Contract within a week who will approve it after 
due scrutiny.  The Contractor will adhere to the revised schedule thereafter.  In case of 
the contractor’s not agreeing to the revised schedule the same will be referred to the 
Accepting Officer whose decision will be final, conclusive and binding.  OC’s approval to 
the revised schedule resulting in a completion date beyond the stipulated date(s) of 
completion shall not automatically amount to grant of extension of time.  Extension of time 
shall be considered and decided by the appropriate authority mentioned in condition 11 of 
General Conditions of Contracts and separately regulated.   

 
(d) The Contractor is expected to mobilize and employ sufficient resources to achieve 
the detailed time schedule within the broad framework of the accepted methods of 
working and safety. 

 
(e)  No additional payment will be made to the contractor for any multiple shift work or 
other incentive methods contemplated by him in his work schedule even though the time 
schedule is approved by the department. 

 
21. PERMIT FROM LOCAL AUTHORITIES FOR PLYING VEHICLES 
 
 Contractor shall make his own arrangements for obtaining necessary permit from local 
authorities for plying his equipments for the work in accordance with the rules and regulations of 
the land.  

 
22. ELECTRICITY AND WATER SUPPLY 
 
 No electricity or water will be supplied by the department. The contractor shall make his 
own arrangement for execution of the work. 
 
23. RATE QUOTED 

 
(a) Unit rate shall be deemed to include the provisions for all materials, stores, labour, 
process, operations and requirements detailed in particular specifications irrespective of 
whether these appear as specific items or not in the Schedule A.     

(b) The rate quoted shall also include transportation of equipment upto work site 
including loading/unloading.  

 
.  
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24. APPOINTMENT OF ARBITRATOR IN CASE OF CONTRACT AGREEMENTS TO 
BE EXECUTED BETWEEN BRO AND GOVT OF INDIA UNDERTAKINGS/ 
ENTERPRISES. 
 

 In the event of any dispute or difference between the parties hereto, such dispute of 
difference shall be resolved amicably by mutual consultation or through the good offices of 
empowered agencies of the Government.  In the event of any such dispute or differences 
relating to the interpretation and application of the provisions of contracts where such 
resolution is not possible then the unresolved dispute or differences shall be referred by 
either party to the Arbitration of one of the Arbitrators in the department of Public Enterprises 
to be nominated by the Secretary to the Government of India In charge of the Bureau of 
Public Enterprises, and in such case the Arbitration and Conciliation Act shall not be 
applicable to the arbitration under this clause.  The award of the Arbitrator shall be binding 
upon both the parties in the dispute.  Provided, however, any party, aggrieved by such 
award, may make a further reference for setting aside or revision of the award to the law 
Secretary, Department of Legal Affairs, Ministry of Law & Justice, Govt. of India.  Upon such 
reference the dispute shall be decided by the Law Secretary or the Special 
Secretary/Additional Secretary when so authorized by the Law Secretary, whose decision 
shall bind the parties finally and conclusively.  The parties to the dispute will share equally 
the cost of arbitration as intimated by the Arbitrator.    
      

25. MEASUREMENT  
 

 Measurements pertaining to the work completed under this contract will be recorded 
and signed in the measurement book (IAFW-2261) by the Junior Engineer after taking in to 
account that the required laboratory tests have been done as per the limits stipulated and as 
per the frequencies laid down in the “Particular Specifications” of this contract agreement and 
MORTH Specifications for Road and Bridge Works (Latest revision) and connected 
documents thereof and test results are found satisfactory and proper records are maintained.  
 

(a) The measurement recorded by the Junior Engineer shall be 100% checked and 
signed by the Engineer-in-Charge.   

 

(b) 25% test check will be carried out by OC Contract on each day of 
measurement by the Engineer-in-Charge. 

 

(c) 5% test check will be carried out by the Cdr Task Force before making payment 
to the Contractor. 

 
(d) The measurements should also be signed by the contractor as token of 
acceptance of the measurement. 

 
(e) In case of discrepancies in arriving out work done details, the decision of the 
Accepting Officer will be final and binding for both the parties. 

 

26. ACCEPTANCE OF WORK DONE 
 

The Engineer-In-Charge shall exercise control over the quality of materials and work 
done by carrying out tests for the specified properties as per frequencies given in particular 
specifications and specifications of MORTH (Ministry of Road Transports and Highways) for 
Roads And Bridge (latest revision). 
. 
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27. RE-IMBURSEMENT/REFUND ON VARIATION IN PRICES-WAGES OF LABOUR  

(THIS SUPERSEDES CONDITION 63 OF IAFW-2249)  
 

(APPLICABLE ONLY IN CASE OF ORIGINAL COMPLETION PERIOD OF THE 
WORK IS MORE THEN 18 MONTH) 

 
Increase or decrease in prices consequent on variation in wages of labour shall be 

adjusted on the basis stipulated hereinafter irrespective of the actual variation in price wages 
of labour to the contractor :- 
 
LABOUR 
 

The labour component for the work under the contract as a whole shall be taken as 
KL of the value of the work executed under the contract. Variation in labour wages shall be 
worked out by adopting the following formula:- 
  

  
  EL  =  KL x Vg1   x       (L1 – Lo) 

     100                Lo 
Where – 
 

EL = Variation in wages of labour re-imbursement to be made to the 
contractor or refund to be made by the contractor. 

KL = Constant representing the percentage cost of labour element as 
compared to the total value of the work under the contract as a whole. The 
value of KL for the work shall be 20 (Twenty).                                                                                                                                                         

Vg1 = Gross value of work done at contract rates during the period of 
reckoning less value of work paid or payable to the contractor based on actual 
cost (e.g. star rate(s), work executed under prime cost sum etc) during the 
period of reckoning. 

L1 = Minimum wages in rupees of an unskilled adult male mazdoor as 
fixed under Minimum Wages Act, as on the date of commencement of the 
period of  reckoning. 

Lo = As for L1 but the minimum wages as fixed under Minimum Wages 
Act in rupees of an unskilled adult male mazdoor as on the actual date of 
opening of priced bid (Q bid) of tender. 

Notes: 
 

  1. The contract shall within reasonable time of his becoming aware of any alteration to 
the rate of wages of labour consequent on fixation of minimum wages under Minimum 
Wages Act, give written notice thereof to the OC Contract stating that the same is given 
pursuant to this special condition together with all information relating thereto which he may 
be in a position to supply. 
 

2. Irrespective of the variations in minimum/fair wages for any category of labour; for the 
purpose of adjustment under this special condition, the variation in minimum wages fixed 
under Minimum Wages Act, for an unskilled adult mazdoor, if any, shall only form the basis. 
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3. Periodicity of working out the variation in wages of labour will be three months 
commencing from the actual date of opening of Price Bid (Part ‘Q’) of tender, the last 
adjustment for variation in wages of labour shall, however, be done for the period up to the 
stipulated date of completion given in the first work order, or extended date of completion.  
Valuation of price adjustment due to increase/decrease in minimum wages under Minimum 
Wages Act, for the purpose of making reimbursement /refund in RARs, will be timed in such 
a manner that relevant data required for quarterly calculation under this special condition is 
available from the RARs.  The first price adjustment in respect of variation in wages of labour 
will be worked out for the relevant quarter during which the variation took place.  For 
implementing this provision, the period of reckoning in such quarter will be divided into two 
period, i.e. the first period up to the RAR payable immediately after the date of variation and 
the other up to the end of the quarter.  Value of L1 at the beginning of the other period shall 
be altered minimum wage.  If there are more than one change(s) in wages in a quarter, there 
will be more than two periods of reckoning on similar basis.  Amount payable relevant to 
work done for any quarter will be worked out after the minimum wages of an unskilled adult 
male mazdoor as fixed under Minimum Wages Act for the relevant quarter is available.  Once 
the amount adjustable for any quarter is worked out, the same shall be adjusted in 
subsequent RAR as “advance on account” adjustments. 
 
4. No adjustments in prices shall be made for any work done after the stipulated date of 
completion given in the first work order or extension of time granted under condition 11 of 
IAFW-2249 (whichever is later) for the work under this contract. 
 
5. No adjustment, whatsoever, due to variation in wages of Labour on account of coming 
into force of any fresh law or statutory rule or order as provided in Condition 63 of IAFW-
2249 or otherwise, than provided in this special condition shall be made.  In short once this 
special condition is operative condition 63 of IAFW-2249 stands superseded. 
 
6. Any dispute arising out of interpretation of application of this special condition shall be 
referred to the Accepting Officer whose decision shall be final and binding. 
 
7. For purpose of calculation of retention money, liquidated damages, GST on work 
contracts, deduction of Income tax at source and recovery of water charges (on case of 
unmetered supply), the value of contract as revised by the above price variation will be taken 
into account. 
 
28. RE-IMBURSEMENT/REFUND ON VARIATION IN PRICES : MATERIALS & FUEL 
(THIS SUPERSEDES CONDITION 63 OF  IAFW-2249) 
(APPLICABLE ONLY IN CASE OF ORIGINAL COMPLETION PERIOD OF THE WORK IS 
MORE THEN 18 MONTH) 
 

Increase or decrease in prices of materials and fuel shall be adjusted on the basis 
stipulated hereinafter irrespective of the actual variation in prices (to the contractor) :- 
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SPECIAL CONDITIONS (CONTD) 
(a) MATERIAL : 

(i) For cement 
The cement cost component including the cost of cement issued under 

Schedule ‘B’ in accordance with condition 10 (B) of IAFW-2249, for the contract 
as a whole shall be taken as KC % of the value of works executed under the 
contract, value of KC is given herein below :- 

[ 
Emc  = (Vmc2 – VmC1) x (C1 – Co)  

      Co 
 

Vmc  =  (Kc x VG)  + (Vsc – VBC ) 
100 

Where :- 
 

Emc = Variation in price of Cement to be adjusted. 
 

Kc = Constant represent ing the percentage cost  of  cement, including 
Schedule ‘B’ Cement, as compared to the total value of work under the contract 
as a whole. The value of KC for this work shall be 25 (Twenty five). 

 
VG = Gross value of work done at contract rates upto the last date of the 

period of reckoning. 
 

Vsc = Value of all cement lying at the site for incorporation in the work including 
cement issued under Schedule ‘B’ and including cement brought and paid or 
payable to contractor under Prime Cost Sum and or Star Rate(s). 

 

VBC = Value of all cement (out of VG and VSC) issued under Schedule ‘B’ plus 
value of all Cement brought and paid or Payable to contractor under Prime Cost 
Sum and/or Star Rate(s). 

 

C1 = Whole Sale Price index for Ordinary Portland Cement cement (Base 
2011-12 =100) published by the economic Advisor to the Govt of India, as on 
date of commencement of the period of reckoning. In case the original contract 
period is extended under condition-11 of IAFW-2249, the price index as applicable 
on the date of commencement of last period of reckoning before the original 
completion date shall only be applicable during the extended period. 

 

Co = As for C1 but the index as on the actual date of opening of Price Bid 
(Part ‘Q’) of tender. 

 

Vmc2 = Value of Cement upto the last date of the period of reckoning for 
which price variation is adjustable as worked out as per formula for VMC. 

 

Vmc1 = -do- but as on date of immediate preceding period of reckoning.  
 

 (ii) For  steel:- 
The Steel cost component including the cost of Steel issued under 

Schedule ‘B’ in accordance with condition 10 (B) of IAFW-2249, for the contract as 
a whole shall be taken as KS % of the value of works executed under the 
contract, value of KS is given herein below :- 

 

Ems   =  (Vms2 – Vms1) x (S1 – So) 
           So 
Vms   =  (Ksx VG)  +  (Vss – VBS ) 
             100 

Where :- 
ms  = Variation in price of Steel to be adjusted. 
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Ks =   Constant representing the percentage cost of steel, including Schedule ‘B’ Steel, as compared to 
the total value of work under the contract as a whole.  The value of KS for this work shall be 27 
(Twenty seven). 

 
VG  = Gross value of work done at contract rates upto the last date of the period of reckoning. 
 
Vss  = Value of all steel lying at the site for incorporation in the work including Steel issued under 

Schedule ‘B’ and including steel brought and paid or payable to contractor under Prime Cost 
Sum and or Star Rate(s). 

 
VBS  = Value of all Steel (out of VG and VSS) issued under Schedule ‘B’ plus value of all Steel brought 

and paid or Payable to contractor under Prime Cost Sum and/or Star Rate(s). 
 
S1  = Whole sale Price index for Mild Steel long products (Base 2011-12=100) published by the 

economic Advisor to the Govt of India, as on date of commencement of the period of reckoning.  
In case the original contract period is extended under condition-11 of IAFW-2249, the price index 
as applicable on the date of commencement of last period of reckoning before the original 
completion date shall only be applicable during the extended period. 

 
So  = As for S1 but the index as on the actual date of opening of Price Bid (Part ‘Q’) of tender. 
 
Vms2 = Value of Steel upto the last date of the period of reckoning for which price variation is adjustable 

as worked out as per formula for VMC. 
 
Vms1 = -do-  but as on date of immediate preceding period of reckoning. 
 

(iii) For Bitumen 
The Bitumen cost component including the cost of Bitumen issued under 

Schedule ‘B’ in accordance with condition 10 (B) of IAFW-2249, for the contract as a 
whole shall be taken as Ks % of the value of works executed under the contract, value of 
Ks is given herein below :- 
 
Em   =  (VMB

2 – VMB1) x (B1 – Bo)  
  Bo 

VMB   =  (KB x VG)  +  (VSB – VBB) 
               100 

Where :- 
 

EMB  = Variation in price of “Bitumen” to be adjusted. 
 

KB =   Constant representing the percentage cost of “Bitumen”, including Schedule ‘B’ “Bitumen”, as 
compared to the total value of work under the contract as a whole.  The value of Ks for this work 
shall be 10 (Ten). 

 

VG = Gross value of work done at contract rates up to the last date of the period of reckoning. 
 

VSB  = Value of all “Bitumen” lying at the site for incorporation in the work including “Bitumen” issued 
under Schedule ‘B’ and including “Bitumen” brought and paid or payable to contractor under 
Prime Cost Sum and or Star Rate(s). 

 

 
VBB  = Value of all “Bitumen” (out of VG and VSB) issued under Schedule ‘B’ plus value of all “Bitumen” 

brought and paid or Payable to contractor under Prime Cost Sum and/or Star Rate(s). 
 
B1  = Monthly Whole sale Price index for Bitumen (Base 2011-12 =100) published by the economic Advisor 

to the Govt of India, as on date of commencement of the period of reckoning.  In case the original 
contract period is extended under condition-11 of IAFW-2249, the price index as applicable on the 
date of commencement of last period of reckoning before the original completion date shall only be 
applicable during the extended period. 

 
Bo  = As for B1 but the index as on the last date of receipt of tender. 
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VMB
2 = Value of “Bitumen” up to the last date of the period of reckoning for which price variation is 

adjustable as worked out as per formula for VMB. 
VMB

1 = -do-  but as on date of immediate preceding period of reckoning. 

(iv) Other Materials (Materials except cement, steel and Bitumen)  :  The “other 
materials” cost component including the cost of “other materials” issued under Schedule ‘B’ in 
accordance with condition 10 (B) of IAFW-2249, for the contract as a whole shall be taken as 
KM % of the value of works executed under the contract, value of KM is given herein below :- 
 

Em   =  (Vm2 – Vm1) x (W1 – Wo)  
  Wo 
Vm   =  (KM x VG)  +  (Vs – VB) 
 100 

 Where :- 
 

Em  = Variation in price of “other materials” to be adjusted. 
 
Km =   Constant representing the percentage cost of “other materials”, including Schedule ‘B’ “other 

materials”, as compared to the total value of work under the contract as a whole.  The value 
of KM for this work shall be 10 (Ten). 

 

VG = Gross value of work done at contract rates up to the last date of the period of reckoning. 
 
Vs  = Value of all “other materials” lying at the site for incorporation in the work including “other 

materials” issued under Schedule ‘B’ and including “other materials” brought and paid or 
payable to contractor under Prime Cost Sum and or Star Rate(s). 

 

VB  = Value of all “other materials” (out of VG and VS) issued under Schedule ‘B’ plus value of all 
“other materials” brought and paid or Payable to contractor under Prime Cost Sum and/or 
Star Rate(s). 

 

W1  = Whole sale Price index for all commodities (Base 2011-12 =100) published by the economic 
Advisor to the Govt of India, as on date of commencement of the period of reckoning.  In 
case the original contract period is extended under condition-11 of IAFW-2249, the price 
index as applicable on the date of commencement of last period of reckoning before the 
original completion date shall only be applicable during the extended period. 

 
Wo  = As for W1 but the index as on the actual date of opening of Price Bid (Part ‘Q’) of tender. 
Vm2 = Value of “other materials” up to the last date of the period of reckoning for which price 

variation is adjustable as worked out as per formula for VM. 
Vm1 = -do-  but as on date of immediate preceding period of reckoning. 

 
W1  = Whole sale Price index for all commodities (Base 2011-12= 100) published by the 

economic Advisor to the Govt of India, as on date of commencement of the period of 
reckoning.  In case the original contract period is extended under condition-11 of IAFW-
2249, the price index as applicable on the date of commencement of last period of 
reckoning before the original completion date shall only be applicable during the extended 
period. 

 
Wo= As for W1 but the index as on the actual date of opening of Price Bid (Part ‘Q’) of tender. 

 
Vm2= Value of materials up to the last date of the period of reckoning for which price 

variation is adjustable as worked out as per formula for VM. 
 

Vm1= -do- But as on date of immediate preceding period of reckoning. 
  

(b) FUEL :  Fuel cost component for the contract as a whole shall be taken as KP% of the 
value of work executed under the contract.  Value of KP given herein below :- 
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 Ep  =  Kp x VG1  x  (F1 – Fo) 

100 Fo 
Where :- 
 
Ep   = Variation in price of fuel to be adjusted. 
 
Kp  = Constant representing the percentage of cost of fuel as compared to the total 

value of work under the contract as a whole. The value of KP for this work shall 
be 03 (Three). 

 
VG1= Gross value of work done during the period of reckoning, using value of Vg for 

calculating VM1 and VM2 under (a) above. 
 
F1   = Whole sale price index for sub group for fuel & Power  (base 2011-12 = 100) 

published by Economic Adviser to Government of India as on the date of 
commencement of the period of reckoning. 

 
Fo  = As for F1 but the index as on the actual date of opening of Price Bid (Part ‘Q’) 

of tender. 
 

NOTES :- 
 

1. No adjustments, whatsoever, due to variation in prices of materials and fuel on 
account of coming into force of any fresh law or statutory rule or order as provided in 
condition 63 of IAFW-2249 or otherwise than provided in this condition shall made. In short, 
once this special condition is operative condition 63 of IAFW-2249 stands superseded. 
 

2. No adjustment in prices shall be made for any work done with materials brought at site 
after the stipulated date of completion given in work order No. 1 or extension of time granted 
under condition 11 of IAFW-2249 (whichever is later) for the work under the contract. 
 

3. Periodicity of working out the variations will be at three months commencing from the 
actual date of opening of price Bid (Part ‘Q’) of the tender.  The last calculation shall however 
be done for the value of work at contract rates and materials lying at site for incorporation in 
the work as on date of completion or extension thereof as mentioned in Note 2 above.  
Valuation of RARs is to be timed in such a manner that relevant data required for quarterly 
calculation under this condition is available from RARs.  Amount payable relevant to work 
done and materials collected in any quarter will be worked out after final wholesale price 
indices for the relevant quarter are available.  Once the amount adjustable for any quarter is 
worked out the same shall be adjusted as and alongwith advance on account payment under 
condition 64 of IAFW-2249 in the subsequent RAR (s). 
 
4. Any dispute arising out of interpretation of application of this special condition shall be 
referred to the Accepting Officer whose decision shall be final and binding. 
 
5     For purpose of calculation of retention money, liquidated damages, sales tax/service tax 
on works contracts, deduction of income tax at source and recovery of water charges (in 
case of unmetered supply) the value of contract as revised by the above price variation will 
be taken into account. 
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29. RECORD/CONSUMPTION OF MAJOR CONSTRUCTION STORES / MATERIALS 
 

(a) (i) For the purpose of keeping a record of Major Construction Stores like 
Cement, Bitumen, Bitumen Emulsion, Antistripping Agent, Warm Mix 
Additives Steel and filler materials consumed in works, the contractor shall 
maintain a pucca bound register in the form approved by the Engineer-in-
Charge/OC Contract showing daily quantity used in works.  The register shall be 
signed daily by the contractor’s representative and the Engineer-in-Charge/OC 
Contract in token of their verification of its correctness.  The check will not, 
however, absolve the contractor of his responsibility to justify the consumption of 
bitumen at the time of finalization of his work. 

 

(ii) The register shall be kept at site in the safe custody of the contractor during 
progress of the work and shall, on demand, be produced for verification of 
inspecting officers. 

 

(b) (i) The quantity of materials such as paints, water proofing compound and the 
like as directed by the Engineer-in-Charge (the quantity of which cannot be 
checked after incorporation in the works), shall be recorded in the register and 
signed by the contractor and the Engineer-in-Charge as a check to ensure that the 
required quantity has been brought to site for incorporation in the work. 

 

(ii) Materials brought to site shall be stored as directed by the Engineer-in-
Charge in Measurement Book and shall be suitably marked for identification. 

 

(iii) The contractor shall, on demand produce the OC original receipted 
vouchers in respect of the supplies.  Vouchers so produced shall be verified and 
stamped by Engineer-in-Charge indicating contract number.  The contractor shall 
ensure that the materials are brought to site in original sealed containers/packing, 
bearing manufacturer’s marking except in the case of the requirement of 
materials(s) being less than smallest packing.   
 

(iv)  Contractor shall produce original vouchers from the manufactures and/ or 
their authorized agents for the full quantity of the following materials, as applicable 
as a prerequisite before submitting for payment for any advances on account of the 
work done and/or materials collected in accordance with condition 64 of General 
Condition of Contracts IAFW-2249. 
 

   (a)  Cement / Lime.  
(b)  Steel items.  
(c)  Bitumen.  
(d)  Paint 
(e)  LDO 
 

30.  PAYMENT 
 Payment to the parties will be made in INR in the following manner: - 
 

 (a)   No advance payment will be made to the contractor against any material if not 
properly safeguarded against loss / damage due to natural calamities / theft. (Condition 64 
of IAFW-2249 shall be deemed amended to this extant). 
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(b) No payment shall be made for any rejected work 
 

 (c)  Taxes (Income tax, GST, Labour Cess etc) shall be deducted at source from the 
payment due to contractors as per prevailing laws / statutory orders and TDS certificate shall 
be issued to the contractor. 

 

(d) All payments will be made by e-payment / account payee cheque. 
 

31. CO-OPERATION WITH OTHER AGENCIES 
 

 The contractor shall permit free access and generally afforded reasonable facilities to other 
agencies or departmentally workmen engaged by the Govt to carry out their part of the work, is any, 
under separate arrangements.        
 

32. SUPPLY OF COLOUR RECORD PHOTOGRAPHS, ALBUMS AND VIDEO CDs 
   

Contractor shall provide/supply of colour record photographs, Album and video CDs at various 
stages/facts of the work without any extra cost as per clause 121 of MoRT&H specification for road 
and bridge works (Fifth Revision). 
 
33. FIELD LABORATORY : To maintain proper quality control at site, contractor shall establish 
adequately equipped field laboratory without any extra cost.  The following minimum testing 
equipments shall be provided in field laboratory:- 
 

(a) Electrically operated, thermostatically controlled oven range upto 2000C sensitivity 
10C. 
(b) Balance 20 kg capacity self indicating type. 
(c) Water bath-electrically operated and thermostatically controlled with adjustable 
shelves, sensitivity 10C. 
(d) Thermometers:- 

(i) Mercury in glass –range upto 2500C. 
(i) Mercury in Steel –range upto 3000C with 30 Cm stem 

(e) Gas Stove or electric hot plate. 
(f) Set of Sieves with lid & pan : 450 mm dia  - 63mm to 75 micron. 
(g) First aid box. 
(h) AIV & Los Angles Abrasion test apparatus. 
(j) Flakiness and Elongation test gauges. 
(k) Core cutter apparatus 10 cm dia,10/15 cm height, complete with dolly, rammer etc. 
(l) Dry bulk density test apparatus complete. 
(m) Standard measures of 30,15,3 litres capacity along with tamping rods. 
(n) Standard weights. 
(o) Centrifuge type bitumen extractor complete with petrol/benzene. 

 (p) Marshall Stability test apparatus with complete accessories. 
(q) Field density bottle along with cutting tray, Chisel, hammer and standard sand. 
(r) 3 mtr straight edge. 
(s) Camber board. 
(t) Core cutting machine with 10 cm dia diamond cutting edge.    
(u) Equipment for measuring density of WMM. DBM & AC by sand replacement method. 
(v) Core cutting machine with 10 cm dia diamond cutting adge. 
(w) Compressive strength testing machine. 
(x) Cube mould of 15 cm size. 
(y) Slump test machine. 
(z) Apparatus for different types of testing of cement. 
(aa) Rebound hammer for concrete strength testing.  
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34. TRAFFIC MOVEMENT 
 

 Contractor shall ensure that no hindrance to traffic movement shall occure during 
execution of work. However, if the traffic movement disrupt due to land slide or any other un-
foreseen reason, then contractor shall make all efforts to restore traffic movement within time 
as directed by the OC Contract/Engineer-in-Charge. If contractor is unable or willing to 
restore traffic movement, Engineer-in-Charge may take action as per condition 8 of IAFW-
2249. Contractor shall immediately intimate regarding closure of the road to Engineer-in-
Charge and local administrative authorities.     
 
35 VENUE OF ARBITRATION: Place of arbitration hearing shall be fixed by sole 
Arbitrator. 
 

36. DEFECT LIABILITY PERIOD   (Refer Condition 46 of IAFW 2249). 
 

Defect Liability period shall be thirty six calendar months irrespective of what is 
specified in Condition 46 of IAFW 2249. Performance Guarantee of 5% of contract sum 
(Amended vide HQ DGBR letter No. 24228/DGBR/Policy Instr/2023/32/E8 dated 28 Mar 
2023) as submitted in terms of Condition 19 of IAFW-2249 shall be retained till expiry of 
defect liability period and shall be refunded to the contractor after the expiration of defect 
liability period provided always that the contractor shall first have been paid the final bill 
and have rendered a No-demand certificate (IAFA-451) in terms of condition 68 of IAFW-
2249. 
 

38. CONCILIATION 
 

 Conciliation shall be conducted as laid down u/s 61 to 81 of Arbitration and Conciliation 
Act 1996 (Part III) unless specified otherwise here-in-after. 
 

38.1.1 The scope of conciliation shall be restricted to the following types of disputes with 
financial limits as indicated therein: - 
 

(a) Disputes relating to levy of compensation for delay in completion, actual amount of 
compensation. 
 

(b) Disputes relating to technical examination of works. 
 

(c) Disputes relating to interpretation of the provisions of the contract with reference to 
their application to parties. 
 

(d) Disputes relating to non return of Schedule ‘B’ stores over-issued to contractor. 
 

(e) Disputes relating to assessment of loss/damage occurred in executed work only 
(and not for contractor’s material & V/E/P) due to natural calamities. 
 

(f) Any other disputes having fair chances of being resolved by conciliation and 
considered fit to be conciliation by the parties. 
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38.2 COMMENCEMENT OF CONCILIATION PROCEEDINGS 
 

38.2.1 The party initiating conciliation shall send to the other party a written invitation to 
conciliate, briefly identifying the subject of the dispute. 

 

38.2.2 Conciliation proceedings shall commence when the other party accepts in writing the 
invitation to conciliate. 

 

38.3 Number of conciliators 
 
38.31 There shall be a sole conciliator. 

 

38.4 Appointment of conciliator 
 
38.4.1 All disputes brought out in Para 38.1.1 (a) to (f) above shall be referred to the Sole 
Conciliator viz Serving Officer not below the rank of Superintending Engineer having degree 
in Engineering or equivalent to be appointed by the concerned ADGBR or in his absence the 
Officer Officiating as ADGBR specifically delegated by the ADGBR in writing. 
 
38.5 STATUS OF EFFECT OF SETTLEMENT AGREEMENT 
 

38.5.1 The settlement agreement signed by the parties as a result of conciliation proceedings 
shall have the same status and effect as it is an arbitral award on agreed terms. 
 
39. DISPUTE RESOLUTION BOARD (DRB) APPLICABLE FOR CONTRACTS OF 
VALUE MORE THAN Rs.10 crore. 
 
(a) During execution of this works or after completion or after determination/cancellation/ 
termination of the contract all disputes between the parties to contract arising out of the 
contract (except those for which decision of Accepting Officer or any other officer is expressed 
to be final and binding). Including any disagreement by either party with any action, inaction, 
opinion, instruction, certificate or valuation by the Accepting Officer or his nominee, the matter 
in dispute shall, in the first place be referred to the Dispute Resolution Board (DRB).  In case 
of disagreement with the decision of such DRB, any pary may invoke arbitration clause. 
 
(b) The constitution of the DRB shall be a three member body as under:- 
 

(a) Chairman :  DDG of the concerned ADGBR.  Where DDG is not posted in the 
ADGBR, any other senior level Col/Director posted in ADBR shall be nominated by 
ADGBR at his sole discretion. 
 
(a)  Member 1      Col/Director rank Officers of ADGBR or of any other 

CE (Project) be nominated by ADGBR 
 (b) Member 2 
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(c) The name of Chairman and members shall be notified by the Accepting Officer within 
one month of the date of acceptance of Contract. 
 
(d) Once the DRB is constituted the members and Chairman shall disclose in writing their 
neutrality and impartiality about any personal interest in the work. 
 
(e) The dispute shall be referred to the Chairman of DRB by the concerned party after 
giving notice to the other party for invoking of this clause. 
 
(f) The DRB shall decide the dispute in accordance with the terms of the Contract, 
principle of natural justice, equity and fair play. 
 
(g) The DRB may fix oral hearing at a place, date and time as decided by the Chairman. 
 
(h) The requisite administrative support to the DRB shall be provided by the Accepting 
Officer. 
 
(i) All the contract documents pertaining to the case shall be provided by the Accepting 
Office for reference by  the DRB. 

 
(j) DRB shall give its decision on the disputes within three months of notice from any party 
invoking the DRB clause.  This period can be extended by one month with the consent of the 
parties. 
 
(k) All the decisions given by the DRB shall be by majority and such decisions shall be 
communicated in writing by Chairman to the parties. 
 
 

(l) If the decision of the DRB is not to he satisfaction of either party or if the DRB fails to 
given decision within the laid down time either party shall indicate his reservations on the 
decision to Accepting Officer within 30 days of such decision and to refer that dispute for 
arbitration. 
 
(m) It shall be mandatory for the party invoking arbitration on any particular dispute to have 
first exhausted the remedy provided under the DRB clause for that particular dispute. 
 
(n) The mandate of the DRB shall terminate on completion of one year from the date of 
completion/determination/cancellation/termination of the contract. 
 
(o) If any member or Chairman of the DRB is unable to function due to any reason 
whatsoever, or he resigns his appointment, concerned ADGBR shall fill the vacancy so 
caused within 125 days of happening of such vacancy. 
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(p) Any dispute referred to the DRB and having been decided by the DRB and not 
objected to by either party within 30 days shall attain finality and shall not be referable to 
arbitration. 
 
(q) Accepting Officer shall ensure implementation of the decisions of the DRB dwhich 
attain finality, i.e. except those which are objected by him or by  contractor within 30 days as 
per Para 2 above. 
 
(r)  Findings and decision of DRB shall be admissible as evidence, to the extent 
permissible as per law, in the subsequent Arbitration and/ or litigation. 
 
(s) DRB Chairman/member shall not in any case, be liable to be called as witness or to 
produce any evidence in any Arbitration or departmental proceedings of any kind. 
 
(t) During execution of work the disputes may be referred to the DRB as per the 
requirement of each party after having exhausted the decision making process provided in the 
contracts.  In case of completion of work or after determination/cancellation/termination of the 
contract all the disputes including payment/non-payment/delay in final bill shall be 
simultaneously referred to the DRB within six months of 
completion/determination/cancellation/termination of contract. 
 
(u) The department case before the DRB shall be presented by Accepting Officer himself 
and/ or Dir (Contract) of CE Project assisted by Task Force Commander and his SW, OC 
RCC/BCC and any other officer and legal counsel nominated by Accepting Officer.  The 
Contractor may present his case by himself and/ or by his nominated reps & authorized 
legal/technical counsel. 
 
40. ARBITRATION (REFER CLAUSE 70 OF CONDITION OF CONTRACT OF IAFW-2249) 
 

All disputes or differences arising as aforementioned, other than those for which the 
decision of the Accepting Officer or any other person is by the contract expressed to be final 
and binding shall be referred to sole arbitrator under condition No 70 of General Conditions of 
contract IAFW-2249 after written notice by either party of the contract to the other of them. In 
addition to above Arbitration and conciliation (Amendment) Act 2015 will also prevail. 
 
41. LEGAL JURISDICTION:  Legal jurisdiction for this contract agreement shall be 
“Courts at Siliguri/Kolkata in the State of West Bengal”. 
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42. HIRING CHARGES OF LAND:  Payment of rent for road side land if anywhere 
crusher and HMP plants will be installed based on the requirement of Daily works will be 
payable by Contractor and this will not be reimbursable by the Deptt. 
 
43. CONTRACT LABOUR (R&A) ACT 1970  
 
 The contractor shall get himself registered with Asst Labour Commissioner, Siliguri as 
required under contract labour (Regulation and Abolition) Act 1970. If he does not fall within 
the purview of said act, he shall obtain a no objection certificate from ALC, Jalpaiguri to 
above effect. A copy of the certificate of registration or the no objection certificate (as the 
case may be) shall be submitted by him to the Accepting Officer within 15 days of the award 
of the work. In the event of his non-compliance, the contractor shall be liable for punitive 
action under CL (R&A) Act 1970.   
 

44. LOSS OR DAMAGE ON ACCOUNT OF ENEMY ACTION 
 

(a) If as a result of enemy action, the contractor suffers any loss or damage, the 
Government shall reimburse to the contractor such loss or damages, to the extend 
and in the manner herein after provided:- 

 

(i) The loss suffered by him on account of any damage or destruction of his 
equipment (as defined in condition 11 (2) above), the amount of losses 
assessed by the Accepting Officer of the contract on this account shall be final 
and binding.    

 

(ii) Compensation paid by him under any law for the time being in force to 
any workmen employed by him for any injury caused to him or the workmen’s 
legal successor for loss of the workmen’s life.   

 

(b) No requirement shall be made nor shall any compensation be payable under 
the above provisions unless the contractor had taken Air Defence Precautions ordered 
in writing by OC concerned or in the absence of such orders, reasonable precautions. 
No re-imbursement shall be made nor shall any compensation be payable for any 
equipments not laying on the site of work at the time of enemy action. 
 

45. REGISTRATION FEE/TRADE TAX/INCOME TAX ETC.  
 

 Tendered rates/amount shall also be deemed to include the payment of all taxes like 
Registration fee, Trade Tax, Income Tax and other taxes/levies to be paid to the Govt of 
India/Royal Govt of Bhutan already in force and as may be modified from time to time. The 
contractor may ascertain full details on this respect from the concerned department(s). 
 
 
 

46. ADJUSTMENT OF TAX CONSEQUENT UPON AMENDMENT TO CONSTITUTION
  

The tendered rate shall also be inclusive of all statute levies and State / Union Territory / 
shall tax on works contract payable under the respective statutes pursuant to the constitution 
stipulated by the tenderers regarding sales tax on works contracts will not be considered and 
such tender will be liable for reject 
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47. ESCALATION:-  No claim of reimbursement in increase of labour wages, cost of 
POL and materials is admissible under this contract including extended period, if any. 
 

48. INCOME TAX:-   Indian Income Tax @ 2% and BCT (@ 3% for Indian Contractors 
and @ 2% for Bhutanee Contractors) will be deducted at source as applicable. 
 
49. DEDUCTION OF TAX AT SOURCE:- Indian Income tax and BCT shall be 
deducted at source as applicable 
 

50.  REGISTRATION:-  Contractor is required to get his firm registered with GST and Asst 
Labour Commissioner of the area under Contract Labour (R&A) Act and Building and other 
construction workers Act. A Copy of valid registration certificate issued will be submitted to 
OC Contract while processing RARs / Bills. 
 
51. MANDATORY REQUIREMENT FOR MAKING PAYMENTS: E-PAYMENT THROUGH 
NEFT/RTGS/ECS/EBS (THIS SUPERSEDES CONDITION 66 OF GENERAL CONDITIONS OF 
CONTRACT OF IAFW-2249. 
 

51.1 All payment will be made through E-payment and hence tenderers must furnish NEFT Form 
duly signed by the Bank Authorities. 

Appendix-A to special conditions No 51  
 

NEFT / RTGS MANDATE FORM 
 

1. Name of Firm / contractor as per account in the Bank  
2. Beneficiary’s Account Number (As appearing on the Cheque 

Book) 
 

3. Name of Bank where a/c is held  
4. Name of Branch  
5. Address of Branch  
6. Telephone No. of Branch  
7. IFSC Code of Branch  
8. 9-digit MICR Code Number of the Bank & Branch  
9. E-mail ID of Contractor  
Note:- Please attach a blank cancelled cheque for verification of the above particulars. 

 
I, hereby, declare that the particulars given above are correct and complete. If the transaction is 
delayed or not effected due to incomplete or incorrect information of the bank details, I will not 
hold the payment releasing authority responsible for it. 

 
 

Dated:        Signature of the Contractor (Seal) 
 

CERTIFICATE BY BANK 
 
 Certified that the particulars furnished above are correct as per our records. 
 
Seal of Bank   (Signature of the branch manager of the Bank) 
Dated :  
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FORMAT FOR BANK GURANTEE FOR ADVANCE PAYMENT 
From: 
Bank___________ 
To 
The President of India 
Sir, 

 

1. With reference to contract Agreement No__________________ concluded between the president of 
India, hereinafter referred  to as “The Government” and M/S__________________ hereinafter referred 
to as the “the contractor” for _______________ as detailed in the above contract agreement hereinafter 
referred to as “the said contract” and in consideration of the Government having agreed to make an 
advance payment in accordance with the terms of the said contract to the said contractor, we the 
__________________bank, hereinafter call ‘the Bank’ hereby irrevocably undertake and guarantee to 
you that if the said contractor would fail to provide works in accordance with the terms & conditions of 
the said contract for any reason whatsoever or fail to perform the said contract in any respect or should 
whole or part of the said on account payments at any time become repayable to you for any reason 
whatsoever, we shall, on demand and without demur pay to you all and any sum up to a maximum of 
Rs.________(Rupees ______________only) paid as advance to the Contractor in accordance with the 
provisions contained in clause______________ of the said contract.  

 
2. We further agree that the Government shall be the sole judge as to whether the contract has failed to 
provide works in accordance with the terms & conditions of the said contract or has failed to perform the 
said contract in any respect or the whole or part of the advance payment made to contractor has 
become repayable to the Government and to the extent and monetary consequences thereof by the 
Government. 

 

3 We further hereby undertake to pay the amount due and payable under this Guarantee without any 
demur merely on a demand from the Government stating the amount claimed. Any such demand made 
on the Bank shall be conclusive and binding upon us as regards the amounts due and payable by us 
under this Guarantee and without demur, However, our liability under this Guarantee shall be restricted 
to an amount not exceeding Rs_________ Rupees ___________ only). 

 
4. We further agree that the Guarantee herein contained shall remain in full force and effect for a period 
upto_________(03 months+due date of recovery of advance) unless the Government in his sole 
discretion discharges the Guarantee earlier. 

 

5. We further agree that any change in the constitution of the Bank or the constitution of the contractor 
shall not discharge our liability hereunder 

 

6. We further agree that the Government shall have that fullest liberty without affecting in any way our 
obligations hereunder with or without our consent or knowledge to vary any of the terms and conditions 
of the said contract or extend the time of development/delivery from time to time or to post pone for any 
time or from time to time any of the powers exercisable by the Government against the contractor and 
either to forebear or enforce any of the terms and conditions relating to the said contract and we shall 
not be relieved from our liability by reason of any such variation or any indulgence or for bearance 
shown or any act omission on the Government or by any such matter or thing whatsoever which under 
the law relating to sureties would but for this provision have the effect of so relieving us. 

 

7. We lastly undertake not to revoke the Guarantee during the currency of the above said contract 
except with the prior consent of the Government in writing.  

 
         Yours faithfully, 
Place: ___________         

For___________ Bank 
Date: __________      (Authorised Attorney) 
        Seal of Bank 
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CONSTRUCTION OF CULVERTS, R/WALL, B/WALL BETWEEN KM 11.700 TO KM 27.000, 
BAILEY BRIDGE ABUTMENTS BET KM 0.000 TO KM 27.000, PROVISIONING AND FIXING OF 
DELINEATORS & CAT EYES, PROVIDING AND LAYING OF WMM 100 MM & 75 MM 
COMPACTED THICKNESS, BC 50 MM COMPACTED THICKNESS INCLUDING APPLICATION 
OF PRIME COAT, TACK COAT, ROLLING AND COMPACTION AS PER MoRT&H 
SPECIFICATIONS AND ROAD MARKING WITH THERMOPLASTIC PAINT 2.50 MM THICK 
CONFORMING TO MoRT&H 803.4 INCLUDING PREPARATION OF SURFACE FOR CARRYING 
OUT SURFACING WORKS BETWEEN  KM 0.000 TO KM 27.000 ON ROAD SAMRANG-
JOMOTSANGKHA  UNDER 63 RCC/19 BRTF OF PROJECT DANTAK INSIDE BHUTAN 
 
 

SCOPE OF WORK: The scope of work shall consist of Permanent works and Surfacing works. All 
materials to be used, all methods adopted and all works performed shall be strictly in accordance with 
the requirements of the specifications mentioned herein. 
 
GENERAL  
 

The specifications contained in Ministry of Road Transport and Highways “Specifications for 
Road and Bridge Works (Fifth Revision)” published by Indian Road Congress during Apr 2013 
(hereinafter referred to as MoRT&H Specifications) shall generally be followed. 

 
1. PERMANENT WORKS 
 

1.1  EXCAVATION FOR STRUCTURES  
 

1.1.1   Scope  
 

Excavation for structures shall consist of the removal of material for the construction of 
foundations for culverts, retaining walls, breast walls, headwalls, cutoff walls, culverts and 
other similar structures, in accordance with the requirements of these specifications and the  
lines and dimensions shown on the drawings or as indicated by the Engineer-in-Charge/OC 
Contract. The work shall include the removal of all logs, stumps, grubs and other deleterious 
matter and obstructions, necessary for placing the foundations; trimming bottoms of 
excavations; backfilling and clearing up the site and the disposal of all surplus material.  
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1.1.2  Classification of excavation  
 

  All materials involved in excavation shall be classified in accordance with Clause 
301.2. of MoRT&H Specifications for Road and Bridge Works (Fifth Revision). 
 
1.1.3  Construction operations  
 

Setting out: After the site has been cleared according to Clause 201 of MoRT&H 
Specifications for Road and Bridge Works (Fifth Revision), the limits of excavation shall be 
set out true to lines, curves and slopes to Clause 301.3.1.of MoRT&H Specifications for 
Road and Bridge Works (Fifth Revision).  
 
1.1.4   Excavation  
 

1.1.4.1 Excavation shall be taken to the width of the lowest step of the footing including 
additional width as required for construction operation. The sides shall be left plumb where 
the nature of soil allows it. Where the nature of soil or the depth of the trench and season of 
the year do not permit vertical sides, the Contractor at his own cost shall put up necessary 
shoring, strutting and planking or cut slopes to a safer angle or both with due regard to the 
safety of personnel and works and to the satisfaction of the Engineer-in-Charge/OC Contract.  
 

1.1.4.2 The depth to which the excavation is to be carried out shall be as shown on the 
drawings, unless the type of material encountered is such as to require changes, in which 
case the depth shall be as ordered by the Engineer-in-Charge/OC Contract. Propping shall 
be undertaken when any foundation or stressed zone from an adjoining structure is within a 
line of 1 vertical to 2 horizontal from the bottom of the excavation.  
 

1.1.4.3 Where blasting is to be resorted to, the same shall be carried out in accordance 
with Clause 302 of MoRT&H Specifications for Road and Bridge Works (Fifth Revision) and 
all precautions indicated therein observed. Where blasting is likely to endanger adjoining 
foundations or other structures, necessary precautions such as controlled blasting, providing 
rubber mat cover to prevent flying of debris etc. shall be taken to prevent any damage.  
 
1.1.5  Dewatering and protection  
 

1.1.5.1 Normally, open foundations shall be laid dry. Where water is met with in 
excavation due to stream flow, seepage, springs, rain or other reasons, the Contractor shall 
take adequate measures such as bailing, pumping, constructing diversion channels, 
drainage channels, bunds, depression of water level by well-point system and other 
necessary works to keep the foundation trenches dry when so required and to protect the 
green concrete/masonry against damage by erosion or sudden rising of water level. The 
methods to be adopted in this regard and other details thereof shall be left to the choice of 
the Contractor but subject to approval of the Engineer-in-Charge/OC Contract. Approval of 
the Engineer-in-Charge/OC Contract shall, however, not relieve the Contractor of the 
responsibility for the adequacy of dewatering and protection arrangements and for the quality 
and safety of the works.  
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1.1.5.2 If it is determined beforehand that the foundations cannot be laid dry or the 
situation is found that the percolation is too heavy for keeping the foundation dry, the 
foundation concrete shall be laid under water by tremie pipe only. In case of flowing water or 
artesian springs, the flow shall be stopped or reduced as far as possible at the time of 
placing the concrete.  
 

1.1.5.3 Pumping from the interior of any foundation enclosure shall be done in such a 
manner as to preclude the possibility of the movement of water through any fresh concrete. 
No pumping shall be permitted during the placing of concrete or for any period of at least 24 
hours thereafter, unless it is done from a suitable sump separated from the concrete work by 
a watertight wall or other similar means. 
 

1.1.5.4 At the discretion of the Contractor, cement grouting or other approved methods 
may be used to prevent or reduce seepage and to protect the excavation area.  
 

1.1.5.5 The Contractor shall take all precautions in diverting channels and in 
discharging the drained water as not to cause damage to the works, crops or any other 
property.  
 
1.1.6    Preparation of foundation  
 

1.1.6.1 The bottom of the foundation shall be leveled both longitudinally and 
transversely or stepped as directed by the Engineer-in-Charge/OC Contract. Before footing is 
laid, the surface shall be slightly watered and rammed. In the event of excavation having 
been made deeper than that shown on the drawings or as otherwise ordered by the 
Engineer-in-Charge/OC Contract, the extra depth shall be made up with concrete as per 
Clause 2104.1 of MoRT&H Specifications for Road and Bridge works (Fifth Revision). 
Ordinary filling shall not be permitted to bring the foundation to the design level as shown in 
the drawing.  
 

1.1.6.2 When rock or other hard strata is encountered, it shall be freed of all soft and 
loose material, cleaned and cut to a firm surface either level and stepped as directed by the 
Engineer-in-Charge/OC Contract. All seams shall be cleaned out and filled with cement 
mortar or grout to the satisfaction of the Engineer-in-Charge/OC Contract. In the case of 
excavation in rock, annular space around footing shall be filled with lean concrete M 15 upto 
the top level of rock.  
 

1.1.6.3 If the depth of fill required is more than 1.5m in soft rock or 0.60 m in hard rock 
above the foundation level, the filling upto this level shall be done with M 15 concrete and 
portion above shall be filled by concrete or by boulders grouted with cement.  
 
1.1.6.4 Approval of foundation level shall be taken form Commander Contracts. 
 

1.1.7 Slips and slip-outs:  If there are any slips or slip-outs in the excavation, these shall 
be removed by the Contractor at his own cost.  
 
1.1.8 Public safety:  Near towns, villages and all frequented places, trenches and 
foundation pits shall be securely fenced, provided with proper caution signs and marked with 
red lights at night to avoid accidents. The Contractor shall take adequate protective 
measures to see that the excavation operations do not affect or damage adjoining structures. 
For safety precautions, guidance may be taken from IS: 3764.  
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1.1.9 Back filling: Backfilling shall be done with approved material after concrete or 
masonry is fully set and carried out in such a way as not to cause undue thrust on any part of 
the structure. All space between foundation masonry or concrete and the sides of excavation 
shall be refilled to the original surface in layers not exceeding 150 mm compacted thickness. 
The compaction shall be done with the help of suitable equipment such as trench compactor, 
mechanical tamper, rammer, plate vibrator etc., after necessary watering, so as to achieve 
the maximum dry density.  
 

1.1.10 Disposal of surplus excavated materials: All the excavated material is the property 
of the Employer. The material obtained from the excavation of roadway, verges, drains, cross 
drainage work etc shall be used for filling up of (i) roadway embankment, (ii) the existing pit 
in the right of way and (iii) for landscaping of the road as directed by the Engineer-in-
Charge/OC Contract, including leveling and spreading with all lift and lead as directed by 
Engineer-in-Charge/OC Contract.  
 
1.1.11 Measurements for payment: Excavation for structures shall be measured in Cum for 
each class of material encountered, limited to the dimensions shown on the drawings or as 
directed by the Engineer-in-Charge/OC Contract. Excavation over increased width, cutting of 
slopes, production/support to the existing structures, shoring, shuttering and planking shall 
be deemed as incidental to the main work and shall not be measured and paid for 
separately. 
 
1.1.12     Rate  
 

1.1.12.1  Blank  
 

1.1.12.2  Blank 
 
 
1.1.12.3 The Contract unit rate for structures shall be payment in full for carrying out the 
required operations including full compensation for:  
 

(i)  Setting out;  
 

(ii)  transporting the excavated materials for use or disposal with all leads and lifts; 
 

(iii) Construction of necessary sheeting, shoring and bracing and their subsequent 
removal;  
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(iv)  Removal of all logs, stumps, grubs and other deleterious matter and obstructions, for 
placing the foundations including trimming of bottoms of excavations;  
 
(v)  Foundation sealing, dewatering including pumping when no separate provision for it is 
made in the Contract;  

 

(v)  Backfilling, clearing up the site and disposal off all surplus material within all leads and 
lifts or as otherwise specified; and   

 

(vi)  All labour, materials, tools, equipment, safety measures, diversion of traffic and 
incidentals necessary to complete the work to Specifications.  

 
1.1.12.4 The Contract unit rate for preparation of rock foundation shall be full compensation for 
cutting, trimming and cleaning the foundation surface and filling/sealing of all seams with cement 
grout or mortar including all materials, labour and incidentals required for completing the work.  
 
1.2 STRUCTURAL CONCRETE (Rate shall be measured in Cum) 
 

1.2.1 Description 
 

The work shall consist of producing, transporting, placing and compacting of structural 
concrete including fixing formwork and temporary works etc and incidental construction in accordance 
with these specifications and in conformity with the lines, grades and dimensions as shown on the 
drawings or as directed by the Engineer-in-Charge/OC Contract.  
 

1.2.2 Materials  
 

All materials shall conform to Section 1000 of MoRT&H specifications for road and 
bridge works (Fifth Revision). 

 

1.2.2.1 CEMENT  
 

 Contractor shall make his own arrangements to procure cement as specified here-in-after.  
The cost of cement, its transportation, storage, testing charges, its accounting and preservation etc till 
consumed in work shall be borne by the contractor.  
 

 Type of cement to be used in this contract shall be ordinary Portland cement, grade 43, 
conforming to IS-8112-1989/Portland Pozzolana Cement conforming to IS-1489-1991, unless 
otherwise specifically specified. Different type of cement, if so required, as per contract provisions, 
shall also be arranged by contractor at no extra cost to Govt. However, for construction of abutment 
of Bailey bridge OPC shall only be used.  
       
1.2.3 Grades of Concrete 
 

The grades of concrete shall be designated by the characteristic strength as given in Table 
1700-1 of MoRT&H specifications for Road and Bridge Works (Fifth Revision), where the 
characteristic strength is defined as the strength of concrete below which not more that 5 per cent of 
the test results are expected to fall. 

  
Grade designation  Specified characteristic Compressive strength of 

150 mm cubes at 28 days, in MPa 
M 15 
M 20 
M 25 
M 30 
M 35  
M 40 
M 45 
M 50 
M 55 

15 
20 
25 
30 
35 
40 
45 
50 
55 
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1.2.4 Proportioning of concrete  

 

Prior to the start of construction, the Contractor shall design the mix in case of “Design 
Mix Concrete” or propose nominal mix in case of “Nominal Mix Concrete”, and submit to 
Engineer-in-Charge/OC Contract for approval, the proportions of materials, including 
admixtures to be used.  Water-reducing admixtures (including plasticizers or super-
plasticizers) may be used at the Contractor’s option, subject to the approval of the Engineer-
in-Charge/OC Contract.   
 
 

1.2.5 Mixing concrete 
 

i) All concrete shall be machine mixed. In order to ensure uniformity and good 
quality of concrete, the ingredients shall be mixed in a power driven batch mixer with 
hopper and suitable weigh batching arrangement or in a central mix plant. Hand 
mixing shall not be permitted.  The mixer or the plant shall be at an approved location 
considering the properties of the mixes and the transportation arrangements available 
with the Contractor. The mixer or the plant shall be approved by the Engineer-in-
Charge/OC Contract.    
 

ii) Mixing shall be continued till materials are uniformly distributed, a uniform 
colour of the entire mass is obtained and each individual particle of the coarse 
aggregate shows complete coating of mortar containing its proportionate amount of 
cement.  In no case shall mixing be done for less than 2 minutes. It shall be ensured 
that the mixers are not loaded above their rated capacities and are operated at a 
speed recommended by the manufacturer. When mineral admixtures are added at the 
mixing stage, their thorough and uniform blending with cement shall be ensured, if 
necessary by longer mixing time. The addition of water after the completion of the 
initial mixing operation, shall not be permitted.  

 

iii) Mixers which have been out use for more than 30 minutes shall be thoroughly 
cleaned before putting in a new batch and also before changing from one type of 
cement to another.   

 

1.2.6 Transporting, placing and compaction of concrete 
 

i) Mixed concrete shall be transported from the place of mixing to the place of 
final deposit as rapidly as possible by methods which will prevent the segregation or 
loss of the ingredients. The method of transporting or placing of concrete shall be 
approved by the Engineer-in-Charge/OC Contract. Concrete shall be transported and 
placed as near as practicable to its final position so that no contamination, segregation 
or loss of its constituents materials take place. 

 

ii) Concrete may be transported by transit mixers or properly designed buckets or 
by pumping. Transit mixers or other hauling equipments when used should be 
equipped with the means of discharge of concrete without segregation. During hot or 
cold weather, concrete shall be transported in deep containers. Other suitable 
methods to be reduce the loss of water by evaporation in hot weather and heat loss in 
cold weather may also be adopted.  
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iii) When concrete is conveyed by chute, the plant shall be of such size and design 
as to ensure practically continuous flow.  Slope of the chute shall be so adjusted that 
the concrete flows without excessive quantity of water and without any segregation of 
its ingredients.  The delivery end of the chute shall be as close as possible to the point 
of deposit.  The chute shall be thoroughly flushed with water before and after each 
working period and the water used for this purpose shall be discharged outside the 
formwork. 
 

 iv) All formwork and reinforcement contained in it shall be cleaned and made 
 free from standing water, dust, snow or ice immediately before placing of concrete.  
 

v) No concrete shall be placed in any part of the structure until the approval of the 
Engineer-in-Charge/OC Contract has been obtained. If concreting is not started within 
24 hours of the approval being given, it shall have to be obtained again from the 
Engineer-in-Charge/OC Contract. Concreting shall proceed continuously over the area 
between the construction joints. Fresh concrete shall not be placed against concrete 
which has been in position for more than 30 minutes unless a proper construction joint 
is formed. 

 

vi) The concrete shall be deposited as nearly as practicable in its original position 
to avoid re-handling. Methods of placing should be such as to preclude segregation. 
Care should be taken to avoid displacement of reinforcement or movement of 
formwork. To achieve this, concrete should be lowered vertically in the form and 
horizontal movement of concrete inside the forms should, as far as practicable, be 
minimized. 

 

vii) The concrete shall be placed and compacted before its initial setting so that is 
amenable to compaction by vibration. The workability of concrete at the time of 
placement shall be adequate for the compaction equipment to be used. If there is 
considerable time gap between mixing and placing of concrete, as in the case of 
ready mixed concrete plants or off-site batching and mixing plants, concrete mix shall 
be designed to have appropriately higher workability at the time of discharge from the 
mixer, in order to compensate the loss of workability during transit. This is generally 
achieved by suitable chemical admixtures. Keeping these considerations in view, the 
general requirements for ready mixed concrete plants or off-site batching and mixing 
plants, is that concrete shall be discharged from the truck mixer within two hours of 
the time of loading. A longer period may be permitted if suitable retarding admixture 
are used. 
 

 iii) In wall forms, drop chutes attached to hoppers at the top should preferable be  
 used to lower concrete to the bottom of the form. As a general guidance, the permissi- 
 ble free fall of concrete may not exceed 1.50 meters and under no circumstances shall 
 it be more than 2 meters. When free fall of larger height is involved, self compacting  
 concrete having adequate fluidity, cohesiveness and viscosity and which uniformly  
 and completely fills every corner of the formwork by its own weight without segrega 
 tion, shall be used.    
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ix) Except where otherwise agreed to by the Engineer-in-Charge/OC Contract, 
concrete shall be deposited in horizontal layers to a compacted depth of not more 
than 450 mm when internal vibratos are used and not exceeding 300 mm in all other 
cases.  

 

x) Concrete when deposited shall have a temperature of not less than 5°C, and 
preferably not more than 30°C and in no case more than 40°C.  In case of site mixing, 
fresh concrete shall be placed and compacted in its final position within 30 minutes of 
its discharge from the mixer. When the concrete is carried in properly designed 
agitator operating continuously, the concrete shall be placed and compacted within 1 
hour of the addition of cement to the mix and within 30 minutes of its discharge from 
the agitator. It may be necessary to add retarding admixtures to concrete if trials show 
that the periods indicated above are unacceptable.  In all such matters, the Engineer-
in-Charge/OC Contract’s decision shall be final. 

 
xi) Concrete shall be thoroughly compacted by vibration or other means during 
placing and worked around the reinforcement, tendons or duct formers, embedded 
fixtures and into corners of the formwork to produce a dense homogeneous void-free 
mass having the required surface finish.  When vibrators are used, vibration shall be 
done continuously during the placing of each batch of concrete until the expulsion of 
air has practically ceased in a manner that does not promote segregation.  Over 
vibration shall be avoided to minimize the risk of forming a weak surface layer.  When 
external vibrators are used, the design of formwork and disposition of vibrator shall be 
such as to ensure efficient compaction and to avoid surface blemishes.  Vibrations 
shall not be applied though reinforcement and where vibrators of immersion type are 
used, contact with reinforcement and all inserts like ducts etc., shall be avoided.  
When internal vibrators are used, the internal vibrators shall be inserted vertically to 
the full depth of the layer being placed and ordinarily shall penetrate the layer below 
for a few centimeters. The vibrator should be kept in place until air bubbles cease 
escaping from the surface and then withdrawn slowly to ensure that no hole is left in 
the concrete, care being taken to see that it remains in continued operation while 
being withdrawn. The internal vibrators shall be inserted in an orderly manner and the 
distance between insertions should be about one and half times the radius of the area 
visibly affected by vibration. Additional vibrators in serviceable condition shall be kept 
at site so that they can be used in the event of breakdown.  

 

xi) Mechanical vibrators used shall comply with IS: 2502, IS: 2506, IS: 2514 and 
IS: 4656. 

 
1.2.7 Construction joints  
 

i) Construction joints shall be avoided as far as possible and in no case the 
locations of such joints shall be changed or increased from those shown on the 
drawings, except with express approval of the Engineer-in-Charge/OC Contract.  

 

ii) The sequence of concreting, striking of forms and positioning of construction 
joints for every individual structure, shall be decided well in advance of the 
commencement of work. 
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iii) Construction joints has to be provided in accordance with Clause 1709 of 
MoRT&H Specifications for Road & Bridge Works (Fifth Revision). 

   
1.2.8 Concreting under water  
 

i) When it is necessary to deposit concrete under water, the methods, equipment, 
materials and proportions of mix to be used shall be got approved from the Engineer-
in-Charge/OC Contract before any work is started.   

 

ii) Concrete shall not be placed in water having a temperature below 5°C.  The 
temperature of the concrete, when deposited, shall not be less than 16°C nor more 
than 30°C.  
 

 iii) The under water concreting shall be done in accordance with Clause 1710 of 
 MoRT&H Specifications for Road & Bridge Works (Fifth Revision). 
        
1.2.9 Concreting in extreme weather 

 

Concreting in cold weather: Where concrete is to be deposited at or near freezing 
temperature, precautions shall be taken to ensure that at the time of placing, it has a 
temperature of not less than 5°C and that the temperature of the concrete shall be 
maintained above 4°C until it has hardened.  When necessary, concrete ingredients 
shall be heated before mixing but cement shall not be heated artificially other than by 
the heat transmitted to it from other ingredients of the concrete. Stock-piled aggregate 
may be heated by the use of dry heat or steam. Aggregates shall not be heated 
directly by gas or on sheet metal over fire.  In general, the temperature of aggregates 
or water shall not exceed 65°C.  Salt or other chemicals shall not be used for the 
prevention of freezing.  No frozen material or materials containing ice shall be used.  
All concrete damaged by frost shall be removed.  Concrete exposed to freezing 
weather shall have entrained air and the water content of the mix shall not exceed 30 
litres per 50 kg of cement. To counter slower setting of concrete, accelerators can be 
used with the approval of the Engineer-in-Charge/OC Contract. However, accelerators 
containing chloride shall not be used.   

 
1.2.10 Concreting in hot weather 
 

i) When depositing concrete in very hot weather, precautions shall be taken so 
that the temperature of wet concrete does not exceed 30°C while placing.  This shall 
be achieved by using chilled mixing water, using crushed ice as a part of mixing water, 
shading stock piles of aggregates from direct rays of sun, sprinkling the stock piles of 
coarse aggregate with water to keep them moist, limiting temperature of cement below 
30°C at the time of use, starting curing before concrete dries out and restricting time of 
concreting as far as possible to early mornings and the late evenings.  When ice is 
used to cool mixing water, it will be considered a part of the water in design mix.  
Under no circumstances shall the mixing operation be considered complete until all 
ice in the mixing drum has melted.    

 ii) The Contractor will be required to state his methodology for the Engineer-in-
Charge/OC Contract’s approval when temperatures of concrete are likely to exceed 
30°C during the work. 
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1.2.11 Protection and curing 
 

Concreting operations shall not commence until adequate arrangements for concrete 
curing have been made by the Contractor. Curing and protection of concrete shall start 
immediately after compaction of the concrete. The concrete shall be protected from: 
 

(a) Premature drying out particularly by solar radiation and wind 
 

(b) High internal thermal gradients 
 

(c) Leaching out by rain and flowing water 
 

(d) Rapid cooling during the first few days after placing 
 

(e) Low temperature or frost 
 

(f) Vibration and impact which may disrupt the concrete and interfere with its bond 
to the reinforcement 
 

(g) Vibration caused by traffic including construction traffic. 
 

Concrete shall be protected, without allowing ingress of external water, by 
means of wet (not dripping) gunny bags, hessian etc. Once the concrete has attained 
some degree of hardening (approximate 12 hrs after mixing), moist curing shall 
commence and be continued through the requisite period. Where members are of 
considerable size and length, with high cement content, accelerated curing methods 
may be applied, as approved by the Engineer-in-Charge/OC Contract.     

 
1.2.12 Water curing 
 

i) Water for curing shall be as specified in Section 1000 of MoRT&H 
Specifications for Road & Bridge Works (Fifth Revision) 

 

ii) The concrete should be kept constantly wet by ponding or covering or use of 
sprinklers/perforated pipes for a minimum period of 14 days after concreting, except in 
the case of concrete with rapid hardening cement, where it can be reduced to 5 days. 
Water should be applied on surfaces after the final set. Curing through watering shall 
not be done on green concrete. On formed surfaces, curing shall start immediately 
after the forms are stripped. The concrete shall be kept constantly wet with a layer of 
sacking, canvas, hessian or similar absorbent material. 

         
1.2.13 Finishing 
 

i) Immediately after the removal of forms, exposed bars or bolts, if any, shall be 
cut inside the concrete member to a depth of at least 50 mm below the surface of the 
concrete and the resulting holes filled with cement mortar. All fins caused by form 
joints, all cavities produced by the removal of form ties and all other holes and 
depressions, honeycomb spots, broken edges or corners, and other defects, shall be 
thoroughly cleaned, saturated with water, and carefully pointed and rendered true with 
mortar. The mortar shall be of cement and fine aggregate mixed in the proportions 
used in the grade of concrete that is being finished and of as dry a consistency as is 
possible. Considerable pressure shall be applied in filling and pointing to ensure 
thorough filling in all voids.  Surfaces which have been pointed shall be kept moist for 
a period of twenty four hours.  Special pre-packaged proprietary mortars shall be used 
where appropriate or where specified in the drawing.  
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ii) All construction and expansion joints in the completed work shall be left 
carefully tooled and free from any mortar and concrete. Expansion joint filler shall be 
left exposed for its full length with clean and true edges.  

 

iii) Immediately on removal of forms, the concrete work shall be examined by the 
Engineer-in-Charge/OC Contract before any defects are made good. The work that 
has sagged or contains honeycombing to an extent detrimental to structural safety or 
architectural appearance member, shall be rejected. Surface defects of a minor nature 
may be accepted.  On acceptance of such work by the Engineer-in-Charge/OC 
Contract, the same shall be rectified as directed by the Engineer-in-Charge/OC 
Contract. 

 

1.2.14 Tests and standards of acceptance 
 

1.2.14.1 Concrete shall conform to the surface finish and tolerance as prescribed in MoRT&H 
Specifications for Road & Bridge Works (Fifth Revision) for respective components.  
 

Random sampling and lot by lot of acceptance inspection, shall be made for the 
28 days cube strength of concrete. 

 

Concrete under acceptance, shall be notionally divided into lots for the purpose 
of sampling before commencement of work. The basis of delimitation of lots shall be 
as follows : 

 

 (a) No individual lot shall be more than 30 Cum volume 
 

(b) Different grades of mixes of concrete shall be divided into separate lots 
 

(d) Concrete of a lot shall be used in the same identifiable components of 
the bridge/structure. 

       
1.2.14.2    Sampling and testing 
 

a) Concrete for preparing 3 test cubes shall be taken from a batch of 
concrete at point of delivery into construction, according to procedure laid down 
in IS: 1199. 

 

b) A random sampling procedure to ensure that each of the concrete 
batches forming the lot under acceptance inspection has equal chance of being 
chosen for taking cubes. 

 

c) 150 mm cubes shall be made, cured and tested at the age of 28 days for 
compressive strength in accordance with IS:516.  The 28-days test strength 
result for each cube shall form an item of the sample. Tests at other age shall 
also be performed, if specified. 
 

d) Where automated batching plant/Ready Mixed Concrete Plant is located 
away from the place of use and the time gap between production and 
placement is more than the initial setting time or where any ingredients are 
added subsequent to mixing, separate sets of samples shall be collected and 
tested at batching plant and at location of placement. The results shall be 
compared and used to make suitable adjustment at batching plants so that 
properties of concrete at placement are as per the requirements. 
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1.2.14.3  Test specimen and sample strength   

Three test specimens shall be made from each sample for testing at 28 days.  
Additional cubes may be required for various purposes such as to determine the 
strength of concrete at 7 days or for any other purpose. 

 

The test strength of the sample shall be the average of the strength of 3 cubes.  
The individual variation should not be more than + 15 % of the average. If variation is 
more, the test results of the sample are invalid.  

 
1.2.14.4 Frequency : The minimum frequency of sampling of concrete of each grade shall 
be in accordance with Table 1700-9 of MoRT&H Specifications for Road & Bridge Works 
(Fifth Revision) below:- 

 
Quantity of Concrete  in work, m3 No. of samples 

1 – 5 1 
6 – 15 2 

16 – 30  3 
31 – 50  4 

51 and above 4 Plus one additional sample for each 
additional 50 m3 part thereof 

 

 At least one sample shall be taken from each shift of work. 
 
1.2.14.5 Acceptance criteria 
 

(a) Compressive strength 
 

1) Cubes:  The concrete shall be taken as having the specified compressive 
strength when both the following conditions are met: 

 

a) The mean strength determined from any group of four consecutive 
overlapping samples exceeds the specified characteristic compressive strength 
by 3 MPa. 

 

b) Strength of any sample is not less than the specified characteristic 
compressive strength minus 3 MPa.  

 

The quantity of concrete represented by the test results include the 
batches from which the first and last samples were taken, together with all 
intervening batches.  

         
2) Cores:      

 

When the concrete does not satisfy both the conditions given in (1) above, 
representative cores shall be extracted from the hardened concrete for compression 
test in accordance with the method described in IS:1199 and tested to establish 
whether the concrete satisfies the requirement of compressive strength. 

 

Evaluation of compressive strength by taking cores may also be done in case 
of doubt regarding the grade of concrete used either due to poor workmanship or 
based on results of cubes strength test. 
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The locations from which core samples are to be taken and their number shall 

be decided so as to be representative of the whole of the concrete under 
consideration. However, in no case shall fewer than three cores be tested. Cores shall 
be prepared and tested a described in IS:516. Concrete in the member represented 
by a core test shall be considered acceptable if the average equivalent cube strength 
of the cores is equal to at least 85% of the cube strength of the grade of concrete 
specified for the corresponding age and no individual core has strength less than 75% 
of the specified strength.  

 
(b) Chloride and sulphate content 

 

The total chloride and sulphuric anhydride (SO3) content of all the constituents 
of concrete as a percentage of mass of cement in the mix shall not exceed the values 
given in MoRT&H Specifications for Road & Bridge Works (Fifth Revision). 

 
1.2.17 Quality control tests 
 

 Concrete to be used for the works should satisfy the quality control tests in 
accordance with Table 900-6 o MoRT&H Specifications for Road & Bridge Works (Fifth 
Revision) as under 
 
S/
No 

Type of 
Material 

Test IS Code Frequency (Min) 

1 Concrete i) Strength of 
concrete 

IS:516  2 cubes and 2 beams per 150 Cum or part 
thereof (one for 7 day and other for 28 day 
strength) or minimum 6 cubes and 6 beams 
per day’s work whichever is more. 

ii) Core strength 
on hardened 
concrete   

IS:516  As per the requirement of the Engineer-in-
Charge/OC Contract, only in case of doubt. 

iii) Workability of 
fresh concrete -
Slump test 

IS:1199  One test per each dumper load at both 
batching plant site and paving site initially 
when work starts. Subsequently sampling 
may be done from alternate dumper. 

iv) Thickness 
determination 

 From the level data of concrete pavement 
surface and sub base at grid points of 5/6.25 
m x 3.5 m. 

v) Thickness 
measurement 
for trial length 

 3 cores per trial length 

vi) Verification of 
level of string line 
in the case of slip 
form paving and 
steel forms in the 
case of fixed form 
paving 

 String line or steel forms shall be checked for 
level at an interval of 5.0 m or 6.25 m. The 
level tolerance allowed shall be plus or minus 
2 mm. These shall be got approved 1-2 
hours before the commencement of the 
concreting activity. 
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1.3  HPS FILLING (BACK FILLING WITH STONE AGGREGATES) (Rate shall be 
measured in Cum) 
 

1.3.1  Description  
 

1.3.1.1  This works are consist of providing filter media behind abutment of culverts & 
abutments of Bailey bridge.  
 

1.3.1.2  For proper movement of rain water without creating any uplift head behind abutment, 
a layer of stone/selected materials shall be well packed to a thickness of not less than 600 
mm with smaller size towards the soil and bigger size towards the wall and provided over the 
entire surface behind abutment of culverts to the full height.  
 

1.3.2  Construction method  
 

The lowest course of filter media shall be started from the toe and built up upwards. 
The construction of filter media shall closely follow the construction of structure however it 
shall be carried out in such a way as not to cause under thrusts on any part of the structure 
like abutment of culverts.  
 
1.4 STEEL REINFORCEMENT (UNTENSIONED) (Rate shall be measured in Kg) 
 
1.4.1 Description 
 

This work shall consist of furnishing and placing coated or uncoated high strength 
deformed reinforcement bars of the shape and dimensions shown on the drawings and 
conforming to these Specifications or as approved by the Engineer-in-Charge/OC Contract.  
 
1.4.2 General 
 

i) Steel for reinforcement shall meet with the requirements of Section 1000 of 
MoRT&H specifications (Fifth revision).  

 

ii) Reinforcements may be high strength deformed bars. They may be uncoated 
or coated with epoxy. 

 

iii) Reinforcements shall be cut and bend to shape and size as shown in drawings 
or directed by the Engineer-in-Charge/OC Contract. 

 
1.4.3 Protection of reinforcement 
 

i) Uncoated reinforcing steel shall be protected from rusting or chloride 
contamination. Reinforcements shall be free from rust, mortar, loose mill scale, 
grease, oil or paints. This may be ensured either by using reinforcement fresh from 
the factory or thoroughly cleaning it using any suitable method such as sand blasting, 
mechanical wire brushing, etc., as directed by the Engineer-in-Charge/OC Contract.  
Reinforcements shall be stored above the ground in a clean and dry condition, on 
blocks, racks or platforms and shall be suitably marked to facilitate inspection and 
identification. 

 

 ii) Portions of uncoated reinforcing steel and dowels projecting from concrete shall 
be protected within one week after initial placing of concrete, with a brush coat of neat 
cement mixed with water to a consistency of thick paint. This coating shall be removed  
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by lightly tapping with a hammer or other tool not more than one week before placing 
of the adjacent pour of concrete. Coated reinforcing steel shall be protected against 
damage to the coating. If the coating on the bars is damaged during transportation or 
handling and cannot be repaired, the same shall be rejected. 

 

iii) In case of fusion bonded epoxy coated reinforcement or hot dipped galvanized 
bars used, reference shall be made Clause 1010.3.2 of Section 1000 of MoRT&H 
specifications (Fifth revision).  

          
1.4.4 Bending of reinforcement 
 

i) Bar bending schedule shall be furnished by the Contractor and got approved by 
the Engineer-in-Charge/OC Contract before start of work. 

 

ii) Reinforcing steel shall conform to the dimensions and shapes given in the 
approved Bar Bending Schedules. 
 

iii) Bars shall be bent cold to the specified shape and dimensions or as directed by 
the Engineer-in-Charge/OC Contract using a proper bar bender, operated by hand or 
power to obtain the correct radii of bends and shape. 

 

iv) Bars shall not be bent or straightened in a manner that will damage the parent 
material or the coating. 

 

 v) Bars bent during transport or handling shall be straightened before being used 
on work. They shall not be heated to facilitate straightening. 

 
1.4.5 Placing of reinforcement 
 

(a) The reinforcement cage should generally be fabricated in the yard at ground 
level and then shifted and placed in position. The reinforcement shall be placed strictly 
in accordance with the drawings and shall be assembled in position only when the 
structure is otherwise ready for placing of concrete. Prolonged time gap between 
assembling of reinforcements and casting of concrete, which may result in rust 
formation on the surface, shall not be permitted. 

 

(b) Reinforcement bars shall be placed accurately in positions as shown on the 
drawings.  The bars, crossing one another shall be tied together at every intersection 
with binding wire (annealed), conforming to IS: 280 to make the skeleton of the 
reinforcement rigid such that the reinforcement does not get displaced during placing 
of concrete, or any other operations. The diameter of binding wire shall not be less 
than 1 mm. 

 

(c) Bars shall be kept in position usually by the following methods: 
 

(i) In case of beam and slab construction, industrially produced polymer 
cover blocks of thickness equal to the specified cover shall be placed between 
the bars and formwork, subject to satisfactory evidence that the polymer 
composition is not harmful to concrete and reinforcement.  Cover blocks made 
of concrete may be permitted by the Engineer-in-Charge/OC Contract, provided 
they have the same strength and specification as those of the member. 
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(ii) In case of dowels for columns and walls, the vertical reinforcement shall 
be kept in position by means of timber templates with slots cut in them 
accurately, or with cover blocks tied to the reinforcement. Timber templates 
shall be removed after the concreting has progressed upto a level just below 
their location. 

 

(iii) Layers of reinforcements shall be separated by spacer bars at 
approximately one metre intervals. The minimum diameter of spacer bars shall 
be 12 mm or equal to maximum size of main reinforcement or maximum size of 
coarse aggregate, whichever is greater. Horizontal reinforcement shall not be 
allowed to sag between supports. 

 

(iv) Necessary stays, blocks, metal chairs, spacers, metal hangers, 
supporting wires etc, of other subsidiary reinforcement shall be provided to fix 
the reinforcements firmly in its correct position. 
 

(v) Use of pebbles, broken stone, metal pipe, brick, mortar or wooden 
blocks etc., as devices for positioning reinforcement shall not be permitted.
   

 (d) Bars coated with epoxy shall be placed on supports that do not damage the  
 coating. Supports shall be installed in a manner such that planes of weakness are not  
 created in hardened concrete.  The coated reinforcing steel shall be held in place by  
 use of plastic or plastic coated binding wires especially manufactured for the purpose.  
 Refer Section 1000 of MoRT&H Specifications for road and bridge works (Fifth  
 Revision) for other requirements. 

 

(e) Placing and fixing of reinforcement shall be inspected and approved by the 
Engineer-in-Charge/OC Contract before concreting is commenced. 

 
1.4.6 Bar splices 

 

Lapping : All reinforcement shall be furnished in full lengths as indicated on the 
drawing. No splicing of bars, except where shown on the drawing, will be permitted 
without approval of the Engineer-in-Charge/OC Contract. The lengths of the splice 
shall be as indicated on drawing or as approved by the Engineer-in-Charge/OC 
Contract. Where practicable, overlapping bars shall not touch each other, and shall be 
kept apart by 25 mm or 1¼ times the maximum size of coarse aggregates, whichever 
is greater. If this is not feasible, overlapping bars shall be bound with annealed steel 
binding wire, not less than 1 mm diameter and twisted tight in such a manner as to 
maintain minimum clear cover to the reinforcement from the concrete surface. Lapped 
splices shall be staggered or located at points, along with span where stresses are 
low.  

          
1.4.7 Welding 
 

i) Splicing by welding of reinforcement will be permitted only if detailed on the 
drawing or approved by the Engineer-in-Charge/OC Contract.  Weld shall develop an 
ultimate strength equal to or greater than that of the bars connected. 
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ii) While welding may be permitted for mild steel reinforcing bars conforming to  
IS: 432, welding of deformed bars conforming to IS: 1786 shall in general be 
prohibited. Welding may be permitted in case of bars of other than Fe 240 grade 
including special welding grade of Fe 415 grade bars conforming to IS:1786, for which 
necessary chemical analysis has been secured and the carbon equivalent (CE) 
calculated from the chemical composition ;using the formula : 

 

     CE = C +   Mn   + Cr+Mg+V  +  Ni+Cu 
                                         6                5               15 

is  0.4 or  less. 
 

iii) The method of welding shall conform to IS: 2751 and ISL9417 and to any 
supplemental specifications and Clause 1904.8 of MoRT&H Specifications for Road & 
Bridge Works (Fifth Revision) to the satisfaction of the Engineer-in-Charge/OC 
Contract. 

 

iv)  Welding may be carried out by metal are welding process. Qxy-acetelene 
welding shall not be permissible. Any other process may be used subject to the 
approval of the Engineer-in-Charge/OC Contract and necessary additional 
requirements to ensure satisfactory joint performance. Precautions on overheating, 
choice of electrode, selection of correct current in arc welding etc., should be strictly 
observed.  

 

v)  All bars shall be butt welded except for smaller diameter bars (diameter of less 
than 20 mm) which may be lap welded. Single-V or Double-V butt joints may generally 
be used. For vertical bars single bevel or double bevel joints may be used.  

 

vi)  Welded joints shall be located well away from bends and not less than twice 
the bar diameter away from a bend. 

 

vii)  Generally, shop welding in controlled conditions is to be preferred, where 
feasible.  Site welding where necessary shall, however, be permitted when the 
facilities, equipment, process, consumables, operators, welding procedure are 
adequate to produce and maintain uniform quality at par with that attainable in shop 
welding to the satisfaction of the Engineer-in-Charge/OC Contract. 
 

viii)  Joint welding procedures which are to be employed shall invariably be 
established by a procedure specification. All welders and welding operators to be 
employed shall have to be qualified by tests prescribed in IS: 2751. Inspection of 
welds shall conform to IS: 822 and destructive or non-destructive testing may be 
undertaken when deemed necessary. Joints with weld defects detected by visual 
inspection or dimensional check inspection shall not be accepted.  

 

ix)  Suitable means shall be provided for holding the bars securely in position 
during welding. It must be ensured that no voids are left in welding. When welding is 
done in 2 or 3 stages, previous surface shall be cleaned properly.  Bars shall be 
cleaned of all loose scale, rust, grease, paint and other foreign matter before carrying 
out welding. Only competent and experienced welders shall be employed on the work 
with the approval of the Engineer-in-Charge/OC Contract. No welding shall be done 
on coated bars.  
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x)  M.S. electrodes used for welding shall conform to IS: 814. 

 
xi) Welded joints shall preferably be located at points where steel will not be subject to 
more than 75 per cent of the maximum permissible stresses and welds so staggered that at 
any one section, not more that 20 per cent of the bars are welded.  

 
xii) Welded pieces of reinforcement shall be tested. Specimens shall be taken from the 
site and the number and frequency of tests shall be as directed by the Engineer-in-Charge/OC 
Contract. 

   
1.4.8 Mechanical coupling of bars  
 

Bars may be jointed with approved patented mechanical devices as indicated on the 
drawing or as approved by the Engineer-in-Charge/OC Contract e.g. by special grade steel 
sleeves swaged on to bars in end to end contact or by screwed couplers. In case such 
devices are permitted by the Engineer-in-Charge/OC Contract, they shall develop at least 
125 per cent of the characteristic strength of the reinforcement bar. 
 

1.4.9 Anchorages 
 

Bars may be anchored with approved patented mechanical anchorages as indicated 
on the drawings or as approved by the Engineer-in-Charge/OC Contract. The anchorages 
shall be connected to the reinforcing bar by the use of taper thread system. The anchorage 
shall be capable of developing the characteristic strength of reinforcement without damage to 
concrete and shall have sufficient diameter and width to develop adequate shear cone 
strength. The conception shall develop 125% of the characteristic strength of reinforcement 
bar.   

1.4.10 Testing and acceptance  
 

i) The materials shall be tested in accordance with relevant IS specifications and 
necessary test certificates shall be furnished. Additional tests, if required, will be got 
carried out by the Contractor at his own cost. 

 

ii) The supply, fabrication and placing of reinforcement shall be in accordance 
with MoRT&H Specifications for Road & Bridge Works (Fifth Revision) and shall be 
checked and accepted by the Engineer-in-Charge/OC Contract. 

 

iii) Manufacturer’s test certificate regarding compliance with Indian Standards for 
each lot of steel shall be obtained and submitted to the Engineer-in-Charge/OC 
Contract. If required by the Engineer-in-Charge/OC Contract, the Contractor shall 
carry out confirmatory tests in the presence of a person authorized by the Engineer-in-
Charge/OC Contract. Cost of these tests shall be borne by the Contractor. The 
sampling and testing procedure shall be as laid down in IS:1786. If any test piece 
selected from a lot fails, no re-testing shall be done and the lot shall be rejected. 

 

1.4.11 Measurements for payment 
 

Reinforcement shall be measured in length including hooks, if any, separately for 
different diameters as actually used in work, excluding overlaps.  From the length so 
measured, the weight of reinforcement shall be calculated in Kg on the basis of IS: 1732.  
Wastage, overlaps, couplings, welded joints, spacer bars, chairs, stays, hangers and 
annealed steel wire or other methods for binding and placing shall not be measured and cost 
of these items shall be deemed to be included in the rates for reinforcement.  
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1.4.12   Gabion Works (Rate shall be measured in Cum) 
 

1.4.12.1 Boulder 
 

The size of stone shall conform to Clause 5.3.7.2 of IRC:89. 
 

The size of stone shall be as large as possible and stone shall weigh approximate 20 kg. The specific 
gravity of stones shall be as high as possible and not less than 2.4. 
 

1.4.13 Wire Crates and Mattresses for Apron 
 

Wire crates shall be mechanically woven. 
 

1.4.14 Mechanically Woven Crates 
 

1.4.14.1 Description  
 

Mechanically woven wire crates shall be made of hot dipped galvanized mild steel wire of diameter 
not less than 2.2 mm having minimum tensile strength 350 MPa conforming to IS:280. The 
galvanization shall be heavy coating for soft condition conforming to KS:4826. O zinc alloy coating as 
per EN 10244-2 shall be provided in place of galvanization. The mesh of the crate shall be of type 10 
x 12, 8 x 10 and 6 x 8 as per EN 10223. Mesh shall be given double twist at each intersection and 
shall be mechanically selvedged all along the edges of the boxes. Wire crates standard sizes shall be 
as per ASTM A975. The wire crates shall be divided into compartments by diaphragms placed at 1 m 
Centre to Centre. 
 

1.4.14.2 Mesh and Box Characteristics  
 

Mesh types and shapes shall be as given in MoRTH Table 2500-1. The mesh and box characteristics 
of gabions and mattresses shall be as per MoRTH  Tables 2500-2 and 2500-3 respectively. 
 

Table 2500-1: Mesh Types and Sizes 
 

Mesh Type ‘D’ Nominal Size, mm Tolerances  
10 x 12 100 + 16% to - 4% 
8 x 10 80 
6 x 8 60 
 

Table 2500-2: Mesh & Box characteristics for Gabions 
 

Mesh Type 10 x 12 8 x 10 
Typical Sizes Length x Width 
x Height (m)/ Number of 
diaphragms  

4 x1 x 1/3 Nos, 3 x 1 x ½ Nos, 2 x 1 x 1/1 No, 1.5 x 1 x 1/0 
Nos, 2 x 1 x 0.5/1 No, 3 x 1 x 0.5/2 Nos, 4 x 1 x 0.5/3 Nos, 2 
x 1 x 0.3/1 No, 3 x 1 x 0.3/2 nos, 4 x 1 x 0.3/3 Nos 

Tolerances in Size of Gabion 
Boxes 

Length & Width…. +/-: Height > 0.3m…+/-5% and Height 
<=0.3m… +/-10% 

 

 Only standard sizes of Gabion boxes are indicated in the table above. 
 

Table 2500-3: Mesh & Box Characteristics for Revet Mattresses 
 

Typical sizes  
Length x Width x Height (m)/Number of 
diaphragms 

4 x 2 x 0.17/3 Nos, 3 x 2 x 0.17/2 Nos, 2 x 2 
x 0.17/1 Nos, 4 x 2 x 0.23/3 Nos, 3 x 2 x 
0.23/2 Nos, 2 x 2 x 0.23/1 no, 4 x 2 x 0.30/3 
Nos, 3 x 2 x 0.30/2 Nos, 2 x 2 x 0.30/1 No 

 

1.4.14.3 Dimensions and Tolerances 
 
The diameter of galvanized steel wire shall conform to the values as per Table 2500-2 for Gabions 
and Table 2500-3 for Revet mattresses. The diameter of the wires shall also conform to the tolerance 
limits plus and minus the values as shown in Table 2500-4. 
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Table  2500-4 : Permitted Tolerances on Galvanized Steel Wire Diameters 
 
Nominal Diameter of Galvanized Wire, mm Permitted Tolerances (+/-) on Wire 

Diameters, mm 
2.00 0.05 
2.20 0.06 
2.40 0.06 
2.70 0.07 
3.00 0.08 
3.40 0.09 
3.90 0.10 

 

River Training and Protection Work 
 

2) Gabions shall be manufactured with a 10 x 12 or 8 x 10 mesh type (Flg. 2500-1) having a 
nominal mesh opening size as per Table 2500-2. Dimensions are measured at right angles to the 
center axis of the opening and parallel to the twist along the same axis. 
 

3) Revet mattresses shall be manufactured with a 6 x 8 mesh type (Flg. 2500-1) having a 
nominal mesh opening size as per Table 2500-2. Dimensions are measured at right angles to the 
center axis of the opening and parallel to the twist along the same axis. 
 

4) The width and length of the gabions and revet mattresses as manufactured shall not differ 
more that +/- 5% from the ordered size prior to filling. Typical gabion and revet mattress sizes are 
shown in Tables 2500-2 and 2500-3 respectively. 
 

5) The height of the gabions and revet mattresses as manufacuted shall not differ more than +/- 
10% if the height is less than or equal to 0.3 m and shall not differ more than +/- 5% if the height is 
more than 0.3 m from the ordered size prior to filling. 
 

6) Mesh Opening Tolerances - Tolerances on the hexagonal, double-twisted wire mesh opening 
shall not exceed +16% to -4% on the nominal dimension D values mentioned in Table 2500-1. 
 

1.4.14.4 Terminology, mechanical properties, physical properties, number of tests and test methods 
related to mechanically woven wire crates shall be as per Appendix-2500/1. 
 
1.4.14.5 Laying of Wire Crates 
 
Wherever possible, crates shall be placed in position before filling with boulders. Undulations in the 
bed shall be leveled prior to placement of wire crate units. The crates shall be filled by carefully hand-
packing the boulders as tightly as possible and not be merely throwing in the stones or boulders. 
 
Where the crates are to be laid on the sides and bed of the stream in underwater conditions, they 
shall be prefilled on dry area, lifted by cranes using suitable size frames with lifting slings at every 0.5 
m to 1 m maximum spacing and places at designated locations. Sacrificial steel rods of diameter 20 
mm to 25 mm may also be used, in place of frame, by tying them to the edges and lifting directly with 
closely spaced slings. Once placed, divers shall lace the crates together at all contact surfaces. For 
sides of the banks a tilting platform, pantoon or barge can be used where mattresses are filled with 
stones on the level platform, resting at one end on the bank and has the other edge hinged to the 
pantoon/barge. One end of the filled wire crate is anchored to the dry edge of the slope and then the 
pantoon/barge is moved away from the bank, thus lowering and sliding out the tilted platform under 
the crate, gradually placing the crate on the slopes while the tilted platform rotates around its hinges.   
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1.5 FORM WORK (Rate shall be measured in Sqm)  
 

Scope this work shall include centering/shuttering (steel) including strutting, propping 
and removal of form work. Section 1500 of MoRT&H specification for Road and Bridges 
works (Fifth Revision) generally be followed in case of any doubt. 
 
1.5.1 Description 
 

Formwork shall include all temporary or permanent forms required for forming the 
concrete of the shape, dimensions and surface finish as shown on the drawing or as directed 
by the Engineer-in-Charge/OC Contract, together with all props, staging, centering, 
scaffolding and temporary construction required for their support.  The design, erection and 
removal of formwork shall conform to IRC: 87 “Guidelines for Design and Erection of 
Falsework for Road Bridges” and MoRT&H Specifications for Road & Bridge Works (Fifth 
Revision). 
 
1.5.2 Materials 
 

i) All materials shall comply with the requirements of IRC: 87.  Materials and 
components used for formwork shall be examined for damage or excessive 
deterioration before use/re-use and shall be used only if found suitable after 
necessary repairs. In case of timber formwork, the inspection shall not only cover 
physical damages but also signs of attacks by decay, rot or insect attack or the 
development of splits. 
 

ii) Form shall be constructed with metal or timber.  The metal used for forms shall 
be of such thickness that the forms remain true to shape.  All bolts should be 
countersunk.  The use of approved internal steel ties or steel or plastic spacers shall 
be permitted.  Structural steel tubes used as support for forms shall have a minimum 
wall thickness of 4 mm.  Other materials conforming to the requirements of IRC: 87 
may also be used if approved by the Engineer-in-Charge/OC Contract. 

 
1.5.3 Design of formwork 
 

i) The design, erection and removal of formwork shall conform to IRC:87 
“Guidelines for Formwork, False and Temporary Structures” and MoRT&H 
Specifications for Road & Bridge Works (Fifth Revision). The forms shall be such as to 
ensure that they can be conveniently removed without disturbing the concrete. The 
design shall facilitate proper and safe access to all parts of formwork for inspection.   

 

ii) The Contractor shall furnish the design and drawing of complete formwork (i.e. 
the forms as well as their supports) for approval of the Engineer-in-Charge/OC 
Contract before any erection is taken up.  If proprietary system of formwork is used, 
the Contractor shall furnish detailed information as per Appendix 1500/I to the 
Engineer-in-Charge/OC Contract for approval. 

 

iii) Notwithstanding any approval or review of drawing and design by the Engineer-
in-Charge/OC Contract, the Contractor shall be entirely responsible for the adequacy 
and safety for formwork. 
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1.5.4 Workmanship 
 

i) The formwork shall be robust and strong and the joints shall be leak-proof. 
 

ii) Ballies shall not be used as staging. Staging must have cross bracings and 
diagonal bracings in both directions. Staging shall be provided with an appropriately 
designed base plate resting on firm strata. 

 

iii) The number of joints in the formwork shall be kept to a minimum by using large 
size panels.  The design shall provide for proper “soldiers” to facilitate alignment. All 
joints shall be leak proof and must be properly sealed. Use of PVC Joint sealing 
tapes, form rubber or PVC T-section, is essential to prevent leakage of grout. 

 

iv) As far as practicable, clamps shall be used to hold the forms together. Where 
use of nails is unavoidable minimum number of nails shall be used and these shall be 
of the double headed type. Alternatively, if the nails are of normal type, they shall be 
left partially projecting without being driven to their full length, so that they can be 
withdrawn easily.  

 

v) Use of ties shall be restricted, as far as practicable. Wherever ties are used 
they shall be used with HDPE sheathing so that the ties can easily be removed. No 
parts prone to corrosion shall be left projecting or near the surface. The sheathing 
shall be grouted with cement mortar of the same strength as that of the structure. 

 

 vi) Unless otherwise specified, or directed, chamfers or fillets of sizes 25 mm x 25 
mm shall be provided at all angles of the formwork to avoid sharp corners. The 
chamfers, beveled edges and mouldings shall be made in the formwork itself.  
Opening for fixtures and other fittings shall be provided in the shuttering as directed by 
the Engineer-in-Charge/OC Contract. 

 

vii) Shuttering for walls, sloping members and thin sections of considerable height 
shall be provided with temporary openings to permit inspection and cleaning out 
before placing of concrete. 

 

viii) The formwork shall be constructed with pre-camber to the soffit to allow for 
deflection of the formwork. This shall be in addition to the pre-camber for the 
permanent structure as shown on the drawings. 
 

ix) Where centering trusses or launching trusses are adopted for casting of 
superstructure, the joints of the centering trusses, whether welded, riveted or bolted 
should be thoroughly checked periodically.  Also, various members of the centering 
trusses should be periodically examined for proper alignment and unintended 
deformation before proceedings with the concerting.  They shall also be periodically 
checked for any deterioration in quality due to steel corrosion. Launching truss, 
casting truss of span more than 40 m and travelling forms, shall be load tested before 
they are put to use.  

 

x) The formwork shall be so made as to produce a finished concrete true to 
shape, line and levels and dimensions as shown on the drawings, subject to the 
tolerances specified in respective sections of these specifications, or as directed by 
the Engineer-in-Charge/OC Contract. 
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xi) Where metal forms are used, all bolts and rivets shall be countersunk and well 
ground to provide a smooth, plane surface. Where timber is used it shall be well 
seasoned, free from loose knots, projecting nails, splits or other defects that may mar 
the surface of concrete.  

 

xii) Forms shall be made sufficiently rigid by the use of ties and bracings to prevent 
any displacement or sagging between supports. They shall be strong enough to 
withstand all pressure, ramming and vibration during and after placing the concrete.  
Screw jacks or hard wood wedges where required shall be provided to make up any 
settlement in the formwork either before or during the placing of concrete.  

 
xiii) The formwork shall ensure the correct final shape of the structure, with the 
calculated amount of positive or negative camber. The deformation of falsework, 
scaffolding or propping and the instantaneous or deferred deformation due to various 
causes arising in prestressed structures, shall be properly accounted for.  

 

xiv) Suitable camber shall be provided to horizontal members of structure, specially 
in long spans to counteract the effects of deflection. The formwork shall be so fixed as 
to provide for such camber. 

 

xv) The formwork shall be coated with an approved release agent that will 
effectively prevent sticking and will not stain the concrete surface. Lubricating oils 
(machine oils) shall be prohibited for use as coating.  

 
1.5.5 Lining of formwork 
 

The formwork shall be lined with material approved by the Engineer-in-Charge/OC 
Contract so as to provide a smooth finish of uniform texture and appearance. This 
material shall leave no stain on the concrete and shall be so fixed to its backing as not 
to impart any blemishes. It shall be of the same type and obtained from only one 
source throughout for the construction of any one structure.  The contractor shall 
make good any imperfections in the resulting finish as required by the Engineer-in-
Charge/OC Contract. Internal ties and embedded metal parts shall be carefully 
detailed and their use shall be subject to the approval of the Engineer-in-Charge/OC 
Contract. 

 

1.5.6 Precautions 
 

The following precautions shall be observed: - 
 

(i) It shall be ensured that any cut-outs or openings provided in any structural 
member to facilitate erection of formwork, are closed with the same grade of 
concrete as that of the structure, after formwork is removed.  

 

(ii) Provision for safe access to the formwork shall be made at all levels as 
required.  

 

(iii) Close watch shall be maintained to check for settlement of formwork during 
concreting and any settlement shall be promptly rectified.  
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(iv) Natural ground shall be checked for bearing capacity and likely settlement 
before erection of the staging. 
 

(v) It shall be ensured that water used for curing or rain water does not stagnate 
near the base plate of the staging. 
 

(vi) For shutters used for deep and narrow member, temporary openings in the 
sides shall be provided to facilitate pouring and compaction of concrete.  

 
1.5.7 Preparation of formwork before concreting 
 

1.5.7.1  The inside surfaces of forms shall, except in the case of permanent form work 
or where otherwise agreed to by the Engineer-in-Charge/OC Contract be coated with a 
release agent supplied by approved manufacturer or of an approved material to prevent 
adhesion of concrete to the formwork. Release agents shall be applied strictly in accordance 
with the manufacturer’s instructions and shall not be allowed to come into contact with any 
reinforcement or prestressing tendons and anchorages.  Different release agents shall not be 
used in formwork for exposed concrete. Before re-use of forms, the following actions shall be 
taken: 
 

(i) The contact surfaces of the forms shall be cleaned carefully and dried before 
applying a release agent.  

 

(ii) It should be ensured that the release agent is appropriate to the surface to be 
coated.  The same type and make of release agent shall be used throughout on 
similar formwork materials and different types should not be mixed. 

  

(iii) The form surfaces shall be evenly and thinly coated with release agent.  The 
vertical surface shall be treated before horizontal surface and any excess wiped out.  
 

(iv) It shall be ensured that the reinforcement or the surface of the hardened 
concrete shall not come in contact with the release agent. 

 
1.5.7.2   All forms shall be thoroughly cleaned immediately before concreting. 
 
1.5.7.3   The Contractor shall give the Engineer-in-Charge/OC Contract due notice 
before placing any concrete in the forms to permit him to inspect and approve the formwork. 
However, such inspection shall not relieve the contractor of his responsibility for safety of 
formwork, men, machinery, materials and finish or tolerances of concrete.  
 
1.5.8 Removal of formwork 
 

i) The scheme for removal of formwork (i.e. de-shuttering and de-centering) shall 
be planned in advance and furnished to the Engineer-in-Charge/OC Contract for 
scrutiny and approval.  No formwork or any part thereof shall be removed without prior 
approval of the Engineer-in-Charge/OC Contract. 

 

ii) The formwork shall be so removed as not to cause any damage to concrete.  
Centering shall be gradually uniformly lowered in such a manner as to permit the 
concrete to take stresses due to its own weight uniformly and gradually to avoid any 
shock or vibration.  
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iii) Form work shall not be released unless the concrete has achieved strength of 
at least twice the stress the concrete may be subjected at the time of the removal of 
formwork. When no test is conducted for determination of strength of concrete and 
where the time of removal of formwork is not specified, the same shall be as under :- 
 

(a) Walls, piers, abutments, columns and 
vertical faces of structural members 

12 to 48 hours as may be 
decided by the Engineer-
in-Charge/OC Contract 

(b) Soffits of Slabs (with props left under) 3 days 
(c) Props (left under slabs) 14 days 
(d) Soffit of Girders (with props left under) 7 days 
(e) Props (Left under girders) 21 days 

  
iv) The above time schedule is applicable when Ordinary Portland Cement is used 
without any admixtures at an ambient temperature exceeding 10°C. 

 

v) Where there are re-entrant angles in the concrete sections, the formwork 
should be removed at these sections as soon as possible after the concrete has set, 
in order to avoid cracking due to shrinkage of concrete. 
 

vi) Additional precautions as given in Clause 8.17 of IRC:87, shall also be 
followed. 

 
1.5.9 Re-Use of formworks 
 

i) When formwork is dismantled, its individual components shall be examined for 
damage and damaged pieces shall be removed for rectification. Such examination 
shall always be carried out before being used again.  Before re-use all components 
shall be cleaned of deposits of soil, concrete or other unwanted materials. Threaded 
parts shall be oiled after cleaning.  

 

ii) All bent steel props shall be straightened before re-use. The maximum 
deviation from straightness is 1/600 of the length. The maximum permissible axial 
loads in used props shall be suitably reduced depending upon their condition. The 
condition of the timber components, plywood and steel shuttering plates shall be 
examined closely for distortion and defects before re-use. 

 

iii) For slipform, the rate of climb of the formwork shall be designed for each 
individual case taking into account various parameters including the grade of 
concrete, concrete strength, concrete temperature, ambient temperature, concrete 
admixtures, etc.   

 

iv) In order to verify the time and sequence of striking/removal of specialized 
formwork, routine field tests for the consistency of concrete and strength development 
are mandatory.  

 

v) For specialized formwork, the form lining material may be either plywood or 
steel sheet of appropriate thickness.  
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1.5.10 Tests and standards of acceptance  
 

i) The materials shall be tested in accordance with MoRT&H Specifications for 
Road & Bridge Works (Fifth Revision)  and shall meet the prescribed criteria.  

 

ii) The work shall conform to MoRT&H Specifications for Road & Bridge Works 
(Fifth Revision) and shall meet the prescribed standards of acceptance. 

            
1.6  WEEP HOLE (Rate shall be measured in RM) 
 

Weep holes shall be provided in all plain concrete, reinforced concrete, brick/stone 
masonry structures as shown on the drawing or as directed by the Engineer-in-Charge/OC 
Contract to permit water to flow out without building up pressure in the back fill. Weep holes 
of size 4”x4” shall be provided with 4” dia (100 mm) PVC/HDPE pipe for structures in 
plain/reinforced concrete or brick/masonary structures. Weep holes shall be extend through 
the full width of concrete/masonry with slop of about 1 vertical : 20 horizontal towards the 
draining face. The spacing of weep holes shall be 1 m in either direction or as shown in the 
drawings with the lowest at 150 mm above the low water level or ground level whichever is 
higher or as directed by the Engineer-in-Charge/OC Contract.  
 
1.6.1    Tests and Standards of acceptance  
 

The materials shall be tested in accordance with these Specifications and shall meet 
the prescribed criteria and requirements. The work shall conform to these Specifications and 
shall meet the prescribed standards of acceptance.  
         
1.7   MATERIAL  
 
1.7.1 General  
 

1.7.1.1 Materials to be used in the work shall conform to the specifications mentioned 
hereunder/on the drawings, the requirements laid down in this section and specifications for 
relevant items of work.  
 

1.7.1.2 If any material, not covered in these specifications, is required to be used in the 
work, it shall conform to relevant Indian Standards, if there are any, or to the requirements 
specified by the Engineer-in-Charge/OC Contract.  
        
1.7.2  Sources of material  

 
1.7.2.1 The Contractor shall identify the source of materials like coarse aggregate and 
fine aggregate and notify the Engineer-in-Charge/OC Contract regarding the proposed 
sources prior to delivery. 
 

1.7.2.2 Samples of materials from the source shall be tested in the presence of 
Engineer-in-Charge/OC Contract for conformity to specifications. It shall also be ensured that 
the variation in test results of different samples, is within acceptable limit. 
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1.7.3    STONE 
  
1.7.3.1 Stones shall be of the type specified. They shall be hard, sound, free from 
cracks, decay and weathering and shall be freshly quarried from an approved quarry. Stone 
with round surface shall not be used. 

 

1.7.3.2 The stones, when immersed in water for 24 hours, shall not absorb water of 
more than 5 percent of their dry weight when tested in accordance with IS:1124. 

 

1.7.3.3 The length of stone shall not exceed three times its height and the width on the 
base shall not be greater than three-fourth of the thickness of the wall nor less than 150 mm. 
 
 
1.7.4   COARSE AGGREGATES 
 

i) For plain and reinforced cement concrete (PCC and RCC) works, coarse 
aggregate shall consist of clean, hard, strong, dense, non-porous and durable pieces 
of crushed stone, crushed gravel, natural gravel or a suitable combination thereof or 
other approved inert material. They shall not consist pieces of disintegrated stones, 
soft, flaky, elongated particles, salt, alkali, vegetable matter or other deleterious 
materials in such quantities as to reduce the strength and durability of the concrete, or 
to attack the steel reinforcement. Coarse aggregate having positive alkali-silica 
reaction shall not be used. All coarse aggregates shall conform to IS: 383 and tests for 
conformity shall be carried out as per IS: 2386, Parts I to VIII. 

 

ii) The contractor shall submit for the approval of the Engineer-in-Charge/OC 
Contract, the entire information indicated in Appendix ‘A’ of IS: 383. 

 
iii) Maximum nominal size of coarse aggregate for various structural components 
in PCC, RCC, shall conform to Section 1700 of MoRT&H specifications (Fifth 
Revision). 
 

iv) The maximum value for flakiness index for coarse aggregate shall not exceed 
35 per cent. The coarse aggregate shall satisfy the following grading as given in table 
1000-1 of MoRT&H specifications (Fifth Revision). 

 
GRADING REQUIREMENTS OF COARSE AGGREGATE: TABLE 1000-1 

 
IS Sieve Size Per cent by Weight Passing the Sieve 

40mm 20mm 12.5mm 
63 mm - - - 
40 mm 95-100 100 - 
20 mm 30-70 95-100 100 

12.5 mm - - 90-100 
10 mm 10-35 25-55 40-85 

4.75 mm 0-5 0-10 0-10 
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1.7.5  SAND/FINE AGGREGATES 
 

i) Natural sand, crushed stone sand or crushed gravel sand or a suitable 
combination of natural sand, crushed stone or gravel, shall be used as fine 
aggregates in plain and reinforced concrete works. The fine aggregates shall be 
dense, durable, clean and free from veins and adherent coating and other deleterious 
substances. They shall not contain dust, lumps, soft or flaky materials, mica or other 
deleterious materials in such quantities as to reduce the strength and durability of the 
concrete, or to attack the embedded steel.  Mechanised sand washing machines 
should be used to remove impurities from sand. Fine aggregates having positive 
alkali-silica reaction shall not be used.  All fine aggregates shall conform to IS: 383 
and tests for conformity shall be carried out as per IS:2386 (Part I to VIII). The 
Contractor shall submit to the Engineer-in-Charge/OC Contract the entire information 
indicated in Appendix ’A’ of IS: 383. The fineness modulus of fine aggregate shall 
neither be less than 2.0 nor greater than 3.5. 

 

ii) Sand/fine aggregate for structural concrete shall conform to the following 
grading requirements: 

 

IS Sieve Size Per cent by Weight Passing the Sieve 
Zone I Zone II Zone III 

10 mm 100 100 100 
4.75 mm 90-100 90-100 90-100 
2.36 mm 60-95 75-100 85-100 
1.18 mm 30-70 55-90 75-100 

600 micron 15-34 35-59 60-79 
300 micron 5-20 8-30 12-40 
150 micron 0-10 0-10 0-10 

     
1.7.5.1 Quality control test  
 

Coarse and fine aggregates to be used for the works should satisfy the Quality control 
Tests in accordance with Table 900-6 of MoRT&H Specifications for road and bridge works 
(fifth Revision) as under:-TABLE 900-6 
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S/N
o 

Type of 
Material 

Test IS 
Code 

Frequency (Min) 

1 Coarse and 
Fine 

Aggregates 

i)  Gradation IS:2386 One test for every day’s work of each 
fraction of coarse and fine aggregate, 
initially; May be relaxed later at the 
discretion of the Engineer-in-Charge/OC 
Contract. 

ii)  Deleterious 
constituents 

IS:2386 
(Part-2) 

One test for every day’s work of each 
fraction of coarse and fine aggregate, 
initially; May be relaxed later at the 
discretion of the Engineer-in-Charge/OC 
Contract. 
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1.7.6  WATER 
 

1.7.6.1 Water used for mixing and curing shall be clean and free from oils, acids, 
alkalis, salts, sugar, organic materials or other substances that may be deleterious to 
concrete or steel conforming to clause 1010 of MoRT&H Specifications for Road & Bridge 
works (Fifth Revision).   

 

1.7.6.2 pH value of water shall not be less than 6. Potable water is generally 
considered satisfactory for mixing concrete. Mixing and curing with sea water shall not be 
permitted. As a guide, the following concentrations represent the maximum permissible 
values :- 

 

(a) To neutralize 100 ml sample of water, using phenolphthalein as an indicator, it 
should not require more than 5 ml of 0.02 normal NaOH. For details of test refer 
IS:3025 (Part 22). 

 

(b) To neutralize 100 ml sample of water, using mixed indicator, it should not 
require more than 25 ml of 0.2 normal H2SO4. For details of test refer IS:3025 (Part 
23). 

 

(c) The permissible limits for solids shall be as follows 
 

Permissible Limits (max)   Tested as Per 
Organic    200 mg/lit   IS:3025(Pt.18) 
Inorganic   3000 mg/lit   IS:3025(Pt.18) 
Sulphates (SO34)  400 mg/lit   IS:3025(Pt.18) 
Chlorides (Cl)  2000 mg/lit for concrete work IS:3025(Pt.18) 

not containing embedded steel  
and 500 mg/lit for prestressed/ 
reinforced concrete work. 

Suspended Matter  2000mg/lit   IS:3025(Pt.17) 
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S/N
o 

Type of 
Material 

Test IS 
Code 

Frequency (Min) 

 Coarse and 
Fine 

Aggregates 

iii) Water 
absorption 

IS:2386 
(Part-3) 

As required subject to a minimum of one 
test a day for coarse aggregate and two 
tests a day for fine aggregate. This data 
shall be used for correcting the water 
demand of the mix on daily basis. 
 

2 Coarse 
aggregate 

i) Los Angeles 
abrasion value 
or AIV test 

IS:2386 
(Part-4) 

Once for each source of supply and 
subsequently on monthly basis. 

ii) Soundness  IS:2386 
(Part-5) 

Before approving and every month 
subsequently. 

iii) Alkali 
aggregate 
reactivity 

IS:2386 
(Part-7) 

-do- 
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1.7.6.3  Quality control test  
 

Water to be used for the works should satisfy the Quality control Tests in accordance 
with Table 900-6 of MoRT&H Specifications for road and bridge works (fifth Revision) as 
under:- 

 

S/No Type of 
Material 

Test IS Code Frequency (Min) 

(a) Water Chemical 
tests 

IS:2386 Once for approval of source of supply, 
subsequently only in case of doubt. 

 
1.7.7  TIMBER   

 The timber used for structural purposes shall conform to IS: 883. 
 
1.7.8  Tests and standard of acceptance  
  

i) All materials, even though stored in an approved manner shall be subjected to 
an acceptance test in accordance with the relevant IS specifications prior to their 
immediate use. 

 

ii) Independent testing of cement for every consignment shall be done by the 
Contractor at site in the laboratory approved by the Engineer-in-Charge/OC Contract 
before use. Any cement with lower quality than that shown in manufacturer’s 
certificate shall be debarred from use. In case of imported cement, the same series of 
tests shall be carried out before acceptance. 

            
1.7.9  Testing and approval of material  
 

i) The Contractor shall furnish test certificates from the manufacturer/supplier of 
materials along with each batch of materials(s) delivered to site. 

 

ii) The Contractor shall set up a field laboratory with necessary equipment for 
testing of all materials, finished products used in the construction as per requirements 
of conditions of contract and the relevant specifications.  The testing of all the 
materials shall be carried out by the Engineer-in-Charge/OC Contract for which the 
Contractor shall make all the necessary arrangements and bear the entire cost.  

 

iii) Tests which cannot be carried out in the field laboratory have to be got done at 
the Contractor’s cost at any recognized laboratory/testing establishments approved by 
the Engineer-in-Charge/OC Contract. 

 
1.7.10  Sampling of materials  
 

i) Samples provided to the Engineer-in-Charge/OC Contract for inspection are to 
be in labelled boxes suitable for storage.  

 
ii) Samples required for approval and testing must be supplied well in advance by 
at least 48 hours or before the minimum period required for carrying out the relevant 
tests. Delay to works arising from the late submission of samples will not be 
acceptable as a reason for delay in the completion of the works. 
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iii) If materials are brought from abroad, the cost of sampling/testing whether in 
India or abroad shall be borne by the Contractor. 

 
1.7.11  Rejection of materials not conforming to the specifications 
 

Any stack or batch of material (s) of which samples (s) does (do) not conform to the 
prescribed tests and quality shall be rejected by the Engineer-in-Charge/OC Contract and 
such materials shall be removed from site by the Contractor at his own cost.  Such rejected 
materials shall not be made acceptable by any modifications.  
 
1.7.12  Testing and approval of plant and equipment 
 

All plants and equipment used for preparing, testing and production of materials for 
incorporation into the permanent works shall be in accordance with manufacturer’s 
specifications and shall be got approved by the Engineer-in-Charge/OC Contract before use.
  
1.8 QUALITY CONTROL   

For quality control of the work provision of Section-900 of MoRT&H publication on 
“Specification on Road & Bridge work” (Fifth Revision) shall be followed. Various tests as 
specified therein shall be conducted at the expense of the contractor as per the frequency 
specified for each. Suitable laboratory at site be established by the contractor to facilitate 
conduct of these tests. 
       
1.8.1 QUALITY CONTROL FOR ROAD WORKS 
 
1.8.1.1 General 
 

i) All materials to be used, all methods adopted and all works performed shall be 
strictly in accordance with the requirements of these Specifications. The Contactor 
shall set up a field laboratory at locations approved by the Engineer-in-Charge/OC 
Contract and equip the same with adequate equipment and personnel in order to carry 
out all required tests and Quality Control work as per Specifications and/or as directed 
by the Engineer-in-Charge/OC Contract. The internal layout of the laboratory shall be 
as per Clause 120 of MoRT&H Specifications for road and Bridge works (Fifth 
Revision) and/or as directed by the Engineer-in-Charge/OC Contract. The list of 
equipment and the facilities to be provided shall be got approved from the Engineer-
in-Charge/OC Contract in advance. 

 

ii) The Contractor’s laboratory should be manned by a qualified Materials 
Engineer-in-Charge/OC Contract/Civil Engineer-in-Charge/OC Contract assisted by 
experienced technicians, and the set-up should be got approved by the Engineer-in-
Charge/OC Contract. 

 

iii) The Contractor shall carry out quality control tests on the materials and work to 
the frequency stipulated in subsequent paragraphs. In the absence of clear indications 
about method and / or frequency of tests for any item, the instructions of the Engineer-
in-Charge/OC Contract shall be followed. 
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iv)  For satisfying himself about the quality of the materials and work, quality 
control tests will also be conducted by the Engineer-in-Charge/OC Contract (by 
himself, by his Quality Control units or by any other agencies deemed fit by him), 
generally to the frequency set forth herein under. Additional tests may also be 
conducted where, in the opinion of the Engineer-in-Charge/OC Contract, need for 
such test exists. 

 

v) The Contractor shall provide necessary co-operation and assistance in 
obtaining the samples for tests and carrying out the field tests as required by the 
Engineer-in-Charge/OC Contract from time to time. This may include provision of 
labour, attendants, assistance in packing and dispatching and any other assistance 
considered necessary in connection with the tests.   

 

vi) For the work of embankment, subgrade and pavement, construction of 
subsequent layer of same or other material over the finished layer shall be done after 
obtaining permission from the Engineer-in-Charge/OC Contract. Similar permission 
from the Engineer-in-Charge/OC Contract shall be obtained in respect of all other 
items of works prior to proceeding with the next stage of construction. 

 

vii) The Contractor shall carry out modifications in the procedure of work, if found 
necessary, as directed by the Engineer-in-Charge/OC Contract during inspection.  
Works falling short of quality shall be rectified/redone by the Contractor at his own 
cost, and defective work shall also be removed from the site of works by the 
Contractor at his own cost.  

 

viii) The cost of laboratory building including services, essential supplies like water, 
electricity, sanitary services and their maintenance and cost of all equipment, tools, 
materials, labour and incidentals to perform tests and other operations of quality 
control according to the Specification requirements shall be deemed to be incidental to 
the work and no extra payment shall be made for the same. If, however, there is a 
separate item in the Bill of Quantities for setting up of a laboratory and installing 
testing equipment, such work shall be paid for separately. 

 

ix) For testing of samples of soils/soil mixes, granular materials, and mixes, 
bituminous materials and mixes, aggregates, cores etc., samples in the required 
quality and form shall be supplied to the Engineer-in-Charge/OC Contract by the 
Contractor at his own cost. 

 

x)  For testing of cement concrete at site during construction, arrangements for 
supply of samples, sampling, testing and supply of test results shall be made by the 
Contractor as per the frequency and number of tests specified in the Handbook of 
Quality Control for Construction of Roads and Runways (IRC: SP: 11) and relevant IS 
Codes or relevant clauses of these Specifications, the cost of which shall be borne by 
the Contractor. 

 

xi) The method of sampling and testing of materials shall be as required by the 
“Handbook of Quality Control for Construction of Roads and Runways” (IRC: SP: 11), 
and MoRT&H specifications for road and bridge works (Fifth Revision).  Where they  
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are contradicting, the provision in these Specifications shall be followed. Where they 
are silent, sound Engineer-in-Charge/OC Contracting practices shall be adopted. The 
sampling and testing procedure to be used shall be as approved by the Engineer-in-
Charge/OC Contract and his decision shall be final and binding on the Contractor.   

 
xii) The quarry of materials for embankment construction shall be got approved 
from the Engineer-in-Charge/OC Contract. The responsibility for arranging and 
obtaining the land for borrowing or exploitation in any other way shall rest with the 
Contractor who shall ensure smooth and uninterrupted supply of materials in the 
required quality during the construction period. 

 
xiii)  Similarly, the supply of aggregates for construction of road pavement shall be 
from quarries approved by the Engineer-in-Charge/OC Contract. Responsibility for 
arranging uninterrupted supply of materials from the source shall be that of the 
Contractor.  

 
1.8.1.2  Defective materials 
 

 All materials which the Engineer-in-Charge/OC Contract/his representative has 
determined as not conforming to the requirements of the Contract shall be rejected whether 
in place or not; they shall be removed immediately from the site as directed.  Materials, which 
have been subsequently corrected, shall not be used in the work unless approval is accorded 
in writing by the Engineer-in-Charge/OC Contract.  Upon failure of the Contractor to comply 
with any order of the Engineer-in-Charge/OC Contract/his representative, given under this 
Clause, the Engineer-in-Charge/OC Contract/his representative shall have authority for 
removal of rejected material and to deduct the removal cost thereof from any payments due 
to the Contractor.  
 
1.8.1.3 Imported materials 
 

i)  At the time of submission of tenders, the Contractor shall furnish a list of 
materials/finished products manufactured, produced or fabricated outside India which 
he proposes to use in the work. The Contractor shall not be entitled to extension of 
time for acts or events occurring outside India and it shall be the Contractor’s 
responsibility to make timely delivery to the job site of all such materials obtained from 
outside India. 

 

ii)  The materials imported from outside India shall conform to the relevant 
Specifications of the Contract. In case where materials/finished products are not 
covered by the Specifications in the Contract, the details of Specifications proposed to 
be followed and the testing procedure as well as laboratories/ establishments where 
tests are to be carried out shall be specifically brought out and agree to in the 
Contract.  

 

iii) The Contractor shall furnish to the Engineer-in-Charge/OC Contract a 
certificate of compliance of the tests carried out.  In addition, certified mill test reports 
clearly identified to the lot of materials shall be furnished at the Contractor’s cost.  

 
 
 

 
 
EE (C), SG  
SW 

(Signature of the Contractor)       For Accepting Officer 



CA NO. CE (P) DANTAK/          OF  2023-24          Serial Page No. 188 
TENDER NO CE(P) DANTAK/03 OF 2023-24 

 
PARTICULAR  SPECIFICATIONS (CONTD) 

 
1.9 DRAWING OF PERMANENT  WORKS 
 

 Drawings of permanent works such as RCC culverts of 2 m span, R/wall, B/wall & 
Abutments attached with this tender document. However, it can be obtained from 
Headquarters Project Dantak Office. Contractor shall execute work as per drawing attached 
with tender document. 
 
2. SURFACING WORKS 
 
2.1   CONTROL OF ALIGNMENT, LEVEL AND SURFACE REGULARITY 

 
2.1.1 General 
 

 All works performed shall conform to the lines, grades, cross sections and dimensions 
shown on the drawings or as directed by the Engineer-in-Charge/OC Contract, subject to the 
permitted tolerances described herein-after. 
        
2.1.2 Horizontal alignment 
 

 Horizontal alignments shall be reckoned with respect to the centre line of the 
carriageway as shown on the drawings. The edges of the carriageway as constructed shall 
be correct within a tolerance of +10 mm there from. The corresponding tolerance for edges of 
the roadway and lower layers of pavement shall be +25 mm. 
 
2.1.3 Surface levels 
 

i) The levels of the subgrade and different pavement courses as constructed, 
shall not vary from those calculated with reference to the longitudinal and cross-profile 
of the road shown on the drawings or as directed by the Engineer-in-Charge/OC 
Contract beyond the tolerances mentioned in Table 900-1 MoRT&H specifications for 
road and bridge works (Fifth Revision). 

 
Table 900-1. Tolerances in surface levels 

 
1. Subgrade + 20 mm 
   
2. Sub-base  

(a)  Flexible pavement 
(b)  Concrete pavement 

  

 
+  10 mm 
+  6  mm 

 
3. Base-course for flexible pavement 

(a)          Bituminous Base/Binder course 
 
(b)          Granular      
 

              (i)     Machine laid 
               
              (ii)    Manually laid 

 
+ 6 mm 

 
 
 

+ 10 mm 
 

+ 15 mm 
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4. Wearing course for flexible pavement 

(a)          Machine laid 
 

(b)          Manually laid 

 
+ 6 mm 

 

+ 10 mm 
 

ii)  Provided, however, that the negative tolerance for wearing course shall not be 
permitted in conjunction with the positive tolerance for base course, if the thickness of 
the former is thereby reduced by more than the following limits :- 

 

(a) 4 mm for bituminous wearing course of thickness 40 mm or more. 
(b) 3 mm for bituminous wearing course of thickness less than 40 mm. 

 

iii)  For checking compliance with the above requirement for subgrade, sub-base 
and base courses, measurements of the surface levels shall be taken on a grid of 
points placed at 6.25 m longitudinally and 3.5 m transversely.  For any 10 consecutive 
measurements taken longitudinally or transversely, not more than one measurement 
shall be permitted to exceed the tolerance as above, this one measurement being not 
in excess of 5 mm above the permitted tolerance.  
 

iv)  For checking the compliance with the above requirement for bituminous 
wearing courses and concrete pavements, measurements of the surface levels shall 
be taken on a grid of points space at 6.25 mm along the length and at 0.5 mm from 
the edges and at the centre of the pavement.  In any length of pavement, compliance 
shall be deemed to be met for the final road surface, only if the tolerance given above 
is satisfied for any point on the surface.  

 
2.1.4 Surface regularity of pavement courses 
 

i)  The longitudinal profile shall be checked with a 3 metre long straight 
edge/moving straight-edge as desired by the Engineer-in-Charge/OC Contract at the 
middle of each traffic lane along a line parallel to the centre line of the road.  

 

i) The maximum permitted number of surface irregularities shall be as per Table 
900-2 MoRT&H specifications for road and bridge works (Fifth Revision). 

       
Surfaces of carriageways                                                                                 
and paved shoulders 
                                             

Surfaces of laybye, service  
areas and all bituminous base  
courses  

Irregularity 4 mm 7 mm 4 mm 7 mm 

Length (m) 300 75 300 75 300 75 300 75 

National 
Highways/ 
Expressways 

15 9 2 1 40 18 4 2 

Roads of lower 
category 40 18 4 2 60 27 6 3 
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iii)  The maximum allowable difference between the road surface and underside of 
a 3 m straight-edge when placed parallel with, or at right angles to the centre line of 
the road at points decided by the Engineer-in-Charge/OC Contract shall be: 

 
   For pavement surface (bituminous and cement concrete)    3 mm 
  for DBM/bituminous base courses       6 mm 
  for granular sub base/base course       8 mm 
  for sub-bases under concrete pavements             10 mm 

  for subgrade         15 mm 

 
2.1.5 Rectification 
 

Where the surface regularity of subgrade and the various pavement courses fall 
outside the specified tolerances in Clause 902.4 of MoRT&H specifications for road and 
bridge works (Fifth Revision), the Contractor shall be liable to rectify these in the manner 
described below and to the satisfaction of the Engineer-in-Charge/OC Contract.  
 

(i) Subgrade : Where the surface is high, it shall be trimmed and suitably 
compacted. Where the same is low, the deficiency shall be corrected by 
scarifying the lower layer and adding fresh material and recompacting to the 
required density. The degree of compaction and the type of material to be used 
shall conform to the requirements of Clauses 305 of MoRT&H Specifications for 
road and Bridge works (Fifth Revision).  
 

(ii) GSB/SUB BASE : Same as at (i) above, except that the degree of compaction 
and the type of material to be used shall conform to the requirements of 
Clauses 401 of MoRT&H Specifications for road and Bridge works (Fifth 
Revision). 
 

(iii) WMM/Base : Where the surface is high or low, the top 75 mm shall be 
scarified, reshaped with added materials as necessary and recompacted as per 
Clause 406 of MoRT&H Specifications for road and Bridge works (Fifth 
Revision).   

 

(iv) Bituminous Constructions :  For bituminous construction other than wearing 
course, where the surface is low, the deficiency shall be corrected by adding 
fresh materials over a suitable tack cost, if needed, and recompacting as per 
specifications. Where the surface is high, the extra thickness in the affected 
layer shall be removed and replaced with fresh material and compacted to 
specifications. 

 

For wearing course, where the surface is high or low, the full depth of 
the layer shall be removed and replaced with fresh material and compacted to 
specifications. In all cases where the removal and replacement of a bituminous 
layer is involved, the area treated shall not be less than 5 m in length and not 
less than 3.50 m in width. 
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2.2  WET MIX MACADAM  
 
2.2.1  Scope: This work shall consist of laying and compacting clean, crushed, graded 
aggregate and granular material, premixed with water, to a dense mass of compacted 
thickness on a prepared subgrade/sub-base/base or existing pavement as the case may be 
in accordance with the requirements of these specifications. The material shall be laid in 
three layers as necessary to lines, grades and cross-sections shown on the approved 
drawings or as directed by the Engineer-in-Charge/OC Contract.  
     
2.2.2 Materials 
 
2.2.2.1 Aggregates 
 

2.2.2.1.1 Physical requirements: Coarse aggregates shall be crushed stone. If crushed 
gravel/shingle is used, not less than 90 % by weight of the gravel/shingle pieces retained on 
4.75 mm sieve shall have at least two fractured faces. The aggregates shall conform to the 
physical requirements set forth in Table 400-12 of MoRT&H Specifications for Road and 
Bridge Works (Fifth Revision). 

 

2.2.2.1.2 If the water absorption value of the coarse aggregate is greater than 2%, the 
soundness test shall be carried out on the material delivered to site as per IS : 2386 (Part-5). 

 
Table 400-12 : Physical Requirements of Coarse aggregates for Wet Mix 
Macadam for sub-base/Base Course   

 

S./No. Test Test Method Requirements 
1.  Los Angeles Abrasion 

value 
 or  

IS : 2386 (Part-4) 40 % (Max) 

* Aggregate impact value 
 

IS : 2386 (Part-4) 
or IS :  5640 

30 % (Max) 

2. Combined Flakiness and 
Elongation indices (Total) 

IS : 2386 (Part-I) 30 % (Max) 

   
* To determine this combined proportion, the flaky stone from a representative 
sample should first be separated out. Flakiness index is weight of flaky stone metal 
divided by weight of stone sample. Only the elongated particles be separated out from 
the remaining (non- flaky) stone metal. Elongation index is weight of elongated 
particles divided by total non-flaky particles. The value of flakiness index and 
elongation index so found are added up. 

 
2.2.2.1.3 Grading requirements : The aggregates shall confirm to the following grading as 
per Table 400-13 of MoRT&H Specifications for Road and Bridge Works (Fifth Revision):- 
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IS Sieve Designation % age by weight passing the IS 
Sieve 

53.00     mm 100 
45.00     mm 95-100 
26.50     mm - 
22.40     mm 60-80 
11.20    mm 40-60 
4.75      mm 25-40 
2.36      mm 15-30 

600.00  micron 8-22 
75.00    micron 0-5 

 
Material finer than 425 micron shall have Plasticity Index (PI) not exceeding 6.  
 
The final gradation approved within these limits shall be well graded from 

coarse to fine and shall not vary from the low limit on one sieve to the high limit on the 
adjacent sieve or vice versa.  

   
2.2.3  Job Mix Formula : The contractor shall submit to the OC Contract for approval from  
Commander Contract at least 21 days before the start of the work, the job mix formula 
proposed to be used for use in the work and shall give the following details : 
 
 (a) Source and location of all materials. 
  (b) Proportions of all materials expressed as follows where each is  
   Applicable 
   (i) Coarse/fine aggregate as percentage by weight of total  
    aggregate. 
   (ii) Water as percentage by weight of total mix. 
  (c) A single definite percentage passing each sieve for the mixed 

aggregate. 
        

2.2.4  Construction operations  
 

2.2.4.1 Preparation of base: The surface of the sub-base/base to receive the Wet Mix 
Macadam course shall be prepared to the specified grade and camber and cleaned of dust, 
dirt and other extraneous material. Any ruts or soft yielding places shall be corrected in an 
approved manner and rolled until firm surface is obtained.  

 
2.2.4.2  Where the WMM is to be laid on an existing metalled road, damaged area including 
depressions and potholes shall be repaired and made good with the suitable material. The 
existing surface shall be scarified and re-shaped to the required grade and camber before 
spreading the coarse aggregate for WMM. 
 
2.2.4.3 As far as possible, laying WMM course over existing bituminous layer may be 
avoided since it will cause problems of internal drainage of the pavement at the interface of 
two courses. It is desirable to completely pick out the existing thin bituminous wearing course 
where WMM is proposed to be laid over it.  
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2.2.4.4 Provision of lateral confinement of aggregates: While constructing wet mix 
macadam, arrangement shall be made for the lateral confinement of wet mix. This shall be 
done by laying materials in adjoining shoulders along with that of wet mix macadam layer 
and following the sequence of operations described in Clause 404.3.3 of MoRT&H 
Specifications for Road and Bridge Works (Fifth Revision).  
         
2.2.4.5 Preparation of mix: Wet Mix Macadam shall be prepared in an approved mixing 
plant of suitable capacity for controlled addition of water and forced/positive mixing 
arrangement like pugmill or pan type mixer of concrete batching plant. The plant shall have 
the following features:- 

 

i) For feeding aggregates-three/four bin feeders with variable speed motor. 
ii) Vibrating Screen for removal of oversize aggregates. 
iii) Conveyor Belt. 
iv) Controlled system for addition of water. 
v) Forced/positive mixing arrangement like pug-mill or pan type mixer. 
vi) Centralised control panel for sequential operation of various devices and 

precise process control 
vii) Safety devices. 

 

Optimum moisture for mixing shall be determined in accordance with IS : 2720 (part-8) 
after replacing the aggregate fraction retain on 22.40 mm sieve with material of 4.75 mm to 
22.40 mm size. While adding water, due allowance should be made for evaporation losses. 
However, at the time of compaction, water in the wet mix should not vary from the optimum 
velue by more than agreed limits. The mixed material should be uniformily wet and no 
segregation should be permitted.   

  
2.2.4.6 Spreading of mix: Immediately after mixing, the aggregates shall be spread 
uniformly and evenly upon the prepared sub-grade/sub-base/base in required quantities. In 
no case shall these be dumped in heaps directly on the areas where these are to be laid nor 
shall their hauling over a partly completed stretch be permitted. The mix be spread by a 
paver finisher. The paver finisher shall be self-propelled of adequate capacity with following 
features :  
 

(i)  Loading hoppers and suitable distribution system, so as to provide a smooth 
uninterrupted material flow for different layer thickness from the tipper to the screen  

 

(ii)  Hydraulically operated telescopic screed for paving width upto 8.5 m and fixed 
screed beyond this. The screed shall have tamping and vibrating arrangement for 
initial compaction to the layer.  
 

(iii)  Automatic leveling control system with electronic sensing device to maintain 
thickness and cross slope of mat during laying procedure. 

 
2.2.4.7 The surface of the aggregate shall be carefully checked with templates and all 
high or low spots remedied by removing or adding aggregate as may be required. The layer 
may be tested by depth blocks during construction. No segregation of larger and fine 
particles should be allowed. The aggregates as spread should be of uniform gradation with 
no pockets of fine materials.  
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2.2.4.8 Compaction : After the mix has been laid to the required thickness, grade 
crossfall/camber the same shall be uniformly compacted, to the full depth with suitable roller. 
If the thickness of single compacted layer does not exceed 100 mm, a smooth wheel roller of 
80 to 100 kN weight may be used. For a compacted single layer upto 200 mm, the 
compaction shall be done with the help of vibratory roller of minimum static weight 80 to 100 
kN with an arrangement for adjusting the frequency and amplitude. An appropriate frequency 
and amplitude may be selected. The speed of the roller shall not exceed 5 Km/h.  

 

2.2.4.9 In portions having unidirectional cross fall/superelevation, rolling shall 
commence from the lower edge and progress gradually towards the upper edge. Thereafter, 
roller should progress parallel to the centre line of the road, uniformly over-lapping each 
preceding track by at least one third width until the entire surface has been rolled. Alternate 
trips of the roller shall be terminated in stops at least 1 m away from any preceding stop. 
 

2.2.4.10 In portions in camber, rolling should begin at the edge with the roller running 
forward and backward until the edges have been firmly compacted. The roller shall then 
progress gradually towards the centre parallel to the centre line of the road uniformly 
overlapping each of the preceding track by at least one third width until the entire surface has 
been rolled.  
 

2.2.4.11 Any displacement occurring as a result of reversing of the direction of a roller or 
from any other cause shall be corrected at once as specified and/or removed and made 
good.  
 

2.2.4.12 Along forms, kerbs, walls or other places not accessible to the roller, the 
mixture shall be thoroughly compacted with mechanical tampers or a plate compactor. Skin 
patching of an area without scarifying the surface to permit proper bonding of the added 
materials shall not be permitted.  
 
2.2.4.13 Rolling should not be done when the subgrade is soft or yielding or when it 
causes a wave-like motion in the sub-base/base course or subgrade. If irregularities develop 
during rolling which exceed 12 mm when tested with a 3 metre straight edge, the surface 
should be loosened and premixed materials added or removed as required before rolling 
again so as to achieve a uniform surface conforming to the desired grade and crossfall. In no 
case shall the use of unmixed materials be permitted to make up the depressions.  
 

2.2.4.14 Rolling shall be continued till the density achieved is at least 98% of the 
maximum dry density for the materials as determined by the method outlined in IS : 2720 
(Part-8).  
 

2.2.4.15 After completion, the surface of any finished layer shall be well-closed, free 
from movement under compaction equipment or any compaction planes, ridges, cracks and 
loose materials. All loose, segregated or otherwise defective areas shall be made good to the 
full thickness of the layer and re-compacted.  
 

2.2.5   Setting and drying : After final compaction of wet mix macadam course, the road 
shall be allowed to dry for 24 hours.  
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2.2.6   Opening to traffic: No vehicular traffic shall be allowed on the finished wet mix 
macadam surface. Construction equipment may be allowed with the approval of the 
Engineer-in-Charge/OC Contract.  
 

2.2.7  Surface finish and quality control of work:  
  
2.2.8 Surface Evenness: The surface finish of construction shall conform to the requirement 
of Clause 902 of MoRT&H Specifications for Road & Bridge Works (Fifth Revision) 
 
2.2.9   Quality control: Control on the quality of materials and works shall be exercised by 
the Engineer-in-Charge/OC Contract in accordance with Section 900 of MoRT&H 
Specifications for Road & Bridge Works (Fifth Revision). 
       
2.2.10  Rectification of surface irregularity : Where the surface irregularity of the wet mix 
macadam course exceeds the permissible tolerances or where the course is otherwise 
defective due to subgrade soil getting mixed with the aggregates, the full thickness of the 
layer shall be scarified over the affected area, re-shaped with added premixed material or 
removed and replaced with fresh premixed material as applicable and re-compacted in 
accordance with Clause 406.3 of MoRT&H Specifications for Road & Bridge Works (Fifth 
Revision). The area treated in the aforesaid manner shall not be less than 5 m long and 2 m 
wide. In no case shall depressions be filled up with unmixed and upgraded materials or fines.  
           
2.2.11  Arrangement for traffic : During the period of construction, arrangements for traffic 
shall be done as per Clause 112 of MoRT&H Specifications for Road & Bridge Works (Fifth 
Revision). 
 
2.2.12 Rate 

  
2.2.12.1 The contract unit rate for the work shall be payment in full for carrying out the 
required operations including all components for :- 

i)  Making arrangement for traffic as per Clause 112 of MoRT&H Specifications for 
Road & Bridge Works (Fifth Revision) except for initial treatment to verges, shoulders 
and construction of diversions.  

 

ii)  Supplying all materials to be incorporated in the work including, all royalties, 
fees, rents where necessary and all leads and lifts;  

 

iii)  All labour, tools, equipments, and incidentals to complete the work to the 
specifications.  

 

iv)  Carrying out the work in part widths of the road where directed, and  
 

v)  Carrying out all tests for quality control.  
 
2.2.13  Measurement for payment:-  
 
2.2.13.1 The work shall be measured as finished work in position in “Sqm meter” as 
specified in Bill of quantity‟ of Bid Documents. Suitable arrangement shall be made by the 
contractor to facilitate measurement by the unit specified.  
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2.2.13.2 Contractor shall arrange labour and other tools required for taking the 
measurements. Contractor shall not be entitled for any extra payment on this account. In 
case the contractor or his accredited representative fails to report for taking joint 
measurements at the appointed date and time, as intimated by the Engineer-in-Charge/OC 
Contract in writing, the measurements shall be taken by the Engineer-in-Charge/OC Contract 
ex-parte without presence of contractor or his accredited representative and measurement 
thus taken shall be final and binding on the contractor.  
 

3.5.14  Quality Control Tests and their minimum frequency for Wet Mix Macadam in 
accordance with Table 900-3 of MoRT&H Specifications for road & bridge works (Fifth 
Edition)  

TABLE 900-3. 
 

S/No Type of 
Material 

Test Frequency (Min) 

(a) Wet Mix 
Macadam 

i) Aggregate 
Impact  
Value 

One test per 1000 m3 of Aggregate 

ii) Grading of 
aggregate 

One test per 200 m3 

iii) Combined 
Flakiness and 
Elongation Index 

One test per 500 m3 of aggregate 

iv) Atterberg limits 
of portion of 
aggregate passing 
425 micron sieve 

One test per 200 m3 of aggregate 

v) Density of 
Compacted Layer 

One set of three tests per 1000 m 2  

 
   
2.3 PRIME COAT OVER GRANULAR BASE  
 

2.3.1 The work shall consist of application of a single coat f low viscosity liquid bituminous 
material to a porous granular surface preparatory to the superimposition of bituminous 
treatment or mix. 
 
2.3.2 Choice of primer: The primer shall be cationic bitumen emulsion SS1 grade 
conforming to IS : 8887  of a type and grade as specified in the contract or as directed by the 
Engineer-in-Charge/OC Contract.  

 

Type of surface Rate of Spray (kg/sqm) 
WMM 0.750 

 
2.3.3 Weather and seasonal limitations: Primer shall not be applied during a dust 
storm or when the weather is foggy, rainy or windy or when the temperature in the shade is 
less than 10°C. Surfaces which are to receive emulsions primer should be damp, but no free 
or standing water shall be present. Surface can be just wet by very light sprinkling of water. 
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2.3.4 Equipment: The primer shall be applied by a self-propelled or towed bitumen 
pressure sprayer equipped for spraying the material uniformly at specified rates and 
temperatures.  Hand spraying shall not be allowed except in small areas, inaccessible to the 
distributor, or in narrow strips where primer shall be sprayed with a pressure hand sprayer, or 
as directed by the OC Contract/Engineer In-Charge. 
 
2.3.5 Preparation of road surface: The granular surface to be primed shall be prepared in 
accordance with Clause 502.4.2 of MoRT&H specifications (Fifth Revision).  

 
2.3.6 Application of bituminous primer: The bituminous primer shall be sprayed uniformly 
at the specified rate.  The method for application of the primer will depend on the type of 
equipment to be used, size of nozzles, pressure at the spray bar and speed of forward 
movement.  The Contractor shall demonstrate at a spraying trial, that the equipment and 
method to be used is capable of producing a uniform spray, within the tolerances specified. 
 
2.3.7 Curing: Curing quality control of work, arrangement for traffic, measurement for 
payment etc shall be in conformity with Clause 502.4.4 to 502.8 of MoRT&H specifications 
(Fifth Revision). 
 
2.3.8  Measurement for payment  
   
2.3.8.1 The work shall be measured as finished work in position in “Sqm meter” as 
specified in Bill of quantity‟ of Bid Documents. Suitable arrangement shall be made by the 
contractor to facilitate measurement by the unit specified.  
 

2.3.8.2 Contractor shall arrange labour and other tools required for taking the 
measurements. Contractor shall not be entitled for any extra payment on this account. In 
case the contractor or his accredited representative fails to report for taking joint 
measurements at the appointed date and time, as intimated by the Engineer-in-Charge/OC 
Contract in writing, the measurements shall be taken by the Engineer-in-Charge/OC Contract 
ex-parte without presence of contractor or his accredited representative and measurement 
thus taken shall be final and binding on the contractor.  
 
2.3.9  Rate: The contract unit rate for prime coat shall be payment in full for carrying out the 
required operations including full compensation for all components listed in clause 401.7 (i) 
to (v) of MoRT&H specifications for road and bridge works (Fifth Revision) and as applicable 
to the works specified in these specifications. 
 
2.3.10  Quality Control Tests and their minimum frequency for Prime Coat in 
accordance with Table 900-4 of MoRT&H Specifications for road & bridge works (Fifth 
Edition) . 
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TABLE 900-4. 

 
S/No Type of 

Material 
Test Frequency (Min) 

(a) Primer Coat i) Quality of binder Number of samples per lot and test as 
per IS: 73, IS: 217 and IS: 8887 as 
applicable.  

ii) Binder 
temperature for 
application 

At regular close intervals 

iii) Rate of spread 
of Binder 

Three tests per day. 

       
2.4 TACK COAT  
 
2.4.1 The work shall consists of the application of a single coat of low viscosity liquid 
bituminous material to existing bituminous or primed granular surface preparatory to the 
superimposition of a bituminous mix when specified in the contract or as instructed by the 
OC Contract/Engineer-in-Charge. 
 
2.4.2 Binder : The binder used for tack coat shall be bitumen VG-30. The type and 
grade of binder for tack coat shall be specified in the Contract or as directed by the OC 
Contract/Engineer-in-Charge. 
 
2.4.3 Equipment:  The tack coat shall be applied by a self-propelled or towed bitumen 
pressure sprayer, equipped for spraying the material uniformly at a specified rate. Hand 
spraying shall not be permitted except in small areas, inaccessible to the distributor, or 
narrow strips, shall be sprayed with a pressure hand sprayer, or as directed by the OC 
Contract/Engineer-in-Charge.  
 
2.4.4 Preparation of Base:  The surface on which the tack coat is to be applied shall be 
clean and free from dust, dirt, and any extraneous material, and be otherwise prepared in 
accordance with the requirements of Clause 501.8 of MoRT&H specifications (Fifth revision). 
The granular or stabilized surfaces shall be primed as per Clause 502 of MoRT&H 
specifications (Fifth revision). Immediately before the application of the tack coat, the surface 
shall be swept clean with a mechanical broom, and high pressure air jet, or by other means 
as directed by the. 
 
2.4.5 Application of Tack Coat:   The application of tack coat shall be at the rate specified 
in the Contract, and shall be applied uniformly in accordance with Clause 503.4.3 of 
MoRT&H specifications (Fifth Revision). Curing, quality control, arrangement of traffic and 
measurement for payment shall be in accordance with Clause 503 of MoRT&H 
specifications. Rate of application of tack coat as per Table 500-5 of MoRT&H specifications 
is as under:-   

Type of surface Rate of Spray of Binder in kg/Sqm 
Bituminous surface 0.25 
Granular surface treated with primer 0.25 
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2.4.7  Measurement for payment :  Tack coat shall be measured in terms of surface area of 
application in square metres. 
 

2.4.8  Rate :   The contract unit rate for prime coat shall be payment in full for carrying out the 
required operations including full compensation for all components listed in clause 401.8 (i) to (v) of 
MoRT&H specifications for road and bridge works (Fifth Revision) and as applicable to the works 
specified in these specifications. 
 

2.4.9  Quality Control Tests and their minimum frequency for Tack Coat in accordance with Table 
900-4 of MoRT&H Specifications for road & bridge works (Fifth Edition)  

 

TABLE 900 - 4 
 

S/No Type of 
Material 

Test Frequency (Min) 

(a) Tack Coat i) Quality of binder Number of samples per lot and test 
as per IS: 73, IS: 217 and IS: 8887 
as applicable.  

ii) Binder temperature for 
application 

At regular close intervals 

iii) Rate of spread of Binder Three tests per day. 
 

2.5 Blank 
 

2.6. BITUMINOUS CONCRETE COMPACTED THICKNESS  
 

2.6.1 SCOPE:  The work consists of providing; laying, spreading and compaction of Bituminous 
Concrete compacted including rolling to required density, cleaning & scrubbing of previous base course, 
laying of Tack Coat in accordance with the requirements of specifications as given in succeeding Paras. 
The work also includes preparation of Mix in HMP of adequate capacity to be established by the 
contractor and transportation of Mix to the laying site duly spread by pavers, and compacted to the 
specified thickness for surfacing works as directed by Engineer-In-Charge/OC Contract. The work to be 
executed as per clause 507 of MoRT&H Specifications for Road and Bridge Works-Fifth Revision. 
 

2.6.2   Materials 
2.6.2.1 Bitumen: The bitumen shall be viscosity graded paving bitumen complying with Indian Standard 
Specification, IS:73, modified bitumen complying with Clause 501.2.1 of MoRT&H Specifications for road 
and bridge works (Fifth Revision) or as otherwise specified in the contract. 
 
 To improve the quality of BC & for better performance is proposed to use waste plastic @ 6% to 
8% of the weight of the bitumen. In order to ensure the quality of the finished waste plastic product is 
consistent the following process must be adhered before considering its use in bituminous construction:  
 
 (a) Collection of waste plastic. 
 (b) Cleaning and shredding of waste plastic  
 (c) Shredding machine 
 (d) Mixing of shredded waste plastic, aggregate and bitumen in central mixing plant 
  

The grade of Bitumen shall be VG-30 as given in Schedule “A”/BOQ. The Bitumen VG-30 shall 
be satisfying the requirement of IS: 73.   Random testing of Bitumen used by the contractor for this work 
should be conducted through recognized Govt laboratory at the cost of the contractor besides testing 
Bitumen of each load by departmental laboratory. All kind of Bitumen procured from PSUs only like 
IOC/HPCL/BPCL. Tack Coat shall be done as per Clause 1.4.5 of MORT&H (5th revision) at srl page No 
147. The contractor shall furnish sufficient proof regarding purchase of bitumen and emulsion by 
producing original purchase/receipt voucher to Engineer-In-Charge before incorporating it in the work 
and certified copy of same (to be certified by Engineer-In-Charge) be attached with RAR and final bill at 
the time of submission of each RAR and Final Bill. 
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2.6.2.2 Coarse Aggregates  The Coarse aggregates shall consist of crushed rock or other hard 
material retained on 2.36 mm sieve. It shall be clean, hard, durable and cubical in shape, free from 
dust and soft organic and other deleterious substances. The aggregate shall satisfy the physical 
requirements specified in table No 500-16. Before approval of the source, the aggregates shall be 
tested for stripping. Where the Contractor’s selected source of aggregates have poor affinity for 
bitumen, as a condition for the approval of that source, the bitumen shall be treated with approved 
anti-stripping agents, as per the manufacturer’s recommendations, without additional payment. 
 

Table 500-16: Physical Requirement for Coarse Aggregate for Bituminous Concrete 
 

Property Test Specification Method of Test 
Cleanliness (dust) Grain size analysis Max 5% passing 

0.075 mm sieve 
IS : 2386 Part I 

Particle shape Flakiness and Elongation 
Index (Combined) 

Max 35%  IS : 2386 Part I 

Strength  Los Angels Abrasion value Max 30% IS : 2386 Part IV 
Aggregate Impact Value Max 24% 

Durability Soundness   
(a)  Sodium Sulphate Max 12% IS : 2386 Part V 
(b)  Magnesium Sulphate Max 18% IS : 2386 Part V 

Polishing Polished Stone Value Min 55 BS:812-114 
Water absorption Water absorption Max 2% IS : 2386 Part III 
Stripping Coating and Stripping of 

Bitumen Aggregate Mix 
Minimum retained 
coating 95% 

IS : 6241 

Water Sensitivity  Retained Tensile strength * Min 80% AASHTO 283 
 If the minimum retained tensile test strength falls below 80 percent, use of Anti 

Stripping Agent is recommended to meet the requirement. 
 
2.6.3 Fine Aggregate 
 

Fine aggregate shall consists of crushed or naturally occurring mineral material, or a 
combination of the two passing the 2.36 mm sieve and retained on the 75 micron sieve. They shall be 
clean, hard, durable, dry and free from dust and soft or friable matter, organic or other deleterious 
matter. 
 
2.6.4    Filler 

 
Filter shall consist of finely divided mineral matter such as rock dust, hydrated lime or cement 

approved by the Engineer-in Charge/OC Contract. The filler shall be graded within the limits shown in 
table No 500-9 of MoRT&H specifications (Fifth Revision) as under:- 
 

IS Sieve (mm) Cumulative per cent passing by weight of total 
aggregate 

0.6 100 
0.3 95-100 

0.075 85-100 
 

The filler shall be free from organic impurities and have a Plasticity Index not greater than 4. 
The plasticity index requirement shall not apply if filter is cement or lime. When the aggregates fail to 
meet the requirements of the water sensitivity test in Table 500-8 of MoRT&H specifications for road 
and bridge works (Fifth Revision), then 2 percent by total weight of aggregate of hydrated lime shall 
be used and percentage of fine aggregate reduced accordingly. 
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2.6.5 Aggregate Grading and Binder Content 
 

When tested in accordance with IS:2386 Part 1 (Wet grading method), the combined 
grading of the coarse and fine aggregates and filler shall fall within the limits shown in Table 
500-17. 

  Grading 2 
Nominal Aggregate size* 13.2 mm 

Layer thickness 50 mm 
IS Sieve Designation Percentage by weight passing 

26.5 mm 100 
19 mm 90-100 

13.2 mm 59-79 
9.50 mm 52-72 
4.75 mm 35-55 
2.36 mm 28-44 
1.18 mm 20-34 
0.6 mm 15-27 
0.3 mm 10-20 
0.15 mm 5-13 

0.075 mm 2-8 
Bitumen content, percent by mass of total mix – Min 5.2 % * 

 

 Corresponds to specific gravity of aggregate being 2.7. In case aggregate have 
specific gravity more than 2.7, the minimum bitumen content can be reduced 
proportionately. Further the region where highest daily mean air temperature is 
30°C or lower and lowest daily air temperature is - 10°C or lower, the bitumen 
content may be increased by 0.50 percent. 

 
2.6.6 Anti Stripping Agent 
 

Where the proposed aggregate fails to pass the stripping test, then an approved anti 
stripping agent (Appendix 4 of MoRT&H specifications for road and bridge works (fifth 
revision) for details) may be added to the binder in accordance with the manufacturer’s 
instructions. The effectiveness of the proposed anti-stripping agent must be demonstrated by 
the Contractor, before approval by the Engineer-in-Charge/OC Contract-in-Charge. 

 
2.7. Mix Design 
2.7.1 Requirement For The Mix: Apart from conformity with the grading and quality 
requirements for individual ingredients, the mixture shall meet the requirements set out in 
Table 500-11 of MoRT&H Specifications Fifth revision as under. 
 

Properties Viscosity 
Grade 
Paving 
bitumen 

Modified Bitumen Test Method 
Hot Climate Cold 

Climate 

Compaction Level 75 Blows on each face of the specimen 
Minimum Stability 
(KN at 600 C) 

9.0 12.0 10.0 AASHTO T245 

Marshall flow (mm) 2-4 2.5-4 3.5-5 AASHTO T245 
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Properties Viscosity Grade 
Paving bitumen 

Modified Bitumen Test Method 
Hot Climate/ Cold 

Climate 
Marshall Quotient 
(Stability/Flow) 

2-5 2.5-5 MS-2 and 
ASTM D2041 

% air voids 3-5  
% voids Filled with 
Bitumen (VFB) 

65-75  

Coating of 
Aggregate Particle 

95% minimum  

Tensile Strength 
ratio 

80% minimum  

% Voids in Mineral 
aggregate (VMA) 

Minimum percent voids in mineral aggregate (VMA) are set out 
in Table 500-13 

 
2.7.2   Binder Content 
 

  The binder content shall be optimized to achieve the requirements of the mix set out 
in Table 500-11 of MoRT&H Specifications (Fifth revision). The binder content shall be 
selected to obtain 4 percent air voids in the mix design. The Marshall method for determining 
the optimum binder content shall be adopted as described in the Asphalt Institute Manual 
MS-2. 
 

Where maximum size of the aggregate is more than 26.50 mm, the modified marshal 
method using 150 mm diameter specimen described in MS-2 and ASTM D 5581 shall be 
used. This method requires modified equipment and procedures. When the modified 
Marshall test is used, the specified minimum stability values in Table 500-12 shall be 
multiplied by 2.25 and the minimum flow shall be 3 mm. 

 
Nominal Maximum 
Particle Size (mm) * 

Minimum VMA Percent Related to Design Percentage  Air Voids 
3.0 4.0 5.0 

26.50 11.0 12.0 13.0 
37.50 10.0 11.0 12.0 

 
Note:  Interpolate minimum voids in the mineral aggregate (VMA) for designed percentage 
air voids values between those listed. 

 
2.7.3 Job Mix Formula 
 

This shall be as per Clause 507.3.3 of MoRT&H Specifications (Fifth Revision). The 
contractor shall submit to the OC Contract for approval from Commander Contract at least 21 
days before the start of the work, the job mix formula proposed to be used for use in the work 
and shall give the following details:- 

 

(i) Source and location of all materials. 
(ii) Proportions of all materials expressed as follows:- 

 

(a) Binder type, and percentage by weight of total mixture. 
 

(b) Coarse aggregate/fine aggregate/mineral filler as percentage by 
weight of total aggregate including mineral filler. 
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(iii) A single definite percentage passing each sieve for the mixed 
aggregate. 

 

(iv) The individual grading of the individual aggregate fraction, and the 
proportions of each in the combined grading. 

 

(v) The results of mix deign such as maximum specific gravity of loose mix 
(Gmm), compacted specimen densities, Marshall stability, flow, air voids, 
VMA, VFB and related graphs and test results of AASHTO T 283 
Moisture susceptibility test.  

(vi) Where the mixture is a batch mixture, the individual weights of each type 
of aggregate, and binder per batch. 

 

(vii) Test results of physical characteristics of aggregate to be used. 
 

(viii) Mixing temperature and compacting temperature. 
 

While establishing the job mix formula, the contractor shall ensure that it is based on a 
correct and truly representative samples of the material that will actually be used in the work 
and that the mixture and its different ingredients satisfy the physical and strength 
requirement of these specifications. 

 

Approval of the Job Mix Formula shall be based on independent testing by the 
Engineer-in-Charge/OC Contract for which samples of all ingredients of the mix shall be 
furnished by the Contractor as required by the Engineer-in-Charge/OC Contract. 

 

The approval of the job mix formula shall remain effective unless and until a revised 
job mix formula is approved. Should a change in the source of materials be proposed, a new 
job mix formula shall be forwarded by the contractor to the Engineer-in-Charge/OC Contract  
for approval before the placing of the material. 
 
2.7.4 Plant Trials-Permissible Variation in Job Mix Formula 
 

 Once the laboratory job mix formula is approved, the Contractor shall carry out plant 
trials to establish that the plant can produce a uniform mix conforming to the approved job 
mix formula. The permissible variations of the individual percentages of the various 
ingredients in the actual mix from the job mix formula to be used shall be within the limits as 
specified in Table 500-18 and shall remain within the gradation band. These variations are 
intended to apply to individual specimens taken for quality control tests in accordance with 
Section 900 of MoRT&H specifications Fifth revision.  

 Table 500-18: Permissible Variations in Plant Mix from the Job Mix Formula 
 

Description Parmissible Variation 
Aggregate Passing 19 mm sieve or larger +/- 7% 
Aggregate Passing 13.2 mm,9.5 mm +/- 6% 
Aggregate Passing 4.75 mm +/- 5% 
Aggregate Passing 2.36 mm,1.18mm,0.60mm +/- 4% 
Aggregate Passing 0.30mm, 0.15 mm +/- 3% 
Aggregate Passing 0.075 mm +/- 1.5% 
Binder Content +/- 0.3% 
Mixing Temperature +/- 10°C 
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2.7.5 Laying Trials 
 

Once the plant trials have been successfully completed and approved, the contractor 
shall carry out laying trials, to demonstrate that the proposed mix can be successfully laid, 
and compacted all in accordance with Clause 501 of MoRT&H Specifications (Fifth 
Revision). The laying trial shall be carried out on a suitable area which is not to form part of 
the works. The area of laying trials shall be a minimum of 100 sqm of construction similar to 
that of the project road, and it shall be in all respects, particularly compaction, the same as 
the project construction, on which the bituminous material is to be laid. 
 

 The contractor shall previously inform the Engineer-in-Charge/OC Contract of the 
proposed method for laying and compacting the material. The plant trials shall then establish 
if the proposed laying plant, compaction plant, and methodology is capable of producing 
satisfactory results. The density of the finished paving layer shall be determined by taking 
cores no sooner than 24 hrs after laying or by other approved method. The compacted layers 
of Asphaltic Concrete (AC) shall have a minimum field density equal to more than 92% of the 
average theoretical maximum specific gravity (g/mm) obtained on the day of compaction in 
accordance with ASTM D 2041. 
 

 Once the laying trials have been approved, the same plants and methodology shall be 
applied to the laying of the material on the project, and no variation of either shall be 
acceptable, unless approved in writing by the Engineer-in-Charge/OC Contract who may at 
his discretion require further laying trials. 
 

2.8    Construction Operation 
 

2.8.1 Weather and Seasonal Limitations.   Laying shall be suspended:-   

(i) In presence of standing water on the surface. 
(ii) When rain is imminent and during rains, fog or dust storm. 
(iii) When the base/binder course is damp. 
(iv) When the air temperature on the surface on which it is to be laid is less 
than 10°C for mixes with conventional bitumen and is less than 15°C for mixes 
with modified bitumen. 
(v) When the wind speed ay any temperature exceeds the 40 km per hour 
at 2 m height. 

2.8.2  Preparation of Base 
 

The surface on which the Asphaltic Concrete is to be laid shall be prepared in 
accordance with Clauses 501 and 902 of MoRT&H Specifications (Fifth revision) as 
appropriate, or as directed by the Engineer-in-Charge. The surface shall be thoroughly swept 
clean by mechanical broom and dust removed by compressed air. In locations where a 
mechanical broom cannot get access, other approved methods shall be used as directed by 
the Engineer-in-Charge.  
 

2.8.3 Tack Coat 
 

 Where the material on which the Bituminous Concrete is to be laid is either bitumen 
bound layer, tack coat shall be applied @ 0.25kg/sqm, as specified in accordance with the 
provisions of Clause 503 of MoRT&H Specifications for road and bridge works (Fifth 
Revision) or as directed by the Engineer-in-Charge/OC Contract. 
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2.8.4. Mixing and Transportation of Mix 
 

 Mixing : Pre-mixed bituminous materials shall be prepared in a Hot Mix Plant (weight 
batch) type of adequate capacity and capable of yielding a mix of proper and uniform quality 
with thoroughly coated aggregates. The mixing temperature shall be as under. The 
difference in temperature between the binder and aggregate shall at no time exceed 14°C. In 
order to ensure uniform quality of the mix  and better coating of aggregates, the hot mix plant 
shall be calibrated from time to time.  

Bitumen 
Viscosity 
Grade 

Bitumen 
Temperature 
(°C) 

Aggregate  
Temperature 
(°C) 

Mixed Material 
Temperature 
°C) 

Laying 
Temperature 
(°C) 

Rolling 
Temperature 
(°C) * 

VG-30 150-165 150-170 150-165 140 Min 90 Min 
VG-10 140-160 140-165 140-160 130 Min 80 Min 

 

Rolling must be completed before the material cools to these minimum 
temperatures. 

 

 If a continuous type mixing plant is used, the contractor must demonstrate by 
laboratory analysis that the cold feed combined grading is within the grading limits specified 
for that bituminous bound material. In the case of a designed job mix, the bitumen and filler 
content shall be derived using this combined grading. 

 

Transportation: Bituminous material shall be transported in clean insulated and 
covered vehicles. An asphalt release agent, such as soap or lime water, may be applied to 
the interior of the vehicle to prevent sticking and to facilitate discharge of the material.  
 

2.8.5 Spreading 
 

Prior to spreading the mix, the base shall be prepared by carrying out the required operations 
as per Clause 501.8 depending upon the site conditions. Except in areas where paver cannot 
get access, bituminous materials shall be spread, leveled and tamped by an approved self 
propelled paving machine equipped with an electronic sensing device. The essential features 
of the paver finisher shall conform to Annexure A of IRC:27. As soon as possible after arrival 
at site, the materials shall be supplied continuously to the paver and laid without delay. The 
rate of delivery of the material to the paver shall be regulated to enable the paver to operate 
continuously. The travel rate of the paver and its method of operations shall be adjusted to 
ensure an even and uniform flow of bituminous material across the screed, free from 
dragging, tearing and segregation of the material. In areas with restricted space (such as 
confined space, foot ways, of irregular shape and varying thickness, approaches to 
expansion joints etc) where paver cannot be used, the material shall be spread, raked and 
leveled with suitable hand tools trained staff. 
 

The minimum thickness of the material laid in each paver pass shall be in accordance 
with the minimum values given in the relevant parts of these specifications. When laying 
binder course or wearing course approaching an expansion joint of a bridge, machine laying 
shall stop 300 mm short of the joints. The reminder of the pavement up to the joint, and the 
corresponding area beyond it, shall be laid by hand, and the joint or joint cavity shall be kept 
clear of surfacing material. 

 

Bituminous material with a temperature greater than 145°C shall not be laid or 
deposited on bridge deck water-proofing systems, unless precautions against heat damage 
have been approved by the Engineer-in-Charge.  
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2.8.6 Compaction 
 

Bituminous materials shall be laid and compacted in layers, which enable the 
specified thickness, surface level, regularity requirements and compaction to be achieved. 

  

Compaction of bituminous materials shall commence as soon as possible after laying. 
Compaction shall be substantially completed before the temperature falls below the minimum 
specified in Para 4.4.4 above. Rolling of the longitudinal joints shall be done immediately 
behind the paving operation. After this, rolling shall commence at the edges and progress 
towards the center longitudinally, except that on super-elevated and in directionally 
cambered portions, it shall progress from the lower to the upper edge parallel to the 
centerline of the pavement. Rolling shall continue until all roller marks have been removed 
from the surface. All deficiencies in the surface after laying shall be made good by the 
attendants behind the paver, before initial rolling is commenced. The initial or break down 
rolling shall be done with 8–10 tones static weight smooth wheeled rollers. The intermediate 
rolling shall be done with 8–10 Tones static weight or vibratory roller or with a pneumatic tyre 
roller of 12–15 tones weight with a tyre pressure of 0.56 Mpa. The contractor shall 
demonstrate the efficiency of the equipment proposed to be used by carrying compaction 
trials. The procedure for site trials shall be submitted to the  for approval. The finish rolling 
shall be done with 6–8 tone smooth wheeled tandem rollers. Rolling shall continue until the 
specified compaction is achieved. 

 
Where compaction is to be determined by density of cores the requirement to prove 

the performance of rollers shall apply in order to demonstrate that the specified density can 
be achieved. In such cases the contractor shall specify the plant, and the method by which 
he intends to achieve the specified level of compaction and finish at temperatures above the 
minimum specified rolling temperature. Laying trials shall then demonstrate the acceptability 
of the plant and method used.  

 
 

Bituminous materials shall be rolled in a longitudinal direction with the driven rolls 
nearest the paver. The roller shall first compact material adjacent to joints and then work 
from the lower to the upper side of the layer, overlapping on successive passes by at least 
one third of the width of the rear roll or, in the case of a pneumatic tyred roller, at least the 
nominal width of 300 mm. 
 

In portions with super elevated and uni-directional camber, after the edge has been 
rolled, the roller shall progress from the lower to the upper edge.  

 

Rollers should move at a speed of not more than 5 Km per hour. The roller shall not 
be permitted to stand on pavement which has not been fully compacted, and necessary 
precautions shall be taken to prevent dropping of oil, grease, petrol/diesel or other foreign 
matter on the pavement either when the rollers are operating or standing. The wheels of 
rollers shall be in good working order, to prevent the mix from adhering to the wheels. Only 
sufficient moisture to prevent adhesion between the wheels of rollers and the mix should be 
used. Surplus water shall not be allowed to stand on the partially compacted pavement. 
 
2.8.7 Joints. Where joints are made, the materials shall be fully compacted and the joints 
made flush in one of the following ways:- 
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 (i) All joints shall be cut vertical to the full thickness of the previously laid mix. All 
loosened material shall be discarded and the vertical face coated with a suitable 
viscosity grade hot bitumen, or cold applied emulsified bitumen. While spreading the 
material along the joint, the material spread shall overlap 25 mm to 50 mm on the 
previously laid mix beyond the vertical face of the joint. The thickness of the loose 
overlap material should be approximately a quarter more than the final compacted 
thickness. The overlapped mix shall be dragged back to the hot lane so that the roller 
can press the small excess into the hot side of the joint to obtain a high joint density. 

      
 (ii) By using two or more pavers operating in echelon, where this is practicable and 
in sufficient proximity for adjacent widths to be fully compacted by continuous rolling.  

          
(iii) All longitudinal joints shall be offset at least 300 mm from parallel joints in the 
layer beneath or as directed, and in a lay out approved by the . Joints in wearing 
course shall coincide with either the lane edge or the lane marking, whichever is 
appropriate. Longitudinal joints shall not be situated in wheel track zones. 
 

(iv) For transverse joints method (i) above shall apply. Transverse joints in the 
successive and adjoining layers have a minimum offset of 2 m. 
 

2.8.8 Opening to Traffic 
 

The Bituminous Concrete surface shall be covered with a wearing course within 48 
hours. If there is to be any delay, by the contractor, the course shall be covered by a seal 
coat to the requirement of Clause 512 before opening to any traffic. The seal coat in such 
cases shall be considered incidental to the work and shall not be paid for separately.  
 
2.8.9 Surface finish and quality control of work 

The surface finish of the completed construction shall conform to the requirement of 
Clause 902 of MoRT&H Specifications (Fifth Revision). For Control of the quality of materials 
and the works carried out, the relevant provisions of section 900 shall apply. The levels of the 
pavement courses as constructed shall not vary from those calculated with reference to the 
longitudinal and cross profile of the road shown on the drawings or as directed by the 
Engineer-in-Charge and OC Contract beyond the tolerance mentioned in Table 900-1. 
 

Table 900-1: Tolerance in surface levels 
 

1 Wearing course for flexible pavement 
(a) Granular 
          (i) Machine laid 
          (ii) Manually laid  

 
 
± 6 mm 
± 10 mm 

 

 Provided, however that the negative tolerance for wearing course shall not be 
permitted in conjunction with the positive tolerance for base course, if the thickness of the 
former is thereby reduced by more than the following limits: 

 4 mm for bituminous wearing course of thickness 40 mm or more. 
 3 mm for bituminous wearing course of thickness less than 40 mm. 

 
 
 
EE (C), SG  
SW 

(Signature of the Contractor)       For Accepting Officer 



CA NO. CE (P) DANTAK/          OF  2023-24          Serial Page No. 208 
TENDER NO CE(P) DANTAK/03 OF 2023-24 
 

PARTICULAR  SPECIFICATIONS (CONTD) 
 

For checking the compliance with the above requirement for bituminous wearing 
courses and concrete pavements, measurements of the surface levels shall be taken on a 
grid of points spaced at 6.25 m along the length and at 0.5 m from the edges and at the 
centre of the pavement. In any length of pavement, compliance shall be deemed to be met 
for the final road surface, only if the tolerance given above is satisfied for any point on the 
surface. 
 
2.8.10 Surface Regularity of Pavement Courses 
 

 The longitudinal profile shall be checked with a 3 mtr long straight edge/moving 
straight edge as directed by the Engineer-in-Charge /OC Contract at the middle of the each 
traffic lane along a line parallel to the centre line of the road. The maximum permitted 
number of surface irregularity shall be as per table 900-2. 
 

Table 900-2: maximum permitted number of surface irregularities 
 

 Surface of carriage way and paved shoulders 
Irregularity 4 mm 7 mm 
Length (m) 300 75 300 75 

Number of surface Irregularities on 
National Highway 

15 9 2 1 

Number of surface Irregularities on 
Roads of lower category 

40 18 4 2 

 

 The maximum allowable difference between the road surface and under side of a 3 m 
straight edge when placed parallel with, or at right angles to the centre line of the road at 
points decided by the Engineer-in-Charge shall be; 
 

For pavement surface 9bituminous and cement concrete)   3 mm 
 For bituminous base courses       6 mm 
 For granular sub base/base courses      8 mm 
 
2.8.11 Arrangement for traffic 
 

 During the period of execution, arrangements for traffic shall be made in accordance 
with the provisions of Clause 112. 
 
2.8.12  Measurement for payment.  Bituminous concrete shall be measured as finished 
work in square meter for 40 mm compacted thickness by any standard means to be decided 
by the Engineer-in Charge/OC Contract. The work shall be measured by area in Square 
meters at the specified thickness as specified in Schedule-‘A’ of tender documents. 
 
2.8.13 Rate 
 

The contract unit rate for the work shall be paid in full for carrying out the required 
operations including full compensation for:- 
 

(i) Making arrangement for traffic to Clause 112 of MoRT&H Specifications except 
for initial treatment to verge, shoulders and construction of diversions; 

 

 (ii) Cleaning of the surface. 
 

(iii) Providing all materials to be incorporated in the work including arrangement for 
stock yards all royalties, fees, rents where necessary and all leads and lifts. 
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(iv) Mixing, transporting, laying and compacting the mix as specified including all 
wastage in cutting joints. 
 

(v) All labour, tools, equipments, plant including installation of Hot Mix Plant, power 
supply units and all machinery, incidental to complete the work to these specifications. 
 

(vi) Carrying out the work in part widths of the road where directed.  
  
(vii) Carrying out all tests for control of quality. 
 

(viii) The rates include for all testing, mix design transporting and testing of samples, 
and cores and tests as directed by the Engineer-in-Charge/OC Contract-in-Charge. 
The contractor shall make all required facilities for carrying out different tests at the 
work site. If there is not a project specific laboratory, the Contractor must arrange to 
carry out all necessary testing at an outside laboratory, approved by the E-I-C and all 
costs incurred are deemed to be included in the rate quoted for the items or work. In 
case the test results are not produced by the contractor, quality control tests as per 
the frequency mentioned in the contract will be conducted by the department and the 
cost of testing charges as per the rates fixed by HQ CE (P) Dantak will be deducted 
from the contractor.  
 

(ix) The cost of all plant and laying trials as specified to prove the mixing and laying 
method shall be deemed to be included in the Contractor’s rates. 
 

2.8.14  Quality Control Tests and their minimum frequency for BC in accordance with 
Table 900-4 of MoRT&H Specifications for road & bridge works (Fifth Edition)  

TABLE 900-4. 
 

S/No Type of 
Material 

Test Frequency (Min) 

(a) Bituminous 
Concrete 

i) Quality of binder  Number of samples per lot and tests as per 
IS:73 or IRC:SP:53, IS:15462 

ii) Aggregate Impact 
Value/Los Angeles 
Abrasion Value 

One test per 350 cum of aggregate for each 
source and whenever there is change in the 
quality of aggregate. 

iii) Flakiness Index and 
Elongation Index 

One test per 350 cum of aggregate for each 
source and whenever there is change in the 
quality of aggregate. 

iv) Soundness 
(Magnesium and 
Sodium Sulphate) 

One test for each source and whenever 
there is change in the quality of aggregate. 

v) Water absorption of 
aggregates 

-do- 

vi) Sand equivalent test  -do- 
vii) Plasticity Index -do- 
viii) Polished stone 
value 

-do- 

ix) Percentage of 
fractured faces 

One test per 350 cum of aggregate when 
crushed gravel is used. 
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2.8.14  Quality Control Tests and their minimum frequency for BC in accordance with 
Table 900-4 of MoRT&H Specifications for road & bridge works (Fifth Edition)  

TABLE 900-4. 
S/No Type of 

Material 
Test Frequency (Min) 

(a) Bituminous 
Concrete 

x) Mix Grading One test for individual constituent and mixed 
aggregate from dryer for each 400 tonnes of 
mix subject to minimum of two tests per day 
per plant 

xi) Stability and voids 
analysis of mix 
including theoretical 
maximum specific of 
loose mix 

Three tests for stability, flow value, density 
and void contents for each 400 tonnes of mix 
subject to minimum of two tests per day per 
plant  

xii) Moisture 
Susceptibility of mix 
(AASHTO T283) 

One test for each mix type whenever there is 
change in the quality of source of coarse or 
fine aggregate. 

xiii) Temperature of 
binder in boiler, 
aggregate in dryer and 
mix at the time of laying 
and compaction  

At regular intervals 

xiv) Binder Content One set for each 400 tonnes of mix subject 
to minimum of two tests per day per plant 

xv) Rate of spread of 
mix materials 

After every 5th truck load 

xvi) Density of 
compacted layer 

One test per 700 sqm area. 
 

2.9  MARKING OF CENTRE AND EDGE LINE  
 
2.9.1    General  
 

The work shall consists of providing road markings of specified width layout and 
design using paint of the required specifications as given in the Contract and as per 
guidelines contained in IRC : 35-1997.  
 
2.9.2   Materials  
 

Road marking shall be hot applied thermoplastic compound, as specified in the item 
and the material shall meet the requirements as specified below.  
 
2.9.3  Hot Applied Thermoplastic Road Marking  
 

Thermoplastic Material  
 

2.9.3.1 General  
 

The thermoplastic material shall be homogeneously composed of aggregate, pigment, 
resins and glass reflecirising beads. The colour of the compound shall be white or yellow (IS 
Colour No 356) as specified in the drawings or as directed by the Engineer-in-Charge/OC 
Contract. 
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2.9.3.2 Requirements:  
 

(i) Composition: The pigment, beads, and aggregate shall be uniformly dispersed in 
the resin. The material shall be free from all skins, dirt and foreign objects and shall 
comply with requirements indicated in Table No 800-9 of MoRT&H Specifications for 
Road & Bridge Works (Fifth Revision) below:-  

 
PROPORTIONS OF CONSTITUENTS OF MARKING MATERIAL 

 

(Percentage by weight) 
Component White Yellow 

Binder  18.0 min. 18.0 min. 
Glass beads  30-40 30-40 
Titanium Dioxide  10.0 min. - 
Calcium Carbonate and Inert Fillers  42.0 max. See note below 
Yellow Pigments  - See note below 

 

Note: Amount of yellow pigment, calcium carbonate and inert fillers shall be at 
the option of the manufacturer, provided all other requirements of this 
specification are met.  

 

(ii) Properties: The properties of thermoplastics material, when tested in 
accordance with ASTM D36/BS-3262- (Part I), shall be as below :- 

 
(a)       Luminance:  
 

White: Daylight luminance at 45° -    65%  min. as per AASHTO M 249.   

Yellow: Daylight luminance at 45° -    45 % min. as per AASHTO M 249.    

 (b) Drying time: When applied at a temperature specified by the manufacturer 
and to the required thickness, the material shall set to bear traffic in not more 
than 15 minutes.  

 

(c) Skid resistance: not less than 45 as per BS 6044.  
 

(d) Cracking resistance at low temperature: The material shall show no 
cracks on application to concrete blocks.  

 

(e) Softening point: 102.5° + 9.5° C as per ASTM D 36.  
 

(f) Yellowness Index (for white thermoplastic paint) : not more than 0.12 as 
per AASHTO M- 249.  

 

(iii)  Storage life: The material shall meet the requirements of these Specifications 
for a period of one year. The thermoplastic material must also melt uniformly with no 
evidence of skins of unmelted particles for the one year storage period. Any material 
not meeting the above requirements shall be replaced by the 
manufacturer/supplier/Contractor.  
(iv)  Reflectorisation: Shall be achieved by incorporation of beads, the grading and 
other properties of the beads shall be as specified in Clause 803.4.2 of MoRT&H 
Specifications for Road & Bridge Works (Fifth Revision) 
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(v)  Marking: Each container of the thermoplastic material shall be clearly and 
indelibly marked with the following information:  
 

(a) The name, trade mark or other means of identification of manufacturer.  
(b) Batch number  
(c) Date of manufacture  
(d) Colour (white or yellow)  
(e) Maximum application temperature and maximum safe heating temperature.  

 

(vi) Sampling and testing : The thermoplastic material shall be sampled and tested 
in accordance with the appropriate ASTM/BS method. The Contractor shall furnish to 
the Employer a copy of certified test reports from the manufacturers of the 
thermoplastic material showing results of all tests specified herein and shall certify that 
the material meets all requirements of this Specification.  

 
2.9.4  Reflectorising Glass Beads  
 
2.9.4.1 General : The specification covers two types of glass beads to be used for the 
production of reflectorised pavement markings. Type 1 beads are those which are a 
constituent of the basic thermoplastic compound vide Table 800-9 and Type 2 beads are 
those which are to be sprayed on the surface vide Clause 803.6.4 of MoRT&H Specifications 
for Road & Bridge Works (Fifth Revision) 
2.9.4.2 The glass beads shall be transparent, colourless and free from milkiness, dark 
particles and excessive air inclusions. These shall conform to the requirement spelt out in 
Clause 803.4.2.3 of MoRT&H Specifications for Road & Bridge Works (Fifth Revision) 
 

 2.9.5 Specific requirements  
 

a) Gradation : The glass beads shall meet the gradation requirements  for two 
types as given in Table 800-10 of MoRT&H Specifications for Road & Bridge Works 
(Fifth Revision)as below:-         

GRADATION REQUIREMENTS FOR GLASS BEADS 
 

Sieve size Per cent retained 
Type 1 Type 1 

1.18 mm  0 to 3  
850 micron  5 to 20 0 to 5 
600 micron  - 5 to 20 
425 micron  65 to 95 - 
300 micron  - 30 to 75 
180 micron  0 to 10 10 to 30 
Below 180 micron  - 0 to 15 

 
b) Roundness: The glass beads shall have a minimum of 70 per cent true 

spheres.  
 

c) Refractive index: The glass beads shall have a minimum refractive index of 
1.50 .  

 

d) Free flowing properties: The glass beads shall be free of hard lumps and 
clusters and shall dispense readily under any conditions suitable for paint striping. 
They shall pass the free flow test.  
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2.9.6  Test Methods : The specific requirements shall be tested with the following method:  
 

(i)  Free Flow Test: Spread 100 grams of beads evenly in a 100 mm 
diameter glass dish. Place the dish in a 250 mm inside diameter desiccator 
which is filled within 25 mm of the top of a desiccator plate with sulphuric acid 
water solution (specific gravity 1.10). Cover the desiccator and let it stand for 4 
hours at 20 to 29°C. Remove sample from desiccator, transfer beads to a pan 
and inspect for lumps or clusters. Then pour beads into a clean, dry glass 
funnel having a 100 mm stem and 6 mm orifice. If necessary, initiate flow by 
lightly tapping the funnel. The glass spheres shall be essentially free of lumps 
and clusters and shall flow freely through the funnel.  

    
(ii) The requirements of gradation, roundness and refractive index of glass 

beads and the amount of glass beads in the compound shall be tested 
as per BS 6088 and BS 3262 (Part I).  

 
(iii) The Contractor shall furnish to the Employer a copy of certified test 
reports from the manufacturer of glass beads obtained from a reputed 
laboratory showing result of all tests specified herein and shall certify that the 
material meets all requirements of this Specification. However, if so required, 
these tests may be carried out as directed by the Engineer-in-Charge/OC 
Contract.  

 
2.9.7  Application properties of thermoplastic material  
 
2.9.7.1 The thermoplastic material shall readily get screeded/extruded at temperatures 
specified by the manufacturers for respective method of application to produce a line of 
specified thickness which shall be continuous and uniform in shape having clear and sharp 
edges.  

 
2.9.7.2 The material upon heating to application temperatures, shall not exude fumes, 
which are toxic, obnoxious or injurious to persons or property. 
 
2.9.8  Preparation  
 
2.9.8.1 The material shall be melted in accordance with the manufacturer’s instructions 
in a heater fitted with a mechanical stirrer to give a smooth consistency to the thermoplastic 
material to avoid local overheating. The temperature of the mass shall be within the range 
specified by the manufacturer, and shall on no account be allowed to exceed the maximum 
temperature stated by the manufacturer. The molten material should be used as 
expeditiously as possible and for thermoplastic material which has natural binders or is 
otherwise sensitive to prolonged heating, the material shall not be maintained in a molten 
condition for more than 4 hours.  
         
2.9.8.2 After transfer to the laying equipment, the material shall be maintained within 
the temperature range specified by the manufacturer for achieving the desired consistency 
for laying.  
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2.9.9  Properties of finished road marking  
 
2.9.9.1 The finished lines shall be free from ruggednedd on sides and ends and be 
parallel to the general alignment of the carriageway. The upper surface of the lines shall be 
level, uniform an free from streaks.  

 

(a) The strip shall not be slippery when wet.  
 

(b) The marking shall not lift from the pavement in freezing weather.  
 

(c) After application and proper drying, the strip shall show no appreciable 
deformation or discolouration under traffic and under road temperatures upto 
60º C.  

 

(d) The marking shall not deteriorate by contact with sodium chloride, 
calcium chloride or oil drippings from traffic.  
(e) The stripe or marking shall maintain its original dimensions and position. 
Cold ductility of the material shall be such as to permit normal movement with 
the road surface without chopping or cracking.  

 

(f) The colour of yellow marking shall conform to IS Colour No. 356 as 
given in IS: 164.  

 
2.9.10  Measurement for Payment  
 

The painted marking shall be measured in “Square Meter” of actual area marked 
(excluding gaps, if any).  
 
2.9.11  Rate  
 

The Contract unit rate for road markings shall be payment in full compensation for 
furnishing all labour, materials, tools equipment, including all incidental costs necessary for 
carrying out the work at the site conforming to these Specifications complete as per the 
approved drawing (s) or as directed by the Engineer-in-Charge/OC Contract and all other 
incidental costs necessary to complete the work to these specifications.  
 
2.10. ROAD DELINATORS 
 
2.10.1 Scope 
 The work shall cover supplying and fixing roadway indicators, hazard markers and object 
markers. Roadway indicators shall be properly installed to indicate the horizontal alignment and 
vertical profile of the roadway so as to outline the vehicle path for safe driving. Hazard markers shall 
be installed immediately ahead of obstruction of vehicular path such as just before a narrow bridge. 
Object markers shall be erected where obstruction within the roadway starts such as chennelising 
island in approaches to intersections. 
2.10.2 The design, materials to be used and the location of the road delineators (roadway indicators, 
hazard markers and object markers) shall conform to Recommended Practice for Road Delineators, 
IRC:79, and to relevant drawings or as otherwise directed by the Engineer. The steel drums such as 
empty bitumen drums shall not be used as they could pose safety hazards, The delineators shall be 
retro-reflectorised as shown on the drawings or as directed by the Engineer. The reflectors on the 
delineators shall be of retro-reflective sheeting with encapsulated lens and with the visibility of 300m 
under clear weather conditions, when illuminated by the upper beam o the car headlights. 
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2.10.3. Installation 
 
 The delineators shall be so installed that their posts do not change their orientation and the 
reflectorised faces are always perpendicular to the direction of travel. 
 
2.10.4. Measurement for Payments. 
 
 The measurement shall be made in number of delineators supplied and fixed at site. 
 

2.10.5. Rates 
 
 The Contract unit rates of delineators shall be payment in full compensation for furnishing all 
labour, materials, tools equipment including incidental costs  necessary to complete the work to these 
Specifications.  
 
2.11. REFLECTIVE PAVEMENT MARKERS (ROAD STUDS) 
 
2.11.1 Scope 
 

 The work shall cover the providing and fixing of reflective pavement marker (RPM) or road 
stud, a device which is bonded to or anchored within the road surface, for lane marking and 
delineation for night-time visibility, as specified in the Contract. 
 
2.11.2. Material  
 
2.11.2.1. Plastic body or RPM/road stud shall be moulded from ASA (Acrylic Styrene 
Acrylonitrite) or HIPS (Hi-impact Polystyrene) or Acrylonitrile Butadiene Styrene (ABS) or any other 
suitable material approved the Engineer. The markers shall support a load of 13,635 Kg tested in 
accordance with ASTM D 4280. 
 
2.11.2.2. Reflective panels shall consist of number of lenses containing single or dual prismatic 
cubes capable of providing total internal reflection of the light entering the lens face. Lenses shall be 
moulded of methyl methecrylate conforming to ASTM D 788 or equivalent. 
 
2.11.3 Design 
 
 The slope or retro-reflecting surface shall preferably be 35 + 5o to base and the area of each 
retro-reflecting surface shall not be less than 13.0 sq.cm. 
 
2.11.4 Optical Performance 
 
2.11.4.1 Unidirectional and Bi-directional Studs 
 
 Each reflector or combination of reflectors on each face of the stud shall have a Coefficient of 
Luminous Intensity (C.I.L) not less than that given in Tables 800-13 or 800-14 as appropriate. 
 
2.11.4.2 Omni-directional Studs 
 
 Each omni-directional stud shall have C.I.L. of not less than 2 mcd/lx. 
 
  Table 800-13 : Minimum C.I.L. Values for Category ‘A’Studs 
 

Entrance Angle Observation 
Angle 

C.I.L. in mcd/lx 
White Amber Red 

0o U 5o L&R 0.3o 220 110 44 

0o U 10o L&R  0.5o 120 60 24 
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  Table 800-14 : Minimum C.I.L. Values for Category ‘B’Studs 
 

Entrance Angle Observation 
Angle 

C.I.L. in mcd/lx 
White Amber Red 

0o U 6o L&R 0.3o 
 

20 10 4 

0o U 10o L&R  0.5o 
 

15 7.5 3 

 
 Note : 
 

1) The entrance angle of 0o U corresponds to the normal aspect of the reflectors when 
the reflecting road stud is installed in horizontal road surface. 
 

2) The stud incorporating one or more corner cube reflectors shall be included in 
Category ’A’. The stud incorporating one or more b-convex reflectors shall be included 
in Category ‘B’. 

 
2.11.5 Tests 
 
2.11.5.1 Co-efficient of luminance intensity can be measured by procedure described in 
ASTM E 809 “Practice for Measuring Photometric Characteristics” or as recommended in 
BS:873-Part 4: 1973. 
 

2.11.5.2 Under test conditions, a stud shall not be considered to fail the photometric 
requirements if the measured C.I.L. at any one position of measurement is less than the 
values specified in Tables 800-13 or 800-14 provided that 
 
 i) the value is not less than 80 percent of the specified minimum, and 
 
 ii) the average of the left and right measurements for the specific angle is greater 
that  the specified minimum. 
 
2.12  Miscellaneous  

 
The specification of any item not covered in the above technical specification, the 

Indian Standard Specification applicable for the Border Roads Organisation shall be 
followed. 
 
            
2.13  Blank 
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S C H E D U L E - "A" NOTES 
 

CONSTRUCTION OF CULVERTS, R/WALL, B/WALL BETWEEN KM 11.700 TO KM 27.000, 
BAILEY BRIDGE ABUTMENTS BET KM 0.000 TO KM 27.000, PROVISIONING AND FIXING OF 
DELINEATORS & CAT EYES, PROVIDING AND LAYING OF WMM 100 MM & 75 MM 
COMPACTED THICKNESS, BC 50 MM COMPACTED THICKNESS INCLUDING APPLICATION 
OF PRIME COAT, TACK COAT, ROLLING AND COMPACTION AS PER MoRT&H 
SPECIFICATIONS AND ROAD MARKING WITH THERMOPLASTIC PAINT 2.50 MM THICK 
CONFORMING TO MoRT&H 803.4 INCLUDING PREPARATION OF SURFACE FOR CARRYING 
OUT SURFACING WORKS BETWEEN  KM 0.000 TO KM 27.000 ON ROAD SAMRANG-
JOMOTSANGKHA  UNDER 63 RCC/19 BRTF OF PROJECT DANTAK INSIDE BHUTAN 
 
1. Quantity shown in Schedule ‘A’ is approximate and is inserted as guide only.  These 
shall, however not be varied beyond the limits laid down in condition 7 of IAFW-2249 General 
Condition of contracts. The tender will be considered for acceptance as a whole for 
which the contractor shall have no claim on this account. 
 

2. The rates and amount in Schedule ‘A’ are to be filled in by the tenderer.  The rates 
shall be filled both in figures as well as in words.  In case of variation between the rates 
quoted in figure and words, the rates in words shall take precedence. 
 

3. Period of Completion :- The entire works of Schedule ‘A’ under this contract shall be 
completed within 365 days in accordance with the phasing, if any, indicated in the tender 
from the date of placing ofL-1 work order, which will be usually within two week from the date 
of issue of Acceptance letter. 
 

4. Any drawings mentioned in the tender documents/particular specifications but it is 
inadvertently not included in the list of drawings, shall also be deemed to form part of the 
contact and Tenderer may see such drawings/details in the office of Accepting 
Officer/concerned OC Contracts and shall be supplied by Deptt. 
 

5. The layout of work as indicated in site plan/layout plan is tentative and may be varied 
where necessary at the discretion of the OC Contact.  The contactor shall not be entitled for 
any claim on account of any such variation. 
 

6. The rates to be quoted by the tenderer in the schedule ‘A’ shall be deemed to include 
for the provision of all labour and materials, loading and unloading of materials and 
transportation if required, tools, plant, equipment and tackle, process, operations and specific 
requirements details in the schedule in the particular specification and elsewhere in this 
tender documents and for the full, entire and final completion of the work in accordance with 
the provisions of these tender documents. 
 

7. The rate quoted by the contractor shall be deemed to be inclusive of all Taxes 
(including Sales Tax/VAT on materials, Sales, Tax/VAT on works contracts, Turnover Tax, 
Service Tax, etc), duties, Royalties, Octroi, State Entry Tax & other levies payable under the 
respective statutes.  No re-imbursement/refund for variation in rates of taxes, duties royalties, 
Octroi, State Entry tax & other levies, and or imposition/abolition of any new/existing taxes, 
duties, royalties, octroi, state entry Tax & other levies shall be made except as provided in 
Special Condition. 
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8. The rate to be quoted by the tenderer in respect of these work shall be deemed to 
include for all minor details of construction which are obviously and fairly intended and which 
may not have been specifically mentioned in the tender documents but which are essential 
for satisfactory execution and completion of work.  In case of difference of opinion between 
the OC Contract and the Contractor as to what constitutes a minor details of construction, the 
decision of Accepting Officer shall be final and binding. 
 
9. Rates to be quoted by the contractors shall be deemed to include for all items of work 
as described, specified in particular specification and on drawing. 
 
10. The rates to be quoted by the contractor for various items shall include for “material 
and labour”/”Supply and fix” connecting’ Jointing, Testing and Commissioning complete 
unless otherwise specifically mentioned therein. 
 

11. The amount of contract is not firm but shall be treated as the contract sum as referred 
to in condition 1 (n) of IAFW-2249. 
 

12. Work shall be executed on locations as shown in site plan or as directed by the OC 
Contract/Engineer-in-Charge. 
 

13. Measurements of work done shall be as per units of items given in Schedule ‘A’ and 
this mode of measurement shall take as per Clause 113 of MoRT&H Specification for road & 
Bridge works (Fifth Revision).  The rate be quoted considering Clause 114 of MoRT&H 
Specification road & Bridge works (Fifth Revision) 
 

14. Unit RM, mm, Cum or Cm, Sqm, Kg and quintal or Qtl wherever mentioned in the 
tender documents denotes the unit, Running Metre, Millimetre, Cubic Metre, Square Metre, 
Kilogram and Quintal respectively. 
 

15. The works under this contract will be carried out within the working hours as per 
directions of Accepting Officer or the officer so detailed by him for administration of this 
contract. 
 

16. The security will be arranged by the contactor for his personnel and equipment during 
the execution of work.  No compensation will be paid by BRO on account of any loss/damage 
to personnel, property, veh/eqpt/plant of contactor during execution of work or on any 
account. 
 

17. Site for execution of work shall be handed over on the date of commencement of the 
work as indicated in the work order No 01. In case it is not possible for the department to 
hand over the entire site on the date of commencement and certain portion of the site is 
handed over later on then contactor shall make his planning/deployment of resources 
accordingly and no claims of whatsoever nature on the account shall be entertained. 
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SCHEDULE -"A" (FINANCIAL EFFECT) 
CONSTRUCTION OF CULVERTS, R/WALL, B/WALL BETWEEN KM 11.700 TO KM 27.000, BAILEY BRIDGE ABUTMENTS BET KM 0.000 TO KM 27.000, 
PROVISIONING AND FIXING OF DELINEATORS & CAT EYES, PROVIDING AND LAYING OF WMM 100 MM & 75 MM COMPACTED THICKNESS, BC 50 
MM COMPACTED THICKNESS INCLUDING APPLICATION OF PRIME COAT, TACK COAT, ROLLING AND COMPACTION AS PER MoRT&H 
SPECIFICATIONS AND ROAD MARKING WITH THERMOPLASTIC PAINT 2.50 MM THICK CONFORMING TO MoRT&H 803.4 INCLUDING 
PREPARATION OF SURFACE FOR CARRYING OUT SURFACING WORKS BETWEEN  KM 0.000 TO KM 27.000 ON ROAD SAMRANG-
JOMOTSANGKHA  UNDER 63 RCC/19 BRTF OF PROJECT DANTAK INSIDE BHUTAN 
 

S/ 
No 

Description of Works A/U Qty Rate per Unit (Rs) Amount (Rs) 
Figure Word Figure Word 

 PART-I (PERMANENT WORKS) 
A (25 Nos RCC Culverts various span, 16 Nos B/walls & 65 Nos R/walls) 
1 Excavation in foundation trenches or drains not exceeding 1.5m in width or 

area 10 sq.m on plan, including dressing & ramming, disposal of surplus soil 
within 50m lead & 1.5m lift (Ordinary Soil) 

 
Cum 

  
8524.13      

2 Providing and laying in position cement concrete excluding the cost of 
centering and shuttering -All works upto plinth level.1:4:8 (1 cement : 4 sand 
: 8 graded crushed stone 40 mm nominal size) 

 
Cum 

       
549.03     

3 Providing and laying in position plain cement concrete in retaining walls, 
return walls, walls (any thickness) including attached pilasters, columns, 
piers, abutments, pillars, posts, struts, buttresses, string or lacing courses, 
parapets, coping, bed blocks, anchor blocks, plain window sills, fillets etc. 
upto floor five level, excluding the cost of centering and shuttering.1:3:6 (1 
cement : 3 sand : 6 graded crushed rock 40 mm nominal size) 

 
Cum 

       
4231.21  

    

4 Providing and laying in position plain cement concrete in retaining walls, 
return walls, walls (any thickness) including attached pilasters, columns, 
piers, abutments, pillars, posts, struts, buttresses, string or lacing courses, 
parapets, coping, bed blocks, anchor blocks, plain window sills, fillets etc. 
upto floor five level, excluding the cost of centering and shuttering.1:2:4 (1 
cement : 2 sand : 4 graded crushed rock 20 mm nominal size) 

 
Cum 

      
2046.00 

    

Total of page No. 219 
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SCHEDULE -"A" (FINANCIAL EFFECT) 
CONSTRUCTION OF CULVERTS, R/WALL, B/WALL BETWEEN KM 11.700 TO KM 27.000, BAILEY BRIDGE ABUTMENTS BET KM 0.000 TO KM 27.000, 
PROVISIONING AND FIXING OF DELINEATORS & CAT EYES, PROVIDING AND LAYING OF WMM 100 MM & 75 MM COMPACTED THICKNESS, BC 50 
MM COMPACTED THICKNESS INCLUDING APPLICATION OF PRIME COAT, TACK COAT, ROLLING AND COMPACTION AS PER MoRT&H 
SPECIFICATIONS AND ROAD MARKING WITH THERMOPLASTIC PAINT 2.50 MM THICK CONFORMING TO MoRT&H 803.4 INCLUDING 
PREPARATION OF SURFACE FOR CARRYING OUT SURFACING WORKS BETWEEN  KM 0.000 TO KM 27.000 ON ROAD SAMRANG-
JOMOTSANGKHA  UNDER 63 RCC/19 BRTF OF PROJECT DANTAK INSIDE BHUTAN 
 
 
 
 
 
 

S/ 
No 

Description of Works A/U Qty Rate per Unit (Rs) Amount (Rs) 
Figure Word Figure Word 

5 Providing & laying in position reinforced cement concrete work in walls (any 
thickness) including attached pilasters buttresses, piers, abutments etc. 
upto floor five level excluding the cost of centering, shuttering and 
reinforcement.1:1.5:3 (1 cement : 1.5 sand : 3 graded crushed rock 20 
mm nominal size) 
 

 
 
 

Cum 231.06     

6 Providing & fixing centering and shuttering (formwork), including strutting, 
propping etc. and removal of formwork. Walls, pilasters, buttresses, string 
course etc. 
 
 

 
 

Sqm 11798.82     

7 Providing & fixing Thermo-Mechanically Treated Reinforcement bar 
(Upto 12 mm) (Yield Strength 500 MPa) for R.C.C work including cutting, 
bending, binding and placing in position complete 

 
 

Kg 
 
 

3339.45     

8 Providing & fixing Thermo-Mechanically Treated Reinforcement bar 
(Above 12 mm) (Yield Strength 500 MPa) for R.C.C work including cutting, 
bending, binding and placing in position complete 

 
 
 

Kg 
 
 

29469.14     

  Total of page No. 220    
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SCHEDULE -"A" (FINANCIAL EFFECT) 
CONSTRUCTION OF CULVERTS, R/WALL, B/WALL BETWEEN KM 11.700 TO KM 27.000, BAILEY BRIDGE ABUTMENTS BET KM 0.000 TO KM 27.000, 
PROVISIONING AND FIXING OF DELINEATORS & CAT EYES, PROVIDING AND LAYING OF WMM 100 MM & 75 MM COMPACTED THICKNESS, BC 50 
MM COMPACTED THICKNESS INCLUDING APPLICATION OF PRIME COAT, TACK COAT, ROLLING AND COMPACTION AS PER MoRT&H 
SPECIFICATIONS AND ROAD MARKING WITH THERMOPLASTIC PAINT 2.50 MM THICK CONFORMING TO MoRT&H 803.4 INCLUDING 
PREPARATION OF SURFACE FOR CARRYING OUT SURFACING WORKS BETWEEN  KM 0.000 TO KM 27.000 ON ROAD SAMRANG-
JOMOTSANGKHA  UNDER 63 RCC/19 BRTF OF PROJECT DANTAK INSIDE BHUTAN 

S/ 
No 

Description of Works A/U Qty Rate per Unit (Rs) Amount (Rs) 
Figure Word Figure Word 

9 Providing and laying filter material (600mm wide) in trenches, sides of 
foundations, walls etc. with 100 to 200 mm stones wherever applicable. 
 
 

 
Cum 

 
1863.54     

10 Providing & fixing P.V.C soil waste and vent pipes, single or double 
socketed, including pipe clip complete (excluding the cost of PVC fittings) 
110mm dia for weep Holes 
 

 
R/Mtr 4356.82     

11 Providing and laying Chisel dressed dry stone soling 
 
 
 

Cum 93.80 

    

12 Construction of embankment by laying dry earth in horizontal layers not 
exceeding 200mm in depth(compacted), including watering,power 
rolling,dressing and preparation of site with selected excavated earth within 
50m lead 
 

 
Cum 

 
169.22 

    

13 White washing with lime (three coats) 
 
 

Sqm 348.99 
    

  Total of page No. 221    
 

 
 
 

    

     
 

 
 
 
EE (C), SG 
SW 

(Signature of the Contractor)              For Accepting Officer 



CA NO. CE (P)  DANTAK/       OF 2023-24            Serial Page No.222 
TENDER NO CE(P) DANTAK/03 OF 2023-24 

SCHEDULE -"A" (FINANCIAL EFFECT) 
CONSTRUCTION OF CULVERTS, R/WALL, B/WALL BETWEEN KM 11.700 TO KM 27.000, BAILEY BRIDGE ABUTMENTS BET KM 0.000 TO KM 27.000, 
PROVISIONING AND FIXING OF DELINEATORS & CAT EYES, PROVIDING AND LAYING OF WMM 100 MM & 75 MM COMPACTED THICKNESS, BC 50 
MM COMPACTED THICKNESS INCLUDING APPLICATION OF PRIME COAT, TACK COAT, ROLLING AND COMPACTION AS PER MoRT&H 
SPECIFICATIONS AND ROAD MARKING WITH THERMOPLASTIC PAINT 2.50 MM THICK CONFORMING TO MoRT&H 803.4 INCLUDING PREPARATION 
OF SURFACE FOR CARRYING OUT SURFACING WORKS BETWEEN  KM 0.000 TO KM 27.000 ON ROAD SAMRANG-JOMOTSANGKHA  UNDER 63 
RCC/19 BRTF OF PROJECT DANTAK INSIDE BHUTAN 
 
 

S/ 
No 

Description of Works A/U Qty Rate per Unit (Rs) Amount (Rs) 
Figure Word Figure Word 

 Bailey Bridges 
B Construction of 20 abutments for 10 Nos of Bailey Bridges 
1 Excavation in foundation trenches or drains not exceeding 1.5m in width or 

area 10 sq.m on plan, including dressing & ramming, disposal of surplus soil 
within 50m lead & 1.5m lift (Ordinary Soil) 

Cum 
 

13306.17 
     

2 Construction of embankment by laying dry earth in horizontal layers not 
exceeding 200mm in depth(compacted), including watering,power 
rolling,dressing and preparation of site with selected excavated earth within 
50m lead 

Cum 

 
41916.90 

    

3 Providing and laying in position plain cement concrete in retaining walls, 
return walls, walls (any thickness) including attached pilasters, columns, piers, 
abutments, pillars, posts, struts, buttresses, string or lacing courses, parapets, 
coping, bed blocks, anchor blocks, plain window sills, fillets etc. upto floor five 
level, excluding the cost of centering and shuttering.1:3:6 (1 cement : 3 sand : 
6 graded crushed rock 40 mm nominal size) 

Cum 

 
 
 

3151.04 
 

     

4 Providing & laying in position reinforced cement concrete excluding the cost of 
centering, shuttering and reinforcement - all work upto plinth level, 1:1.5:3, M-
20 as per mixed design 

Cum 
 

1720.00 
    

5 Providing & laying in position reinforced cement concrete excluding the cost of 
centering, shuttering and reinforcement - all work upto plinth level, 1:1:2, M-30 
as per mixed design 

Cum 
 

1350.66 
     

 Total of page No. 222 
      

     
 

 
 

EE (C), SG 
SW 

(Signature of the Contractor)              For Accepting Officer 



CA NO. CE (P)  DANTAK/       OF 2023-24                Serial Page No.223 
TENDER NO CE(P) DANTAK/03 OF 2023-24 

SCHEDULE -"A" (FINANCIAL EFFECT) 
CONSTRUCTION OF CULVERTS, R/WALL, B/WALL BETWEEN KM 11.700 TO KM 27.000, BAILEY BRIDGE ABUTMENTS BET KM 0.000 TO KM 27.000, 
PROVISIONING AND FIXING OF DELINEATORS & CAT EYES, PROVIDING AND LAYING OF WMM 100 MM & 75 MM COMPACTED THICKNESS, BC 50 
MM COMPACTED THICKNESS INCLUDING APPLICATION OF PRIME COAT, TACK COAT, ROLLING AND COMPACTION AS PER MoRT&H 
SPECIFICATIONS AND ROAD MARKING WITH THERMOPLASTIC PAINT 2.50 MM THICK CONFORMING TO MoRT&H 803.4 INCLUDING PREPARATION 
OF SURFACE FOR CARRYING OUT SURFACING WORKS BETWEEN  KM 0.000 TO KM 27.000 ON ROAD SAMRANG-JOMOTSANGKHA  UNDER 63 
RCC/19 BRTF OF PROJECT DANTAK INSIDE BHUTAN 

S/ 
No 

Description of Works A/U Qty Rate per Unit (Rs) Amount (Rs) 
Figure Word Figure Word 

 Bailey Bridges 
B Construction of 20 abutments for 10 Nos of Bailey Bridges 
6 Providing & fixing centering and shuttering (formwork), including strutting, 

propping etc. and removal of formwork. Walls, pilasters, buttresses, string 
course etc. 

Sqm 
 

11615.22 
     

7 Providing & fixing Thermo-Mechanically Treated Reinforcement bar (Yield 
Strength 500 MPa) for R.C.C work including cutting, bending, binding and 
placing in position complete. s 

Kg 
 

223591.28 
     

8 Gabion Work: Providing & filling hand-packed stone in G.I mesh 4mm 
(8swg) including supplying and weaving of mesh complete Cum 

 
13410.50 

     

 9 Providing and laying filter material in trenches, sides of foundations, walls 
etc. with 100 to 200 mm stones wherever applicable. Cum 

 
2664.00 

      

10 Providing & fixing P.V.C soil waste and vent pipes, single or double 
socketed, including pipe clip complete (excluding the cost of PVC fittings) 
110mm dia for weep Holes 

R/Mtr 
 

2655.60 
    

 Total of page No. 223 
      

  G/Total (A+B) PART-I (Pmt Wks) 
  

  
  
  

      

     
 

 
 
EE (C), SG 
SW 

(Signature of the Contractor)              For Accepting Officer 



CA NO. CE (P)  DANTAK/       OF 2023-24            Serial Page No.224 
TENDER NO CE(P) DANTAK/03 OF 2023-24 

SCHEDULE -"A" (FINANCIAL EFFECT) 
CONSTRUCTION OF CULVERTS, R/WALL, B/WALL BETWEEN KM 11.700 TO KM 27.000, BAILEY BRIDGE ABUTMENTS BET KM 0.000 TO KM 27.000, 
PROVISIONING AND FIXING OF DELINEATORS & CAT EYES, PROVIDING AND LAYING OF WMM 100 MM & 75 MM COMPACTED THICKNESS, BC 50 
MM COMPACTED THICKNESS INCLUDING APPLICATION OF PRIME COAT, TACK COAT, ROLLING AND COMPACTION AS PER MoRT&H 
SPECIFICATIONS AND ROAD MARKING WITH THERMOPLASTIC PAINT 2.50 MM THICK CONFORMING TO MoRT&H 803.4 INCLUDING PREPARATION 
OF SURFACE FOR CARRYING OUT SURFACING WORKS BETWEEN  KM 0.000 TO KM 27.000 ON ROAD SAMRANG-JOMOTSANGKHA  UNDER 63 
RCC/19 BRTF OF PROJECT DANTAK INSIDE BHUTAN 
 
S/ 
No 

Description of Works A/U Qty Rate per Unit (Rs) Amount (Rs) 
Figure Word Figure Word 

 PART-II (SURFACING WORKS) 
C (WMM, BC 5cm thick, Road marking, Road stud and Delinators) 
1 Providing and laying wet mix macadam graded aggregate base 

course to required degree of compaction with proper formation of 
cross fall by using well graded crushed aggregates premixed with 
OMC using suitable mixer, motor grader as per material gradation 
and a aggregates quality specified (WMM 7.50 Cm thick Layer) 

 
Cum 

 
8563.30 

     

2 Providing and laying wet mix macadam graded aggregate base 
course to required degree of compaction with proper formation of 
cross fall by using well graded crushed aggregates premixed with 
OMC using suitable mixer, motor grader as per material gradation 
and a aggregates quality specified (WMM 10 Cm thick Layer) 

 
Cum 

 
11417.53 

     

3 Providing and Laying Asphalt/ Bituminous Concrete to required 
degree of compaction based on the job mixture design approved by 
the supervising engineer using asphalt plant, paver, steel roller, tyre 
roller etc. as per material gradation and aggregate quality specified. 
(BC 5 Cm thick layer) 

 
Sqm 

 
110049.77 

     

4 Providing and applying prime coat with bitumen emulsion on 
prepared surface of granular base including cleaning of road surface 
and spraying @ 7.50 kg per 10 sqm (using BPD with manual labour) 

Sqm 
 

114177.26 
     

 

Total of page No. 224 
      

     
 
 
EE (C), SG 
SW 
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CA NO. CE (P)  DANTAK/       OF 2023-24            Serial Page No.225 
TENDER NO CE(P) DANTAK/03 OF 2023-24 

SCHEDULE -"A" (FINANCIAL EFFECT) 
CONSTRUCTION OF CULVERTS, R/WALL, B/WALL BETWEEN KM 11.700 TO KM 27.000, BAILEY BRIDGE ABUTMENTS BET KM 0.000 TO KM 27.000, 
PROVISIONING AND FIXING OF DELINEATORS & CAT EYES, PROVIDING AND LAYING OF WMM 100 MM & 75 MM COMPACTED THICKNESS, BC 50 
MM COMPACTED THICKNESS INCLUDING APPLICATION OF PRIME COAT, TACK COAT, ROLLING AND COMPACTION AS PER MoRT&H 
SPECIFICATIONS AND ROAD MARKING WITH THERMOPLASTIC PAINT 2.50 MM THICK CONFORMING TO MoRT&H 803.4 INCLUDING 
PREPARATION OF SURFACE FOR CARRYING OUT SURFACING WORKS BETWEEN  KM 0.000 TO KM 27.000 ON ROAD SAMRANG-
JOMOTSANGKHA  UNDER 63 RCC/19 BRTF OF PROJECT DANTAK INSIDE BHUTAN 
 
 
S/ 
No 

Description of Works A/U Qty Rate per Unit (Rs) Amount (Rs) 
Figure Word Figure Word 

C (WMM, BC 5cm thick, Road marking, Road stud and Delinators) 
5 Providing and applying tack coat with bitumen 80/100 using bitumen pressure 

distributor @ 2.5 Kg/10 Sqm on prepared bituminous/granular surface  cleaned 
with mechanical broom, all complete as per clause 503 of MoSRT&H 
specifications. 

 
Sqm 

 
110049.77  

 
 

   

6 Providing and apply Road marking with hot applied thermoplastic compound 
with reflectorising glass beads on Bituminous surface as per IRC:35 and 
technical specifications. The finished surface to be level and free from streaks 
and holes 

 
Sqm 

  
9647.66 

  
  

      

7 Providing and fixing of road stud 100 x 100mm, diecast in aluminium, resistant 
to corrosive effect of salt and grit, fitted with lens reflectors, installed in concrete 
or asphaltic surface by drilling hole 30mm upto a depth of 60mm and bedded in 
a suitable bituminous grout or epoxy mortar all as per BS 873 (Part 4) 1973 

Nos 7017.00     

9 Supply and installation of delineators (1200mm) (road way indicators, hazard 
markers, object markers), 80-100 cm high above ground level, painted black 
and white in 15cm wide strips, fitted with 80x100 mm rectangular or 75mm dia 
circular reflectorised panels at the top, buried or pressed into the ground and 
confroming to IRC:79 and the drawings all complete as per clause 805 of 
MoRT&H specification 

Nos 1578.00     

 
Total of page No. 225       

 
G/Total (C)Part-II        

 
 
EE (C), SG 
SW 

(Signature of the Contractor)              For Accepting Officer 



CA NO. CE (P)  DANTAK/       OF 2023-24                Serial Page No.226 
TENDER NO CE(P) DANTAK/03 OF 2023-24 
 

 

SCHEDULE ‘A’/BILL OF QUANTITIES CONTD 
 

CONSTRUCTION OF CULVERTS, R/WALL, B/WALL BETWEEN KM 11.700 TO KM 27.000, BAILEY BRIDGE ABUTMENTS BET KM 0.000 TO KM 27.000, 
PROVISIONING AND FIXING OF DELINEATORS & CAT EYES, PROVIDING AND LAYING OF WMM 100 MM & 75 MM COMPACTED THICKNESS, BC 50 
MM COMPACTED THICKNESS INCLUDING APPLICATION OF PRIME COAT, TACK COAT, ROLLING AND COMPACTION AS PER MoRT&H 
SPECIFICATIONS AND ROAD MARKING WITH THERMOPLASTIC PAINT 2.50 MM THICK CONFORMING TO MoRT&H 803.4 INCLUDING PREPARATION 
OF SURFACE FOR CARRYING OUT SURFACING WORKS BETWEEN  KM 0.000 TO KM 27.000 ON ROAD SAMRANG-JOMOTSANGKHA  UNDER 63 
RCC/19 BRTF OF PROJECT DANTAK INSIDE BHUTAN 

(a) Total brought forward from Srl page No.219 Rs.  

(b) Total brought forward from Srl page No.220 Rs.  

(c) Total brought forward from Srl page No.221 Rs.  

(d) Total brought forward from Srl page No.222 Rs.  

(e) Total brought forward from Srl page No.223 Rs.  

(f) Total brought forward from Srl page No.224 Rs.  

(g) Total brought forward from Srl page No.225 Rs.  

Grand Total  Rs  

             
         
 Total (Rupees__________________________________________________________________________________________________________________)  
                                                                                     

    
   

 EE (C), SG 
SW 

(Signature of the Contractor)              For Accepting Officer 



CA NO. CE (P)  DANTAK/       OF 2023-24    Serial Page No.227 
TENDER NO CE(P) DANTAK/03 OF 2023-24 
 

SCHEDULE `B’ 
 

(ISSUE OF STORES TO THE CONTRACTOR) 
 

 CONSTRUCTION OF CULVERTS, R/WALL, B/WALL BETWEEN KM 11.700 TO KM 27.000, 
BAILEY BRIDGE ABUTMENTS BET KM 0.000 TO KM 27.000, PROVISIONING AND FIXING OF 
DELINEATORS & CAT EYES, PROVIDING AND LAYING OF WMM 100 MM & 75 MM 
COMPACTED THICKNESS, BC 50 MM COMPACTED THICKNESS INCLUDING APPLICATION OF 
PRIME COAT, TACK COAT, ROLLING AND COMPACTION AS PER MoRT&H SPECIFICATIONS 
AND ROAD MARKING WITH THERMOPLASTIC PAINT 2.50 MM THICK CONFORMING TO 
MoRT&H 803.4 INCLUDING PREPARATION OF SURFACE FOR CARRYING OUT SURFACING 
WORKS BETWEEN  KM 0.000 TO KM 27.000 ON ROAD SAMRANG-JOMOTSANGKHA  UNDER 
63 RCC/19 BRTF OF PROJECT DANTAK INSIDE BHUTAN 
 
1. The contractor has to make his own arrangement for all stores/materials required for 
completion of the entire work contracted for. 
 
 

S 
No 

Particulars A/U Rate at which 
stores will be 
issued to the 

contractor 

Place of 
issue 

Remarks 

 Nil 
 

  

                                              
 
 
 
                                           
 
 
 
EE(C), SG  
SW 

 (Signature of the Contractor)       For Accepting Officer 
 



CA NO. CE (P)  DANTAK/       OF 2023-24    Serial Page No.228 
TENDER NO CE(P) DANTAK/03 OF 2023-24 
 

SCHEDULE `C’ 
 

LIST  OF  TOOLS AND PLANT (OTHER THAN TRANSPORT) WHICH WILL BE HIRED TO 
THE CONTRACTOR) 

 
 CONSTRUCTION OF CULVERTS, R/WALL, B/WALL BETWEEN KM 11.700 TO KM 27.000, 

BAILEY BRIDGE ABUTMENTS BET KM 0.000 TO KM 27.000, PROVISIONING AND FIXING OF 
DELINEATORS & CAT EYES, PROVIDING AND LAYING OF WMM 100 MM & 75 MM 
COMPACTED THICKNESS, BC 50 MM COMPACTED THICKNESS INCLUDING APPLICATION 
OF PRIME COAT, TACK COAT, ROLLING AND COMPACTION AS PER MoRT&H 
SPECIFICATIONS AND ROAD MARKING WITH THERMOPLASTIC PAINT 2.50 MM THICK 
CONFORMING TO MoRT&H 803.4 INCLUDING PREPARATION OF SURFACE FOR 
CARRYING OUT SURFACING WORKS BETWEEN  KM 0.000 TO KM 27.000 ON ROAD 
SAMRANG-JOMOTSANGKHA  UNDER 63 RCC/19 BRTF OF PROJECT DANTAK INSIDE 
BHUTAN 

 

S/ 
No 

Quantity/ 
Particulars

Details 
of crew 
supplied 

Hire charges 
per unit per 
working day 

Stand by 
charges per 
unit per OFF 
day 

Place of 
issue by 
name 

Remarks 

NIL 
  

SCHEDULE `D’ 
 

TRANSPORT TO BE HIRED TO THE CONTRACTOR 
 

CONSTRUCTION OF CULVERTS, R/WALL, B/WALL BETWEEN KM 11.700 TO KM 27.000, BAILEY 
BRIDGE ABUTMENTS BET KM 0.000 TO KM 27.000, PROVISIONING AND FIXING OF DELINEATORS 
& CAT EYES, PROVIDING AND LAYING OF WMM 100 MM & 75 MM COMPACTED THICKNESS, BC 
50 MM COMPACTED THICKNESS INCLUDING APPLICATION OF PRIME COAT, TACK COAT, 
ROLLING AND COMPACTION AS PER MoRT&H SPECIFICATIONS AND ROAD MARKING WITH 
THERMOPLASTIC PAINT 2.50 MM THICK CONFORMING TO MoRT&H 803.4 INCLUDING 
PREPARATION OF SURFACE FOR CARRYING OUT SURFACING WORKS BETWEEN  KM 0.000 TO 
KM 27.000 ON ROAD SAMRANG-JOMOTSANGKHA  UNDER 63 RCC/19 BRTF OF PROJECT 
DANTAK INSIDE BHUTAN   

  
S/No Quantity/Particulars Rate per unit 

per working 
day 

Place of issue Remarks 

NIL 
  

 
 
EE(C), SG  
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 (Signature of the Contractor)       For Accepting Officer 



CA NO. CE (P)  DANTAK/       OF 2023-24    Serial Page No.229 
TENDER NO CE(P) DANTAK/03 OF 2023-24 
 

 
A C C E P T A N C E  

 
_____________alterations have been made in this documents and as evidence that these 

alterations were made before the execution of this contract agreement, they have been 

initialed by the contractor and Shri____________________________________________, 

HQ CE (P) DANTAK.  The said Officer(s) is/are hereby authorised to sign and initial on my 

behalf the documents, forming part of the contract on my behalf. 

 

The above tender was accepted by me on………day of ………. 2023, on behalf of the 

President of India for the contract sum of Rs _________________  (Rupees 

________________________________________________________________________

______________________________Only) at the item rates quoted in Schedule ‘A’ in 

favour of ________________________________________________________________ 

________________________________________________________________________ 

    
                                                       

Signature 
 
                                                        
                                                  
         
                                                       Brig 

Chief Engineer 
                                                       Project Dantak 
                                                       Accepting Officer  

For and on behalf of the President of India   
                                                  
                                Signed this ____ day of ____________ 2023 

 
 
 

 
EE(C), SG  
SW 

 (Signature of the Contractor)       For Accepting Officer 



 CA NO. CE (P)  DANTAK/       OF 2023-24    Serial Page No.230 
TENDER NO CE(P) DANTAK/03 OF 2023-24 

 
TENDER 

To 
The President of India 
Through the Chief Engineer 

Project DANTAK* (*Referred to also as Accepting Officer elsewhere in the tender 
documents). 

Having examined and perused the following documents forming part of tender documents: - 
 
1. Particular/technical specifications. 
2. Ministry of Road Transport & Highways (MoRTH) specifications for Road and Bridge 

works (Fifth Revision) published by Indian Road Congress New Delhi. 
3. Detailed specifications/other tender documents. 
4. Schedule ‘A’, ‘B’, ‘C’ & ‘D’ attached here to 
5. Special Conditions of the Contract 
6. General Conditions of Contracts IAFW-2249 (1989 Print) including amendments 1 to 

48 and errata No 1 to 20. 
7. All other documents forming part of tender documents 
  
Should this tender be accepted, I/We agree: - 
 

  To execute all the works referred to in the said documents upon the terms and 
conditions contained or referred to therein at the item rates continued in the aforesaid 
Schedule ‘A’ or at such other rates to be fixed under the provision of condition 62 of IAFW-
2249 and to carry out such deviations as may be ordered vide condition 7 of General 
Condition of Contacts up to a maximum of 10 percent and further agree to refer all disputes 
as required by condition 70 & 71 of the General Conditions of the contract (IAFW-2249) to the 
Sole Arbitration of an serving Engineer Officer to be appointed by the Director General 
Border Roads, New Delhi or in his absence, by the officer officiating as Director 
General Border Roads, whose decision shall be final, conclusive and binding.  However, in 
case of disputes with PSC and or PSU the same will be referred to a Sole Arbitrator to be 
appointed by Secretary, Bureau of Public Sector Enterprises (refer Special condition 24 of 
tender documents). 
 
 
 
Signature of Contractor   

                               in the capacity of__________________ duly  

Witness:     authorized to sign the tender for and on behalf  

(Name in Block letters)            of M/s________________________________                     

Address--------------                                   (In Block letters) 

                                 

Postal address: - ______________________ 

     
 

 
EE(C), SG  
SW 

 (Signature of the Contractor)      For Accepting Officer 


